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भारतीय �रज़वर् बैंक 
संपदा िवभाग 

सी.बी.डी. बेलापुर 
 

ई-िनिवदा आमंत्रण सूचना (एनआईटी) 

(केवल ई-खरीद के मा�म से) 

मह�पूणर् जानकारी एवं िनिवदा की अनुसूची (एसओटी)  

(e-Tender No: RBI/Belapur Regional office/Estate/1/25-26/ET/18[Renovation of SBS 
Area-Belapur]) 

मु� कायार्लय भवन, भारतीय �रज़वर् बैंक, सीबीडी बेलापुर में पहली  मंिजल और 
बेसमेंट में शे्रिडंग और िब्र�ेिटंग (एसबीएस) के्षत्र का नवीनीकरण। 

 
 
कायर् का नाम: मु� कायार्लय भवन, भारतीय �रज़वर् बैंक, सीबीडी बेलापुर में 

पहली  मंिजल और बेसमेंट में शे्रिडंग और िब्र�ेिटंग 
(एसबीएस) के्षत्र का नवीनीकरण। 
 

ई-िनिवदा आमंत्रण की ितिथ एवं समय अपै्रल 03, 2025; 18:00 
बोली-पूवर् बैठक की तारीख और समय अपै्रल 07, 2025 को 15:00 बजे, ए�ेट सेल, िद्वतीय तल, 

भारतीय �रजवर् बैंक, एच.एच. िनमर्ला देवी मागर्, से�र -10, 
सीबीडी बेलापुर, नवी मंुबई में। 

ऑनलाइन टे�ो-कमिशर्यल बोली और 
मू� बोली प्र�ुत करने के िलए ई-
िनिवदा शुरू होने की ितिथ 

अपै्रल 03, 2025; 18:00 

ई-िनिवदा प्र�ुत करने की अंितम ितिथ अपै्रल 11, 2025; 12:00 पीएम तक 
ई-िनिवदा खोलने की ितिथ और समय अपै्रल 11, 2025 

 

ई-प्रो�ोरमेंट वेबसाइट के मा�म से ई-िनिवदा आमंित्रत - 
https://www.mstcecommerce.com/eprocn  

 

https://www.mstcecommerce.com/eprocn


 

 

 
भारतीय �रज़वर् बैंक Reserve Bank of India 

सपंदा कक्ष, सीबीडी बेलापुर  Estate Cell, CBD  Belapur 
  

Address: H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur Navi Mumbai, 400 614. 
Phone:  022 27523136  Email: estatebelapur@rbi.org.in  

 
(RBI/Belapur Regional office/Estate/1/25-26/ET/18[Renovation of SBS Area-Belapur]) 

 
e-TENDER FOR 

 
Renovation of Shredding and Briquetting (SBS) area at Ground floor & Basement at 

Main Office Building, Reserve Bank Of India, CBD Belapur 
 

Part I (Techno-Commercial Bid) 
 

बोल�कतार् का नाम/ Name of Bidder:______________________________________ 
 
पता/ Address: ________________________________________________ 
 
Email Id: ________________________________________________ 
 
Mobile No: ________________________________________________ 

 
 

अनुमा�नत लागत / Estimated cost: ₹14.72 Lakh 

Date and time of e-Tender available 
for Downloading 

From: April 03, 2025; 18:00 Hrs 

बोल� पूवर् बैठक क� तार�ख 

Date, time, and venue of Pre-Bid 
meeting: 

April 07, 2025; 15:00 Hrs (Offline) 
 
Venue: Estate Cell, 2nd floor, Reserve Bank of 
India, H.H Nirmala Devi Marg, Sector-10, CBD 
Belapur, Navi Mumbai. 

Last date of Submission of e-Tender  April 11, 2025; 12:00 Hrs 

Date of opening of e-Tender April 11, 2025 
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DISCLAIMER 
 

Reserve Bank of India, Mumbai has prepared this document to give background 

information on the Renovation of Shredding and Briquetting (SBS) area at Ground 
floor & Basement at Main Office Building, Reserve Bank of India, CBD Belapur 
to the interested parties. While Reserve Bank of India has taken due care in 

preparation of the information contained herein and believes it to be accurate, neither 

Reserve Bank of India nor any of its authorities / agencies / concerned officers, 

employees/ agents / advisors give any warranty or make any representation, express 

or implied as to the completeness or accuracy of information contained in this 

document or any additional information which may be provided later in connection with 

the project.  

The information is not intended to be exhaustive. Interested parties are required to 

make their own inquiries and respondents will be required to confirm in writing that 

they have done so and they do not rely only on the information provided by RBI in 

submitting the Tender. The information is provided on the basis that it is non – binding 

on Reserve Bank of India or any of its authorities /agencies / concerned officers / 

employees / agents / advisors.  

Reserve Bank of India reserves the right not to proceed with the Project or to change 

the configuration of the Project, to alter the timetable reflected in this document or to 

change the process to be applied with due notice. It also reserves the right to decline 

to discuss the matter further with any party expressing interest. In such scenario no 

reimbursement of cost of any type will be made to persons or entities expressing 

interest based on this document. 

It is also clarified that all information in English shall prevail the information in Hindi in 

case of conflicting information.  
 
 
 
 
 
 
 
 
 



ई-�न�वदा क� अनुसचूी 
 

क्र सं मद �ौरा 

1 ई-िनिवदा सं. (आरबीआई/बेलापुर के्षत्रीय कायार्लय/ए�ेट/1/25-

26/ईटी/18[एसबीएस के्षत्र-बेलापुर का नवीनीकरण]) 

2 िनिवदा आमंित्रत करने वाला प्रािधकारी मु� महाप्रबंधक  

भारतीय �रज़वर् बैंक 

संपदा कक्ष 

सी. बी. डी. बेलापुर 

दूरभाष सं  .: 020 6987 3126 

ईमेल आईडी: estatebelapur@rbi.org.in 

3 कायर्  का नाम मु� कायार्लय भवन, भारतीय �रज़वर् बैंक, सीबीडी बेलापुर में 

पहली  मंिजल और बेसमेंट में शे्रिडंग और िब्र�ेिटंग (एसबीएस) 

के्षत्र का नवीनीकरण । 
4 �ान H.H. िनमर्ला देवी मागर्, से�र -10, सी.बी.डी. बेलापुर, नवी 

मंुबई- 400 614 
5 िनिवदा का तरीका ई-िनिवदा (ऑनलाइन भाग I – तकनीकी-वािण��क बोली और 

भाग II – मू� बोली)। 

िनिवदा प्रिक्रया केवल एमएसटीसी िलिमटेड 

(www.mstcecommerce.com/eprocn) के ई-टेंड�रंग पोटर्ल 

के मा�म से की जाएगी। सभी इ�ुक बोलीदाताओ ंको िनिवदा 

प्रिक्रया में भाग लेने के िलए उपयुर्� वेबसाइट के मा�म से 

एमएसटीसी िलिमटेड में खुद को पंजीकृत करना होगा।  

6 अनुमािनत लागत ₹14.72 लाख 

7 पािटर्यो ंको डाउनलोड करने के िलए 

उपल� एनआईटी की ितिथ 

अपै्रल 03, 2025; 18:00 बजे से  

8 बोली पूवर् बैठक  अपै्रल 07, 2025 को 15:00 बजे, ए�ेट सेल, िद्वतीय तल, 

भारतीय �रजवर् बैंक, एच.एच. िनमर्ला देवी मागर्, से�र -10, 

सीबीडी बेलापुर, नवी मंुबई में। 

9 बोली पूवर् बैठक के कायर्वृ� या प�रिश�, 

यिद कोई हो प्रकािशत करने की ितिथ,  

प्रीिबड मीिटंग से उिचत समय के भीतर 

mailto:estatebelapur@rbi.org.in
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10 बयाना जमा रािश (ई एम डी) सफल बोलीदाता को @ कायर् की अनुमािनत लागत का 2% 

अथार्त ₹29,443/- 

सफल बोलीदाता द्वारा ईएमडी का भुगतान बैंक के मानक 

प्रोफामार् (जो िनिवदा-फॉमर् में उपल� है) में अनुसूिचत बैंक द्वारा 

जारी अप�रवतर्नीय बैंक गारंटी (बीजी) के रूप में िकया जाएगा 

या  

मंुबई में देय भारतीय �रजवर् बैंक के पक्ष में िडमांड ड� ा� के 

मा�म से या  

एनईएफटी के मा�म से भारतीय �रजवर् बैंक खाते में भेजा 

जाएगा। एनईएफटी लेनदेन के िलए खाता िववरण िन�ानुसार हैं:  

लाभाथ� का नाम: : RBI Belapur 

लाभाथ� खाता सं�ा: 186003001  

आईएफएससी: RBIS0NMPA01 

 (आईएफएससी में पांचवां और दसवां अक्षर शू� हैं)  

कृपया एनईएफटी लेनदेन िट�णी में अपना नाम/कंपनी का 

नाम िलखें। सफल बोलीदाता को यह भी सलाह दी जाती है िक 

वह ईएमडी के पे्रषण का प्रमाण (�ैन की गई प्रित) लेनदेन 

सं�ा के साथ िन�िल�खत ई-मेल आईडी पर अपलोड/भेजें: 

1. estatebelapur@rbi.org.in  

2. sahilmittal@rbi.org.in  

3. bhagyashrim@rbi.org.in  
11 www.mstcecommerce.com/eproc

n पर ऑनलाइन तकनीकी-वािण��क 

बोली और मू� बोली प्र�ुत करने के 

िलए ई-िनिवदा प्रारंभ करने की तारीख 

अपै्रल 03, 2025; 18:00  

12 तकनीकी-वािण��क बोली और मू� 

बोली जमा करने के िलए ऑनलाइन ई-

िनिवदा के समापन की ितिथ 

अपै्रल 11, 2025; 12:00 पीएम तक 

13 भाग I बोली यानी तकनीकी-वािण��क 

बोली खोलने की तारीख  

अपै्रल 11, 2025 
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14 भाग-II के खुलने की ितिथ (मू�-बोली) यिद तकनीकी बोली भाग-I खोलने के बाद कोई शतर् नही ंपाई 

जाती है, तो भाग-II उसी िदन खोला जाएगा। िकसी भी ��ित में, 

भाग- II बाद में िनयत ितिथ पर खोला जाएगा। 

15 िनिवदा की वैधता भाग I (तकनीकी-वािण��क बोली) के खुलने की तारीख से छह 

महीने। 

16 एमएसटीसी पोटर्ल पर लेनदेन फीस Rs. 710.50+ 18% जीएसटी 

एमएसटीसी िलिमटेड के पक्ष में या मेससर् एमएसटीसी िलिमटेड 

की सलाह के अनुसार एमएसटीसी 

गेटवे/एनईएफटी/आरटीजीएस के मा�म से लेनदेन शु� का 

भुगतान। 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Schedule of e-Tender 
 
 

S.No Item Details 

1 e-Tender No. (RBI/Belapur Regional office/Estate/1/25-
26/ET/18[Renovation of SBS Area-Belapur]) 

2 Tender Inviting Authority Chief General Manager  
Reserve Bank of India 
Estate Cell 
C.B.D. Belapur 
Tel No.: 022-69873126 
Email id: estatebelapur@rbi.org.in 

3 Name of work Renovation of Shredding and Briquetting (SBS) 

area at Ground floor & Basement at Main Office 

Building, Reserve Bank Of India , CBD  Belapur 

4 Location H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur 

Navi Mumbai, 400 614. 

5 Mode of tender e-Tender (Online Part I – Techno-Commercial Bid 
and Part II – Price Bid). 

The tendering process will be done only through the 

e-Tendering portal of MSTC Ltd 

(www.mstcecommerce.com/eprocn). All interested 

bidders shall, register themselves with MSTC Ltd, 

through the above-mentioned website to participate 

in the tendering process. 

6 Estimated cost ₹14.72 Lakh 
7 Date of NIT available to 

parties to download 

April 03, 2025; 18:00 Hrs 

10 Pre-Bid meeting April 11, 2025; 15:00 Hrs at at Estate Cell, 2nd floor, 

Reserve Bank of India, H.H Nirmala Devi Marg, 

Sector -10, CBD Belapur, Navi Mumbai. 

11 Date of publishing minutes 

of pre-bid meeting or 

addendum, if any 

In due course after the Pre-bid meeting 
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12 Earnest Money Deposit 

(EMD) 

Successful bidder has to deposit @ 2% of 

estimated cost of the work i.e., ₹29,443/-. 

EMD shall be paid by Successful bidder in the form 

of an irrevocable Bank Guarantee (BG) issued by a 

scheduled bank in the Bank’s standard proforma 

(which is available in the tender-form) or  
through Demand Draft in favor of ‘Reserve Bank of 

India’, payable at Mumbai or  
be remitted to Reserve Bank of India Account 

through NEFT. 

The account details for NEFT transactions are as 

under:  

Beneficiary Name: RBI Belapur  

Beneficiary A/c No: 186003001  

IFSC: RBIS0NMPA01  

(Fifth and Tenth characters in IFSC are Zero) 

Kindly mention your name/ company name in the 

NEFT Transaction remarks.  

The successful bidder is also advised to upload / 

send the proof (scanned copy) of remittance of 

EMD with transaction number to the following e-

mail ID: 

1. estatebelapur@rbi.org.in  

2. sahilmittal@rbi.org.in    

3. bhagyashrim@rbi.org.in  

14 Date of Starting of e-Tender 

for submission of on line 

Techno-Commercial Bid 

and price Bid at 

www.mstcecommerce.com/

eprocn   
 

April 03, 2025 

15 Date of closing of online e-

tender for submission of 

April 11, 2025; 12:00PM 
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techno-commercial bid & 

price bid  

16 Date of opening of Part I bid 

i.e., Techno-commercial bid 

April 11, 2025 

17 Date of opening of Part-II 

(Price- Bid) 

If no condition is found after opening of technical 
bid part-I, then part-II shall be opened on same day. 
In the event of any conditions, Part-II shall be 
opened subsequently on due date. 

18 Validity of the tender Six months from the date of opening of Part I 

(Techno-commercial bid) 

19 Transaction Fee Rs. 710.50/- plus GST @ 18%  

Payment of Transaction fee through MSTC 
Gateway/NEFT/RTGS in favour of MSTC Limited or 
as advised by M/s MSTC Ltd 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ई-�न�वदा आमं�त्रत करने क� सूचना 
 
स्थान:           तार�ख: 
सेवा में  

मखु्य महाप्रबधंक  

भारतीय �रज़व� बैंक  

सी .बी. डी. बेलापुर ,नवी मुबंई 
 
बैंक के सचूीबद्ध �वके्रताओं से “मखु्य कायार्लय भवन, भारतीय �रज़वर् बैंक, सीबीडी बेलापुर में पहल�  मिंजल 

और बेसमेंट में शे्र�डगं और �ब्रक्वे�टगं (एसबीएस) क्षेत्र का नवीनीकरण” के कायर् के �लए प्र�तस्पध� ई-�न�वदा 

आम�ंत्रत क� जाती है। �ववरण �नम्नानसुार हैं: 
 
एनआईट�स/ंई-�न�वदास.ं (आरबीआई/बेलापुर क्षते्रीय कायार्लय/एस्टेट/1/25-

26/ईट�/18[एसबीएस क्षते्र-बेलापुर का नवीनीकरण]) 
कायर् का नाम:  मु� कायार्लय भवन, भारतीय �रज़वर् बैंक, सीबीडी बेलापुर में पहली  मंिजल 

और बेसमेंट में शे्रिडंग और िब्र�ेिटंग (एसबीएस) के्षत्र का नवीनीकरण । 

प�रयोजना का स्थान H.H. �नमर्ला देवी मागर्, सेक्टर-10, सी.बी.डी. बेलापुर, नवी मुंबई- 
400614 

कायर् क� अनुमा�नत लागत ₹14.72 lakh 

�न�वदा का तर�का ई-प्रापण प्रणाल� (ऑनलाइनभाग I तकनीक�-वा�णिज्यक बोल� 
और भाग II - मलू्यबोल�)। 
�न�वदा प्र�क्रया केवल एमएसट�सी �ल�मटेड 
https://www.mstcecommerce.com/eprocn) के ई-टेंड�रगं 
पोटर्ल के माध्यम से क� जाएगी।सभी इच्छुक बोल�दाताओंको 
�न�वदा प्र�क्रया में भाग लेने के �लए उपयुर्क्त वेबसाइट के माध्यम 
से एमएसट�सी �ल�मटेड में खुद को पंजीकृत करना होगा। 

लेनदेन शुल्क 

 

एमएसट�सी �ल�मटेड के पक्ष में एमएसट�सी भगुतान 
गेटवे/एनईएफट�/आरट�जीएस के माध्यम से एमएसट�सी पोटर्ल में 
उिल्ल�खत लेनदेन शलु्क का भगुतान। 

पा�टर्यों को डाउनलोड करने के �लए 

उपलब्ध एनआईट� क� �त�थ। 

03 अपै्रल, 2025 को 18:00 बजे से 

बयाना जमा रा�श (ईएमडी ) सफल बोल�दाता को @ कायर् क� अनुमा�नत लागत का 2% अथार्त 
₹29,443/- 
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सफल बोल�दाता द्वारा ईएमडी का भगुतान बैंक के मानक प्रोफामार् 
(जो �न�वदा-फॉमर् में उपलब्ध है) में अनसु�ूचत बैंक द्वारा जार� 
अप�रवतर्नीय बैंक गारंट� (बीजी) के रूप में �कया जाएगा या  
मुबंई में देय भारतीय �रजवर् बैंक के पक्ष में �डमांड ड्राफ्ट के माध्यम 
से या  
एनईएफट� के माध्यम से भारतीय �रजवर् बैंक खाते में भेजा 
जाएगा। एनईएफट� लेनदेन के �लए खाता �ववरण �नम्नानुसार हैं:  
लाभाथ� का नाम: : RBI Belapur 
लाभाथ� खाता सखं्या: 186003001  
आईएफएससी: RBIS0NMPA01 
(आईएफएससी में पाचंवां और दसवा ंअक्षर शून्य हैं)  
कृपया एनईएफट� लेनदेन �टप्पणी में अपना नाम/कंपनी का नाम 
�लखें। सफल बोल�दाता को यह भी सलाह द� जाती है �क वह 
ईएमडी के पे्रषण का प्रमाण (स्कैन क� गई प्र�त) लेनदेन सखं्या के 
साथ �नम्न�ल�खत ई-मेल आईडी पर अपलोड/भेजें: 
1. estatebelapur@rbi.org.in   
2. sahilmittal@rbi.org.in   
3. bhagyashrim@rbi.org.in  

कायर्�नष्पादन बैंक गारंट� (पीबीजी) सफल �न�वदाकतार् द्वारा अनुस�ूचत बैंक से स�ंवदा मलू्य के 5% के 
बराबर रा�श क� कायर्�नष्पादन बैंक गारंट� कायर् शुरू करने से पहले 
प्रस्तुत क� जाएगी। 

प्र�तधारणजमा रा�श  (आरएमडी) / 

प्र�तभ�ूत जमा (एसडी) 
 

ठेकेदार को �कए जाने वाले प्रत्येक भगुतान से �कए गए कायर् के 
मलू्य का 5% प्र�तधारण जमा रा�श के �लए भारतीय �रज़वर् बैंक 
द्वारा काट �लया जाएगा। 

पूरा होने क� अव�ध 20 �दन ( दो पार� मे ) 

दोष देयता अव�ध (डीएलपी ) कायर् के आभासी समापन क� तार�ख से 12 (बारह) मह�ने 

ऑनलाइन �न�वदा जमा करने क� 

अं�तम �त�थ। 
11 अपै्रल, 2025 को 12:00 बजे तक 
 
�टप्पणी: मलू्य बोल� केवल ऑनलाइन ह� प्रस्तुत क� जानी है और 
उक्त क� भौ�तक प्रस्तु�त पर �वचार नह�ं �कया जाएगा और यह 
�न�वदाकतार्/�न�वदाओंक� अयोग्यता के अध्यधीन होगा। 

बोल� पूवर् बैठक क� �त�थ और समय 07 अपै्रल, 2025 को 15:00 बजे, एस्टेट सेल, द्�वतीय तल, 
भारतीय �रजवर् बैंक, एच.एच. �नमर्ला देवी मागर्, सेक्टर -10, सीबीडी 
बेलापुर, नवी मुबंई में। 

mailto:estatebelapur@rbi.org.in
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पात्रता दस्तावेज / पीक्यू मानदंड, 

भाग- I (यानी तकनीक�-वा�णिज्यक 

बोल�) खोलने क� �त�थ  
11 अपै्रल, 2025 

भाग- II (मूल्यबोल�) खोलने क� �त�थ 

और समय 

 

पात्रता दस्तावेजों /पीक्यू मानदंड और भाग-I के सत्यापन के बाद 
भाग-II (मलू्य बोल�) खोलने क� तार�ख और समय तय क� जाएगी 
और पात्रबोल�दाताओ ंको इसक� सचूना द� जाएगी। 

बोल� वैधता तकनीक�-वा�णिज्यक बोल� खोलने क� तार�ख से 03 मह�ने या 
पारस्प�रक रूप से सहमत आगे के �वस्तार 

 
इच्छुक �न�वदाकतार्ओ ंको �नबंधन और शत� को ध्यान से पढ़ना चा�हए।उन्हें केवल अपनी बोल� 
तभी जमा करनी चा�हए,य�द वे खुद को योग्य मानत ेहैं और आवश्यक सभी दस्तावेज उनके कब्जे में 
हैं। 

1. बोल� दस्तावेज िजसमें योजनाओं, �व�नद�शों, �नष्पा�दत क� जाने वाल� �व�भन्न प्रकार क� वस्तुओं 
क� मात्रा क� अनुसचूी और स�ंवदा के �नयमों और शत� के सेट, िजसका अनुपालन �कया जाना है, और 
अन्य आवश्यक दस्तावेजों को बैंक क� वेबसाइटों से देखा और डाउनलोड �कया जा सकता है 
www.rbi.org.in/Scripts/BS_ViewTenders.aspx    

अथवा एमएसट�सी पोटर्ल: www.mstcecommerce.com/eprocn 
2. इच्छुक �न�वदाकतार् के पास वैध शे्रणी- III �डिजटल हस्ताक्षर होना चा�हए और बोल� प्रस्तुत करने 

के �लए एमएसट�सी �ल�मटेड के साथ पंजीकृत होना चा�हए। 
3. वे �न�वदाकतार् जो एमएसट�सी पोटर्ल पर उपयुर्क्तानुसार पंजीकृत नह�ं हैं, उन्हें खुद को पंजीकृत 

कराना आवश्यक है। य�द आवश्यक हो तो उन्हें वेबसाइट पर उपलब्ध �ववरण के अनुसार 
ऑनलाइन बोल� प्र�क्रया पर प्र�शक्षण �दया जा सकताहै। 

4. खुलने क� तार�ख पर, �न�वदाकतार् लॉ�गन कर सकता है और बोल� खोलने क� प्र�क्रया देख सकता 
है। 

5. �न�वदाकार फॉमर् पीडीएफ में दस्तावेज अपलोड कर सकता है। 
6. �न�वदाकतार्को यह स�ुनिश्चत करना चा�हए �क वह मद दर उद्धतृ करे। 
7. पात्रता (तकनीक�) बोल� पहले �नयत तार�ख और समय पर खोल� जाएगी जसैा �क ऊपर उल्लेख 

�कया गया है ।चय�नत �न�वदाकतार्ओं क� �वत्तीय बोल� खोलने का समय और तार�ख केवल 
वेबसाइट पर अपलोड क� जाएगी और �कसी भी समाचारपत्र में प्रका�शत नह�ं क� जाएगी। 

8. इच्छुक �न�वदाकतार्ओ ं के सदेंह , य�द कोई हो,को दरू करने के �लए भारतीय �रज़वर् बैंक के 
कायार्लयमें  पात्र और इच्छुक �न�वदाकतार्ओं के साथ 07 अपै्रल, 2025 को 15:00 बजे बोल�-
पूवर्बैठक आयोिजतक� जाएगी। �न�वदाकतार्ओं को बोल�पूवर् बैठक से पहले, उसके �पछले �दन 
अथार्त ्03 अपै्रल, 2025 को 17:00 बजे तक अपने सभी प्रश्न भारतीय �रजवर् बैंक के बेलापुर 
कायार्लय, ...... (ईमेल: estatebelapur@rbi.org.in) कोई मेल द्वारा भेजना होगा इस बोल� 
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प्र�क्रया के सबंंध में जार� �कए गए सभी सशंोधन/प�र�शष्ट/श�ुद्धपत्र केवल वेबसाइट और MSTC 
पर अपलोड �कए जाएंगे और �कसी भी समाचारपत्र में प्रका�शत नह�ं �कए जाएंगे। 

9. य�द न्यूनतम �नधार्�रत मानदंडों को परूा करने वाल� बहुत अ�धक बो�लयां प्राप्त होती हैं तो बैंक 
�कसी भी आवेदन को �बना कोई कारण बताए अस्वीकार करने और योग्य �न�वदाकतार्ओं क� 
सचूी को उसके द्वारा पात्र समझीजाने वाल� �कसी भी सखं्या तक सी�मत करने का अ�धकार 
सरु�क्षत रखता है, । 

10. बोल� प्रस्तुत करने के बाद एजेंसी सशंो�धत बोल� �कतनी भी बार पुन:प्रस्तुत कर सकती है 
ले�कन अ�ंतम समय और अ�धस�ूचत बोल� प्रस्तुत करने क� तार�ख से पहले। 

11. सशंो�धत बोल� प्रस्तुत करते समय, एजेंसी एक या एक से अ�धक मदों क� दर को �कतनी भी 
बार सशंो�धत कर सकती है (उन्हें सभी मदों क� दर को पुन: दजर् करने क� आवश्यकता नह�ं है) 
ले�कन अ�ंतम समय और अ�धस�ूचत बोल� प्रस्तुत करने क� तार�ख के भीतर । 

 

बैंक सबसे �नम्नतम �न�वदा स्वीकार करने के �लए बाध्य नह�ं है और �कसी भी �न�वदा को पूणर् रूप 
से या अशंतःस्वीकार करने का अ�धकार सरु�क्षत रखता है। बैंक �बना कोई कारण बताए सभी 
�न�वदाओं को अस्वीकार करने का अ�धकार सरु�क्षत रखता है।   

मखु्य महाप्रबधंक 
भारतीय �रजवर् बैंक 

सी.बी.डी. बेलापुर नवी मुबंई 
 

नोट: यह नो�टस केवल सूचना के �लए प्रका�शत �कया जा रहा है और यह इस सी�मत �न�वदा में बोल� लगाने 
के �लए खुला आमंत्रण नह�ं है। इस �न�वदा में भागीदार� केवल आमंत्रण द्वारा है और चय�नत खर�द इकाई के 
सूचीबद्ध ठेकेदारों तक सी�मत है। अनचाहे प्रस्तावों को अनदेखा �कया जा सकता है। हाला�ंक, जो ठेकेदार 
भ�वष्य में ऐसी �न�वदाओ ंमें भाग लेना चाहत ेहैं, वे प्र�क्रया के अनुसार RBI के पास नामाकंन के �लए आवेदन 
कर सकते हैं। 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NOTICE INVITING e-TENDER 
 
Place:           Date:  
 
The Chief General Manager  
Reserve Bank of India, 
C.B.D. Belapur,  
Navi Mumbai – 400614 
 
Competitive e-tender is invited from Bank’s Empanelled Vendors for the work of 
“Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building , Reserve Bank Of India , CBD  Belapur” The 
details are as under: 

 
NIT No / e-Tender no. (RBI/Belapur Regional office/Estate/1/25-

26/ET/18[Renovation of SBS Area-Belapur]) 

Name of the Work:  Renovation of Shredding and Briquetting (SBS) area at 
Ground floor & Basement at Main Office Building , Reserve 
Bank Of India , CBD  Belapur 

Location of project Reserve Bank of India, C.B.D. Belapur, Navi Mumbai – 
400614 

Estimated Cost of the Work  ₹14.72 Lakh 
Mode of Tender e-Procurement System (Online Part I Techno-

Commercial Bid and Part II - Price Bid)  
 
The tendering process will be done only through the e-
Tendering portal of MSTC Ltd 
https://www.mstcecommerce.com/eprocn All interested 
bidders shall register themselves with MSTC Ltd, through 
the above-mentioned website to participate in the 
tendering process. 

Transaction Fee 
 

Payment of Transaction Fee as mentioned in the MSTC 
portal through MSTC payment gateway / NEFT / RTGS in 
favour of MSTC Limited.  

Date of NIT available to 
parties to download 

April 03, 2025; 18:00 Hrs. 

Earnest Money Deposit 
(EMD) 

Successful bidder has to deposit EMD for an amount 
equal 2% of the estimated cost of the work i.e.. ₹29,443/-. 
EMD shall be paid by Successful bidder in the form of an 
irrevocable Bank Guarantee (BG) issued by a scheduled 
bank in the Bank’s standard proforma (which is available 
in the tender-form) or  
through Demand Draft in favor of ‘Reserve Bank of India’, 
payable at Mumbai or  
be remitted to Reserve Bank of India Account through 
NEFT. 
The account details for NEFT transactions are as under:  

https://www.mstcecommerce.com/eprocn


Beneficiary Name: RBI Belapur  
Beneficiary A/c No: 186003001  
IFSC: RBIS0NMPA01  
(Fifth and Tenth characters in IFSC are Zero) 
Kindly mention your name/ company name in the NEFT 
Transaction remarks.  
The successful bidder is also advised to upload / send 
the proof (scanned copy) of remittance of EMD with 
transaction number to the following e-mail ID: 
 
1. estatebelapur@rbi.org.in  
2. sahilmittal@rbi.org.in    
3. bhagyashrim@rbi.org.in  

Performance Bank Guarantee 
(PBG) 

Performance Bank Guarantee for an amount equal to 5% 
of contract value from a scheduled Bank shall be submitted 
by the successful tenderer before start of the work at site.  

Retention Money Deposit 
(RMD) / Security Deposit (SD) 

5% of the value of the work done will be deducted by the 
RBI from each payment to be made to the Contractor 
towards Retention Money Deposit.  

Period of Completion 20 days (in two shift) 

Defect Liability Period (DLP) 12 (Twelve) Months from the date of virtual 
completion of work  

The Last date & time of 
submission of Online Tender. 

Up to12:00 hrs. on April 11, 2025. 
Note: The Price Bid is to be submitted online only and 
physical submission of the same shall not be entertained 
and subject to disqualification of tenderer/s.   

Date & time of Pre-Bid 
Meeting 

April 07, 2025; 15:00Hrs 

Date for opening of Eligibility 
documents / PQ Criteria, 
Part-I (i.e. Techno-
Commercial Bid) 

April 11, 2025. 

Date & time for opening of 
Part-II (Price Bid).  
 

Date and time for Opening of Part-II (Price Bid) will be 
decided after verification of Eligibility documents / PQ 
Criteria and Part-I and the same shall be conveyed to the 
eligible bidders. 

Bid Validity  Three (03) months from the date opening of Techno-
commercial bid or further extensions mutually agreed 

 
The intending tenderers must read the terms and conditions carefully. They should only submit 

their bid if they consider themselves eligible and are in possession of all the documents 

required. 
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1. The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of terms & conditions of the contract to be 

complied with and other necessary documents can be seen and down loaded from the 

Bank’s websites www.rbi.org.in/Scripts/BS_ViewTenders.aspx 

Or MSTC Portal:  www.mstcecommerce.com/eprocn 

2. The intending tenderer must have valid class-III digital signature and has to be 

registered with MSTC Ltd. to submit the bid. 

3. Those tenderers who are not registered on MSTC Portal as mentioned above, are 

required to get registered themselves. If needed they can be imparted training on online 

bidding process as per details available on the website. 

4. On opening date, the tenderer can login and see the bid opening process.  

5. Tenderer can upload documents PDF format. 

6. Tenderer must ensure to quote as per item rate. 

7. The eligibility (Technical) bid shall be opened first on due date and time as mentioned 

above. The time and date of opening of financial bid of shortlisted tenderers shall be 

uploaded on the website only and shall not be published in any Newspaper.  

8. Pre-bid conference shall be held with the eligible and intending tenderers in the office of 

Reserve Bank of India, CBD, Belapur at 15:00 Hrs. on April 07, 2025 to clear the doubt 

of intending tenderers, if any. Tenderers should send by email all their queries, 
before pre-bid conference, latest by 17:00 Hrs.on the previous day of Pre-bid 
meeting i.e., April 06, 2025, to the office of Reserve Bank of India, (Email: 
estatebelapur@rbi.org.in). All modifications/ addendums/ corrigendum issued 

regarding this bidding process, shall be uploaded on website and MSTC only and shall 

not be published in any Newspaper.            

9. The Bank reserves the right to reject any application without assigning any reason 

therefor and to restrict the list of qualified tenderers to any number deemed suitable by 

it, if too many bids are received satisfying the eligibility criteria. 

10. After submission of the bid the agency can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

11. While submitting the revised bid, agency can revise the rate of one or more item/s any 

number of times (they need not re-enter rates for all the items) but within last date and 
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time of submission of bid as notified.  

The Bank is not bound to accept the lowest tender and reserves the right to accept any 
tender either in full or in part. The Bank also reserves the right to reject all the tenders 
without assigning any reason thereof. 

The Chief General Manager  
Reserve Bank of India 

C.B.D. Belapur, Navi Mumbai  
 
Note: This notice is being published for information only and is not an open 
invitation to quote in this limited tender. Participation in this tender is by invitation 
only and is limited to the selected Procuring Entity’s enlisted contractors. 
Unsolicited offers are liable to be ignored. However, contractors who desire to 
participate in such tenders in future may apply for enlistment with RBI as per 
procedure. 



 

 
 

 

 

 
 

भारतीय ररज़र्व बैंक Reserve Bank of India 

संपदा कक्ष, सीबीडी बेलापुर  Estate Cell, CBD  Belapur 

  
Address: H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur Navi Mumbai, 400 614. 

Phone:  022 27523136  Email:estatebelapur@rbi.org.in 
 
(RBI/Belapur Regional office/Estate/1/25-26/ET/18[Renovation of SBS Area-Belapur]) 

 

e-TENDER FOR 

 
Renovation of Shredding and Briquetting (SBS) area at Ground floor & Basement at 

Main Office Building, Reserve Bank Of India, CBD Belapur 
 

Part I (Techno-Commercial Bid) 
 

बोलीकताव का नाम/ Name of Bidder ___________________________________________ 

 

पता/ Address: ________________________________________________ 

 
Email Id: ________________________________________________ 
 
Mobile No: ________________________________________________ 

 

 

अनुमाननत लागत / Estimated cost: ₹ 14.72 Lakh 

Date and time of e-Tender available 
for Downloading 

From: April 03, 2025; 18:00Hrs 

बोली पूर्व बैठक की तारीख 

Date, time, and venue of Pre-Bid 
meeting: 

April 07, 2025; 15:00Hrs (Offline) 
 

Venue: Estate Cell, 2nd floor, Reserve Bank of 
India, H.H Nirmala Devi Marg, Sector -10, CBD 
Belapur, Navi Mumbai. 

Last date of Submission of e-Tender  April 11, 2025; 12:00Hrs 

Date of opening of e-Tender April 11, 2025 
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DISCLAIMER 

 

Reserve Bank of India, Mumbai has prepared this document to give background information 

on the Renovation of Shredding and Briquetting (SBS) area at Ground floor & Basement 

at Main Office Building, Reserve Bank Of India, CBD Belapur to the interested parties. 

While Reserve Bank of India has taken due care in preparation of the information contained 

herein and believes it to be accurate, neither Reserve Bank of India nor any of its authorities 

/ agencies / concerned officers, employees/ agents / advisors give any warranty or make any 

representation, express or implied as to the completeness or accuracy of information 

contained in this document or any additional information which may be provided later in 

connection with the project.  

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries and respondents will be required to confirm in writing that they have done so 

and they do not rely only on the information provided by RBI in submitting the Tender. The 

information is provided on the basis that it is non – binding on Reserve Bank of India or any 

of its authorities /agencies / concerned officers / employees / agents / advisors.  

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process to be applied with due notice. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. In such scenario no reimbursement of cost of any 

type will be made to persons or entities expressing interest based on this document. 

It is also clarified that all information in English shall prevail the information in Hindi in case of 

conflicting information.  
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ई-ननवर्दा की अनुसूची 
 

क्र सं  मद  ब्यौरा 

1 ई-निनिदा सं. (आरबीआई/बेलापुर के्षत्रीय कायाालय/एसे्टट/1/25-

26/ईटी/18[एसबीएस के्षत्र-बेलापुर का नवीनीकरण]) 

2 निनिदा आमंनित करिे िाला प्रानिकारी मुख्य महाप्रबंिक  

भारतीय ररज़िव बैंक 

संपदा कक्ष 

सी. बी. डी. बेलापुर 

दूरभाष सं  .: 020 6987 3126 

ईमेल आईडी: estatebelapur@rbi.org.in 

3 कायव  का िाम मुख्य कायावलय भिि, भारतीय ररज़िव बैंक, सीबीडी बेलापुर में 

पहली  मंनिल और बेसमेंट में शे्रनडंग और निके्वनटंग (एसबीएस) 

के्षि का ििीिीकरण । 

4 स्थाि H.H. निमवला देिी मागव, सेक्टर -10, सी.बी.डी. बेलापुर, ििी 

मंुबई- 400 614 

5 निनिदा का तरीका ई-निनिदा (ऑिलाइि भाग I – तकिीकी-िानणज्यिक बोली और 

भाग II – मूल्य बोली)। 

निनिदा प्रनिया केिल एमएसटीसी नलनमटेड 

(www.mstcecommerce.com/eprocn ) के ई-टेंडररंग पोटवल 

के माध्यम से की िाएगी। सभी इचु्छक बोलीदाताओ ंको निनिदा 

प्रनिया में भाग लेिे के नलए उपयुवक्त िेबसाइट के माध्यम से 

एमएसटीसी नलनमटेड में खुद को पंिीकृत करिा होगा।  

6 अिुमानित लागत ₹ 14.72 लाख 

7 पानटवयो ंको डाउिलोड करिे के नलए 

उपलब्ध एिआईटी की नतनि 

अपै्रल 03, 2025; 18:00 बिे से  

8 बोली पूिव बैठक  अपै्रल 07, 2025 को 15:00 बिे, एसे्टट सेल, नितीय तल, 

भारतीय ररििव बैंक, एच.एच. निमवला देिी मागव, सेक्टर -10, 

सीबीडी बेलापुर, ििी मंुबई में। 

9 बोली पूिव बैठक के कायविृत्त या पररनिष्ट, 

यनद कोई हो प्रकानित करिे की नतनि,  

प्रीनबड मीनटंग से उनचत समय के भीतर 

http://www.mstcecommerce.com/eprocn
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10 बयािा िमा रानि (ई एम डी ) सफल बोलीदाता को @ कायव की अिुमानित लागत का 2% 

अिावत ₹29,443/- 

सफल बोलीदाता िारा ईएमडी का भुगताि बैंक के मािक 

प्रोफामाव (िो निनिदा-फॉमव में उपलब्ध है) में अिुसूनचत बैंक िारा 

िारी अपररितविीय बैंक गारंटी (बीिी) के रूप में नकया िाएगा 

या  

मंुबई में देय भारतीय ररििव बैंक के पक्ष में नडमांड डर ाफ्ट के 

माध्यम से या  

एिईएफटी के माध्यम से भारतीय ररििव बैंक खाते में भेिा 

िाएगा। एिईएफटी लेिदेि के नलए खाता नििरण निम्नािुसार हैं:  

लाभािी का िाम: : RBI Belapur 

लाभािी खाता संख्या: 186003001  

आईएफएससी: RBIS0NMPA01 

 (आईएफएससी में पांचवां और दसवां अक्षर शून्य हैं)  

कृपया एिईएफटी लेिदेि नटप्पणी में अपिा िाम/कंपिी का 

िाम नलखें। सफल बोलीदाता को यह भी सलाह दी िाती है नक 

िह ईएमडी के पे्रषण का प्रमाण (सै्कि की गई प्रनत) लेिदेि 

संख्या के साि निम्ननलज्यखत ई-मेल आईडी पर अपलोड/भेिें: 

1. estatebelapur@rbi.org.in  

2. sahilmittal@rbi.org.in  

3. bhagyashrim@rbi.org.in  

11 www.mstcecommerce.com/eproc

n पर ऑिलाइि तकिीकी-िानणज्यिक 

बोली और मूल्य बोली प्रसु्तत करिे के 

नलए ई-निनिदा प्रारंभ  करिे की तारीख 

अपै्रल 03, 2025; 18:00  

12 तकिीकी-िानणज्यिक बोली और मूल्य 

बोली िमा करिे के नलए ऑिलाइि ई-

निनिदा के समापि की नतनि 

अपै्रल 11, 2025; 12:00 पीएम तक 

13 भाग I बोली यािी तकिीकी-िानणज्यिक 

बोली खोलिे की तारीख  

अपै्रल 11, 2025 

mailto:estatebelapur@rbi.org.in
mailto:sahilmittal@rbi.org.in
mailto:bhagyashrim@rbi.org.in
http://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/eprocn
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14 भाग-II के खुलिे की नतनि (मूल्य-बोली) यनद तकिीकी बोली भाग-I खोलिे के बाद कोई ितव िही ंपाई 

िाती है, तो भाग-II उसी नदि खोला िाएगा। नकसी भी ज्यस्थनत में, 

भाग- II बाद में नियत नतनि पर खोला िाएगा। 

15 निनिदा की िैिता भाग I (तकिीकी-िानणज्यिक बोली) के खुलिे की तारीख से छह 

महीिे 

16 एमएसटीसी पोटवल पर लेिदेि फीस Rs. 710.50+ 18% िीएसटी 

एमएसटीसी नलनमटेड के पक्ष में या मेससव एमएसटीसी नलनमटेड 

की सलाह के अिुसार एमएसटीसी 

गेटिे/एिईएफटी/आरटीिीएस के माध्यम से लेिदेि िुल्क का 

भुगताि 
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Schedule of e-Tender 
 
 

Sl.No Item Details 

1 e-Tender No. (RBI/Belapur Regional office/Estate/1/25-

26/ET/18[Renovation of SBS Area-Belapur]) 

2 Tender Inviting Authority Chief General Manager  
Reserve Bank of India 
Estate Cell 
C.B.D. Belapur 
Tel No.: 022-69873126 
Email id: estatebelapur@rbi.org.in 

3 Name of work Renovation of Shredding and Briquetting (SBS) 

area at Ground floor & Basement at Main Office 

Building , Reserve Bank Of India , CBD  Belapur 

4 Location H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur 

Navi Mumbai, 400 614. 

5 Mode of tender e-Tender (Online Part I – Techno-Commercial Bid 
and Part II – Price Bid). 

The tendering process will be done only through the 

e-Tendering portal of MSTC Ltd 

(www.mstcecommerce.com/eprocn ). All interested 

bidders shall, register themselves with MSTC Ltd, 

through the above-mentioned website to participate 

in the tendering process. 

6 Estimated cost ₹14.72 Lakh 

7 Date of NIT available to 

parties to download 

April 03, 2025; 18:00 Hrs 

10 Pre-Bid meeting April 11, 2025; 15:00 Hrs at at Estate Cell, 2nd 

floor, Reserve Bank of India, H.H Nirmala Devi 

Marg, Sector -10, CBD Belapur, Navi Mumbai. 

11 Date of publishing minutes 

of pre-bid meeting or 

addendum, if any 

In due course after the Pre-bid meeting 

12 Earnest Money Deposit 

(EMD) 

Successful bidder has to deposit @ 2% of 

estimated cost of the work i.e., ₹ 29,443/-. 

mailto:estatebelapur@rbi.org.in
http://www.mstcecommerce.com/eprocn
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EMD shall be paid by Successful bidder in the form 

of an irrevocable Bank Guarantee (BG) issued by a 

scheduled bank in the Bank’s standard proforma 

(which is available in the tender-form) or  

through Demand Draft in favor of ‘Reserve Bank of 

India’, payable at Mumbai or  

be remitted to Reserve Bank of India Account 

through NEFT. 

The account details for NEFT transactions are as 

under:  

Beneficiary Name: RBI Belapur  

Beneficiary A/c No: 186003001  

IFSC: RBIS0NMPA01  

(Fifth and Tenth characters in IFSC are Zero) 

Kindly mention your name/ company name in the 

NEFT Transaction remarks.  

The successful bidder is also advised to upload / 

send the proof (scanned copy) of remittance of 

EMD with transaction number to the following e-

mail ID: 

1. estatebelapur@rbi.org.in  

2. sahilmittal@rbi.org.in    

3. bhagyashrim@rbi.org.in  

14 Date of Starting of e-Tender 

for submission of on line 

Techno-Commercial Bid 

and price Bid at 

www.mstcecommerce.com/

eprocn   
 

April 03, 2025 

15 Date of closing of online e-

tender for submission of 

techno-commercial bid & 

price bid  

April 11, 2025; 12:00PM 

mailto:estatebelapur@rbi.org.in
mailto:sahilmittal@rbi.org.in
mailto:bhagyashrim@rbi.org.in
http://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/eprocn
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16 Date of opening of Part I bid 

i.e., Techno-commercial bid 

April 11, 2025 

17 Date of opening of Part-II 

(Price- Bid) 

If no condition is found after opening of Technical 

bid part-I, then part-II shall be opened on same day. 

In the event of any conditions, Part-II shall be 

opened subsequently on due date. 

18 Validity of the tender Six months from the date of opening of Part I 

(Techno-commercial bid) 

19 Transaction Fee   Rs. 710.50 /- plus GST @ 18%  

Payment of Transaction fee through MSTC 

Gateway/NEFT/RTGS in favour of MSTC Limited or 

as advised by M/s MSTC Ltd 
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ई-ननवर्दा आमंत्रित करन ेकी सूचना 
 

स्थान:           तारीख: 

सेर्ा में  

मुख्य महाप्रबंधक  

भारतीय ररज़र्े बैंक  

सी .बी. डी. बेलापुर ,नर्ी मुबंई 

 

बैंक के सूचीबद्ध वर्के्रताओं से “मुख्य कायावलय भर्न, भारतीय ररज़र्व बैंक, सीबीडी बेलापुर में पहली  मंजिल 

और बेसमेंट में शे्रडडगं और ब्रिक्र्ेटटगं (एसबीएस) क्षते्र का नर्ीनीकरण” के कायव के ललए प्रनतस्पधी ई-ननवर्दा 
आमंब्रत्रत की िाती है। वर्र्रण ननम्नानुसार हैं: 
 

एनआईटीस/ंई-ननवर्दासं. (आरबीआई/बेलापुर क्षेिीय कायावलय/एस्टेट/1/25-

26/ईटी/18[एसबीएस क्षेि-बेलापुर का नर्ीनीकरण]) 

कायव का नाम:  मुख्य कायावलय भिि, भारतीय ररज़िव बैंक, सीबीडी बेलापुर में पहली  मंनिल 

और बेसमेंट में शे्रनडंग और निके्वनटंग (एसबीएस) के्षि का ििीिीकरण । 

पररयोिना का स्थान H.H. ननमवला देर्ी मागव, सके्टर-10, सी.बी.डी. बेलापुर, नर्ी मंुबई- 

400614 

कायव की अनुमाननत लागत ₹ 14.72 lakh 

ननवर्दा का तरीका ई-प्रापण प्रणाली (ऑनलाइनभाग I तकनीकी-र्ाणणजययक बोली 
और भाग II - मूल्यबोली)। 
ननवर्दा प्रक्रिया केर्ल एमएसटीसी लललमटेड 

https://www.mstcecommerce.com/eprocn ) के ई-टेंडररगं 

पोटवल के माध्यम से की जाएगी।सभी इच्छुक बोलीदाताओंको 
ननवर्दा प्रक्रिया में भाग लेने के ललए उपयुवक्त र्ेबसाइट के माध्यम 

से एमएसटीसी लललमटेड में खुद को पंजीकृत करना होगा। 
लेनदेन शुल्क 

 

एमएसटीसी लललमटेड के पक्ष में एमएसटीसी भुगतान 

गेटर्/ेएनईएफटी/आरटीिीएस के माध्यम से एमएसटीसी पोटवल में 
उजल्लणखत लेनदेन शुल्क का भुगतान। 

पाटटवयों को डाउनलोड करने के ललए 

उपलब्ध एनआईटी की नतथथ। 

03 अपै्रल, 2025 को 18:00 बजे से 

बयाना िमा रालश (ईएमडी ) सफल बोलीदाता को @ कायव की अनुमाननत लागत का 2% अथावत 

₹29,443/- 

https://www.mstcecommerce.com/eprocn
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सफल बोलीदाता द्र्ारा ईएमडी का भुगतान बैंक के मानक प्रोफामाव 
(िो ननवर्दा-फॉमव में उपलब्ध है) में अनुसूथचत बैंक द्र्ारा िारी 
अपररर्तवनीय बैंक गारंटी (बीिी) के रूप में ककया िाएगा या  
मुंबई में देय भारतीय ररिर्व बैंक के पक्ष में डडमांड ड्राफ्ट के माध्यम 

से या  
एनईएफटी के माध्यम से भारतीय ररिर्व बैंक खाते में भेिा 
िाएगा। एनईएफटी लेनदेन के ललए खाता वर्र्रण ननम्नानुसार हैं:  
लाभाथी का नाम: : RBI Belapur 

लाभाथी खाता संख्या: 186003001  

आईएफएससी: RBIS0NMPA01 

(आईएफएससी में पांचर्ा ंऔर दसर्ा ंअक्षर शून्य हैं)  
कृपया एनईएफटी लेनदेन टटप्पणी में अपना नाम/कंपनी का नाम 

ललखें। सफल बोलीदाता को यह भी सलाह दी िाती है कक र्ह 

ईएमडी के प्रेषण का प्रमाण (स्कैन की गई प्रनत) लेनदेन संख्या के 

साथ ननम्नललणखत ई-मेल आईडी पर अपलोड/भेिें: 
1. estatebelapur@rbi.org.in   
2. sahilmittal@rbi.org.in   
3. bhagyashrim@rbi.org.in  

कायवननष्पादन बैंक गारंटी (पीबीिी) सफल ननवर्दाकताव द्र्ारा अनुसूथचत बैंक से संवर्दा मूल्य के 5% के 

बराबर रालश की कायवननष्पादन बैंक गारंटी कायव शुरू करने से पहले 
प्रस्तुत की िाएगी। 

प्रनतधारणिमा रालश  (आरएमडी) / 
प्रनतभूनत िमा (एसडी) 
 

ठेकेदार को ककए िाने र्ाले प्रत्येक भुगतान स ेककए गए कायव के 

मूल्य का 5% प्रनतधारण िमा रालश के ललए भारतीय ररज़र्व बैंक 

द्र्ारा काट ललया िाएगा। 

पूरा होने की अर्थध 20 टदन ( दो पारी म े) 

दोष देयता अर्थध (डीएलपी ) कायव के आभासी समापन की तारीख से 12 (बारह) महीने 
ऑनलाइन ननवर्दा िमा करने की 
अंनतम नतथथ। 

11 अपै्रल, 2025 को 12:00 बज ेतक 

 

टटप्पणी: मूल्य बोली केर्ल ऑनलाइन ही प्रस्तुत की जानी है और 
उक्त की भौनतक प्रस्तुनत पर वर्चार नहीं क्रकया जाएगा और यह 

ननवर्दाकताव/ननवर्दाओंकी अयोग्यता के अध्यधीन होगा। 
बोली पूर्व बठैक की नतथथ और समय 07 अपै्रल, 2025 को 15:00 बज,े एस्टेट सेल, द्वर्तीय तल, 

भारतीय ररजर्व बैंक, एच.एच. ननमवला देर्ी मागव, सेक्टर -10, सीबीडी 
बेलापुर, नर्ी मुंबई में। 

mailto:estatebelapur@rbi.org.in
mailto:sahilmittal@rbi.org.in
mailto:bhagyashrim@rbi.org.in
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पात्रता दस्तारे्ि / पीक्यू मानदंड, 

भाग- I (यानी तकनीकी-र्ाणणजययक 

बोली) खोलने की नतथथ  

11 अपै्रल, 2025 

भाग- II (मूल्यबोली) खोलने की नतथथ 

और समय 

 

पात्रता दस्तार्ेिों /पीक्यू मानदंड और भाग-I के सत्यापन के बाद 

भाग-II (मूल्य बोली) खोलने की तारीख और समय तय की िाएगी 
और पात्रबोलीदाताओं को इसकी सूचना दी िाएगी। 

बोली र्ैधता तकनीकी-र्ाणणजययक बोली खोलने की तारीख से 03 महीने या 
पारस्पररक रूप से सहमत आगे के वर्स्तार 

 

इच्छुक ननवर्दाकतावओं को ननबंधन और शतों को ध्यान से पढ़ना चाटहए।उन्हें केर्ल अपनी बोली तभी िमा 
करनी चाटहए,यटद र्े खुद को योग्य मानते हैं और आर्श्यक सभी दस्तार्ेि उनके कब्ि ेमें हैं। 

1. बोली दस्तार्ेि जिसमें योिनाओं, वर्ननदेशों, ननष्पाटदत की िाने र्ाली वर्लभन्न प्रकार की र्स्तुओं की मात्रा 
की अनुसूची और संवर्दा के ननयमों और शतों के सेट, जिसका अनुपालन ककया िाना है, और अन्य आर्श्यक 

दस्तार्ेिों को बैंक की र्ेबसाइटों से देखा और डाउनलोड ककया िा सकता है 

www.rbi.org.in/Scripts/BS_ViewTenders.aspx     

अथर्ा एमएसटीसी पोटवल:www.mstcecommerce.com/eprocn 

2. इच्छुक ननवर्दाकताव के पास र्ैध शे्रणी- III डडजिटल हस्ताक्षर होना चाटहए और बोली प्रस्तुत करने के ललए 

एमएसटीसी लललमटेड के साथ पंिीकृत होना चाटहए। 
3. र्े ननवर्दाकताव िो एमएसटीसी पोटवल पर उपयुवक्तानुसार पंिीकृत नहीं हैं, उन्हें खुद को पंिीकृत कराना 

आर्श्यक है। यटद आर्श्यक हो तो उन्हें र्ेबसाइट पर उपलब्ध वर्र्रण के अनुसार ऑनलाइन बोली प्रकक्रया 
पर प्रलशक्षण टदया िा सकताहै। 

4. खुलन ेकी तारीख पर, ननवर्दाकताव लॉथगन कर सकता है और बोली खोलने की प्रकक्रया देख सकता है। 
5. ननवर्दाकार फॉमव पीडीएफ में दस्तार्ेि अपलोड कर सकता है। 
6. ननवर्दाकतावको यह सुननजश्चत करना चाटहए क्रक र्ह मद दर उद्धतृ करे। 
7. पात्रता (तकनीकी) बोली पहले ननयत तारीख और समय पर खोली िाएगी िैसा कक ऊपर उल्लेख ककया 

गया है ।चयननत ननवर्दाकतावओं की वर्त्तीय बोली खोलने का समय और तारीख केर्ल र्ेबसाइट पर 

अपलोड की िाएगी और ककसी भी समाचारपत्र में प्रकालशत नहीं की िाएगी। 
8. इच्छुक ननवर्दाकतावओं के संदेह , यटद कोई हो,को दरू करने के ललए भारतीय ररज़र्व बैंक के कायावलयमें  

पात्र और इच्छुक ननवर्दाकतावओं के साथ 07 अपै्रल, 2025 को 15:00 बिे बोली-पूर्वबैठक आयोजितकी 
िाएगी। ननवर्दाकतावओं को बोलीपूर्व बैठक से पहले, उसके वपछले टदन अर्ावत ्03 अपै्रल, 2025 को 

17:00 बि े तक अपने सभी प्रश्न भारतीय ररजर्व बैंक के बेलापुर कायावलय, ...... (ईमेल: 

estatebelapur@rbi.org.in ) कोई मेल द्र्ारा भेजना होगा इस बोली प्रकक्रया के संबंध में िारी ककए गए 

सभी संशोधन/पररलशष्ट/शुद्थधपत्र केर्ल र्ेबसाइट और MSTC पर अपलोड ककए िाएंगे और ककसी भी 
समाचारपत्र में प्रकालशत नहीं ककए िाएंगे। 

http://www.rbi.org.in/Scripts/BS_ViewTenders.aspx
http://www.mstcecommerce.com/eprocn
mailto:estatebelapur@rbi.org.in
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9. यटद न्यूनतम ननधावररत मानदंडों को पूरा करने र्ाली बहुत अथधक बोललयां प्राप्त होती हैं तो बैंक ककसी 
भी आर्ेदन को ब्रबना कोई कारण बताए अस्र्ीकार करने और योग्य ननवर्दाकतावओं की सूची को उसके 

द्र्ारा पात्र समझीिाने र्ाली ककसी भी संख्या तक सीलमत करने का अथधकार सुरक्षक्षत रखता है, । 
10. बोली प्रस्तुत करने के बाद एिेंसी संशोथधत बोली ककतनी भी बार पुन:प्रस्तुत कर सकती है लेककन अंनतम 

समय और अथधसूथचत बोली प्रस्तुत करने की तारीख से पहले। 
11. संशोथधत बोली प्रस्तुत करते समय, एिेंसी एक या एक से अथधक मदों की दर को ककतनी भी बार संशोथधत 

कर सकती है (उन्हें सभी मदों की दर को पुन: दिव करने की आर्श्यकता नहीं है) लेककन अंनतम समय 

और अथधसूथचत बोली प्रस्तुत करने की तारीख के भीतर । 
 

बैंक सबस ेननम्नतम ननवर्दा स्र्ीकार करने के ललए बाध्य नहीं है और ककसी भी ननवर्दा को पूणव रूप स ेया 
अंशतःस्र्ीकार करने का अथधकार सुरक्षक्षत रखता है। बैंक ब्रबना कोई कारण बताए सभी ननवर्दाओ ंको 
अस्र्ीकार करने का अथधकार सुरक्षक्षत रखता है।   

मुख्य महाप्रबंधक 

भारतीय ररिर्व बैंक 

सी.बी.डी. बेलापुर नर्ी मुंबई 
 

नोट: यह नोटटस केर्ल सूचना के ललए प्रकालशत क्रकया जा रहा है और यह इस सीलमत ननवर्दा में बोली लगाने के ललए 

खुला आमंिण नहीं है। इस ननवर्दा में भागीदारी केर्ल आमिंण द्र्ारा है और चयननत खरीद इकाई के सूचीबद्ध ठेकेदारों 
तक सीलमत है। अनचाहे प्रस्तार्ों को अनदेखा क्रकया जा सकता है। हालांक्रक, जो ठेकेदार भवर्ष्य में ऐसी ननवर्दाओं में भाग 

लेना चाहते हैं, रे् प्रक्रिया के अनुसार RBI के पास नामांकन के ललए आर्ेदन कर सकते हैं।  
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NOTICE INVITING e-TENDER 
 
Place:           Date:  
 

The Chief General Manager  

Reserve Bank of India, 
C.B.D. Belapur,  
Navi Mumbai – 400614 
 
Competitive e-tender is invited from Bank’s Empanelled Vendors for the work of “Renovation 
of Shredding and Briquetting (SBS) area at Ground floor & Basement at Main Office 
Building , Reserve Bank Of India , CBD  Belapur” The details are as under: 

 

NIT No / e-Tender no. (RBI/Belapur Regional office/Estate/1/25-
26/ET/18[Renovation of SBS Area-Belapur]) 

Name of the Work:  Renovation of Shredding and Briquetting (SBS) area at 
Ground floor & Basement at Main Office Building , Reserve 
Bank Of India , CBD  Belapur 

Location of project Reserve Bank of India, C.B.D. Belapur, Navi Mumbai – 
400614 

Estimated Cost of the Work  ₹ 14.72 Lakh 

Mode of Tender e-Procurement System (Online Part I Techno-
Commercial Bid and Part II - Price Bid)  
 
The tendering process will be done only through the e-
Tendering portal of MSTC Ltd 
https://www.mstcecommerce.com/eprocn All interested 
bidders shall register themselves with MSTC Ltd, through 
the above-mentioned website to participate in the 
tendering process. 

Transaction Fee 

 

Payment of Transaction Fee as mentioned in the MSTC 
portal through MSTC payment gateway / NEFT / RTGS in 
favour of MSTC Limited.  

Date of NIT available to 
parties to download 

April 03, 2025; 18:00Hrs. 

Earnest Money Deposit 
(EMD) 

Successful bidder has to deposit EMD for an amount 
equal 2% of the estimated cost of the work i.e.. ₹29,443/-. 
EMD shall be paid by Successful bidder in the form of an 
irrevocable Bank Guarantee (BG) issued by a scheduled 
bank in the Bank’s standard proforma (which is available 
in the tender-form) or  
through Demand Draft in favor of ‘Reserve Bank of India’, 
payable at Mumbai or  
be remitted to Reserve Bank of India Account through 
NEFT. 
The account details for NEFT transactions are as under:  
Beneficiary Name: RBI Belapur  
Beneficiary A/c No: 186003001  

https://www.mstcecommerce.com/eprocn
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IFSC: RBIS0NMPA01  
(Fifth and Tenth characters in IFSC are Zero) 
Kindly mention your name/ company name in the NEFT 
Transaction remarks.  
The successful bidder is also advised to upload / send 
the proof (scanned copy) of remittance of EMD with 
transaction number to the following e-mail ID: 
 
1. estatebelapur@rbi.org.in  
2. sahilmittal@rbi.org.in    
3. bhagyashrim@rbi.org.in  

Performance Bank Guarantee 
(PBG) 

Performance Bank Guarantee for an amount equal to 5% 
of contract value from a scheduled Bank shall be submitted 
by the successful tenderer before start of the work at site.  

Retention Money Deposit 
(RMD) / Security Deposit (SD) 

5% of the value of the work done will be deducted by the 
RBI from each payment to be made to the Contractor 
towards Retention Money Deposit.  

Period of Completion 20 days (in two shift) 

Defect Liability Period (DLP) 12 (Twelve) Months from the date of virtual 
completion of work  

The Last date & time of 
submission of Online Tender. 

Up to12:00 hrs. on April 11, 2025. 

 

Note: The Price Bid is to be submitted online only and 
physical submission of the same shall not be entertained 
and subject to disqualification of tenderer/s.   

Date & time of Pre-Bid 
Meeting 

April 07, 2025; 15:00Hrs 

Date for opening of Eligibility 
documents / PQ Criteria, 
Part-I (i.e. Techno-
Commercial Bid) 

April 11, 2025. 

Date & time for opening of 
Part-II (Price Bid).  

 

Date and time for Opening of Part-II (Price Bid) will be 
decided after verification of Eligibility documents / PQ 
Criteria and Part-I and the same shall be conveyed to the 
eligible bidders. 

Bid Validity  Three (03) months from the date opening of Techno-
commercial bid or further extensions mutually agreed 

 
The intending tenderers must read the terms and conditions carefully. They should only 

submit their bid if they consider themselves eligible and are in possession of all the documents 

required. 

1. The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of terms & conditions of the contract to be 

mailto:estatebelapur@rbi.org.in
mailto:sahilmittal@rbi.org.in
mailto:bhagyashrim@rbi.org.in
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complied with and other necessary documents can be seen and down loaded from the 

Bank’s websites www.rbi.org.in/Scripts/BS_ViewTenders.aspx         

Or MSTC Portal:  www.mstcecommerce.com/eprocn 

2. The intending tenderer must have valid class-III digital signature and has to be 

registered with MSTC Ltd. to submit the bid. 

3. Those tenderers who are not registered on MSTC Portal as mentioned above, are 

required to get registered themselves. If needed they can be imparted training on online 

bidding process as per details available on the website. 

4. On opening date, the tenderer can login and see the bid opening process.  

5. Tenderer can upload documents PDF format. 

6. Tenderer must ensure to quote as per item rate. 

7. The eligibility (Technical) bid shall be opened first on due date and time as mentioned 

above. The time and date of opening of financial bid of shortlisted tenderers shall be 

uploaded on the website only and shall not be published in any Newspaper.  

8. Pre-bid conference shall be held with the eligible and intending tenderers in the office of 

Reserve Bank of India, CBD, Belapur at 15:00 Hrs. on April 07, 2025 to clear the doubt 

of intending tenderers, if any. Tenderers should send by email all their queries, 

before pre-bid conference, latest by 17:00 Hrs.on the previous day of Pre-bid 

meeting i.e., April 06, 2025, to the office of Reserve Bank of India, (Email: 

estatebelapur@rbi.org.in). All modifications/ addendums/ corrigendum issued 

regarding this bidding process, shall be uploaded on website and MSTC only and shall 

not be published in any Newspaper.            

9. The Bank reserves the right to reject any application without assigning any reason 

therefor and to restrict the list of qualified tenderers to any number deemed suitable by 

it, if too many bids are received satisfying the eligibility criteria. 

10. After submission of the bid the agency can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

11. While submitting the revised bid, agency can revise the rate of one or more item/s any 

number of times (they need not re-enter rates for all the items) but within last date and 

time of submission of bid as notified.  

http://www.rbi.org.in/Scripts/BS_ViewTenders.aspx
http://www.mstcecommerce.com/eprocn
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The Bank is not bound to accept the lowest tender and reserves the right to accept any 
tender either in full or in part. The Bank also reserves the right to reject all the tenders 
without assigning any reason thereof. 

The Chief General Manager  

Reserve Bank of India 

C.B.D. Belapur, Navi Mumbai  

 

Note: This notice is being published for information only and is not an open invitation 
to quote in this limited tender. Participation in this tender is by invitation only and is 
limited to the selected Procuring Entity’s enlisted contractors. Unsolicited offers are 
liable to be ignored. However, contractors who desire to participate in such tenders in 
future may apply for enlistment with RBI as per procedure. 
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Important Instructions Regarding E-tender 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is 

the MSTC Limited. 

 

You are requested to read and understand the Notice Inviting Tender and subsequent 

corrigenda if any, before submitting your online tender. 

 
I) Process of E-tender: 

 
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids 

electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price 

Bid over the internet will be done. The Vendor should possess Class III signing and 

encryption type digital certificate.  Vendors are to make their own arrangement for bidding 

from a P.C. connected with Internet.  RBI is not responsible for making such arrangement. 

(Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn 

Register as Vendor -- Filling up details and creating own user id and password Submit. For 

further details, go to Download Guide / Video / Registration Vendors will receive a system 

generated mail confirming their registration in their email which has been provided during 

filling the registration form. In case of any clarification, please contact RBI/ MSTC, (before the 

scheduled time of the e- tender). 

Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number :07969066600 

helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending emails) 

WRO Helpdesk:7651915418/02269856817/02269856800 

Availability: 

9:30 AM to 5:00 PM on all working days for all technical issues e-Tenders, System settings 

etc. 

 

http://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in
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Contact person (MSTC, WRO) 

Tanmoy Sarkar, Deputy Manager Mobile:8349894664 
 
Contact person at RBI 

i) Shri Yogesh K. Fasate, AGM (Tech.-Civil), E-mail ID- ykfasate@rbi.org.in 

Phone no: 022-69873025 

ii) Shri Sahil Mittal, Manager, Estate Cell, E-mail ID sahilmittal@rbi.org.in  Phone no: 022-

69873136 

iii) Smt. Bhagyashri Santoshanand Mugaonkar, Asst. Manager, 

bhagyashrim@rbi.org.in; Phone : 022-69873057 

 iv) Shri. Hemraj Walurkar, Asst. Manager (Tech.-Civil), hvwalurkar@rbi.org.in;  

Phone : 022 -69873126 

 
Guide. 

1. SystemRequirement: 

 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 

https://www.mstcecommerce.com/eprocn/ 

 

 
 

2. Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the 

“Pay Transaction fee” in “Event catalog” through their login. Service Provider / Contractor 

/ Vendor shall have the facility of making the payment either through NEFT or Online 

Payment. On selecting NEFT, Service Provider / Contractor / Vendor shall generate a 

mailto:sahilmittal@rbi.org.in
mailto:bhagyashrim@rbi.org.in
mailto:hvwalurkar@rbi.org.in
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challan by filling up a form. Service Provider / Contractor / Vendor shall remit the 

transaction fee amount as per the details printed on the challan without making change 

in the same. On selecting Online Payment, Service Provider / Contractor / Vendor shall 

have the provision of making payment using its Credit / Debit Card / Net Banking. Once 

the payment gets credited to MSTC’s designated bank account, the transaction fee shall 

be auto authorized. 

Transaction fee is non-refundable. A vendor will not have the access to online e- 

tender without payment of the transaction fee. 

NOTE: Bidders are advised to remit the transaction fee well in advance before the 

closing time of the event so as to give themselves sufficient time to submit the bid. 

3. Information about tenders / corrigenda shall be sent by email only during the process till 

finalization of tender. Hence the vendors are required to ensure that their corporate email 

I.D. provided is valid and updated at the time of registration of vendor with the MSTC Ltd. 

Vendors are also requested to ensure validity of their class III signing and encryption type 

of DSC (Digital SignatureCertificate). 

4. E-tender cannot be accessed after the due date and time mentioned in NIT (Notice 

invitingtender). 

 
5. Bidding in E-tender: 

 
Note: Vendors are instructed to use Upload Documents link in My menu to upload 

documents in document library. Multiple documents can be uploaded. Maximum size of 

single document for upload is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through 

Attach Document link against the particular e-Tender. Please note that if the documents 

are not attached to any e-Tender, the same cannot be downloaded by RBI and it will be 

deemed that the vendor has not submitted the documents. For further assistance please 

follow instructions of vendor guide. 

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee 

separately for the e-tender. Transaction fees if any are non-refundable. No interest will 

be paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as 

well as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno 
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Commercial Bids and Price Bid through internet in MSTC website 

www.mstcecommerce.com→ e-procurement → New Common Portal → Bid Floor 

Manager→ live event →Selection of the live event→ Transaction fee->Common terms-

>Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD 

details, will get the attach documents and common terms tab enabled in their login. Post 

successful completion of this step, the vendors will be allowed to save the lot specific 

terms and submit their price bid against the lot through the portal or download and upload 

the excel file for submitting price bids, as the case may be. In case the attach documents 

and/or saving common terms step is unsuccessful, the tabs for saving lot specific terms 

and submitting price bid would be disabled. The status of whether the same is 

successful/pending would be displayed in the bid status button.  

c) First the vendor needs to fill up the Commercial specification if any and save it. Then 

the vendor should fill up the Techno-commercial bid. After filling the Techno-Commercial 

Bid, bidder should click ‘save’ for recording their Techno-Commercial bid. Once the 

same is done, the Price Bid link becomes active and the same has to filled up and then 

bidder should click on “save” to record their price bid. Then once both the Techno-

Commercial bid & price bid has been saved, the bidder can click on the “Final 

Submission” button to register their bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the 

vendor wants to delete the bid after final submission and re submit the bid, then he/she 

should click delete bid and resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature 

at the time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to 

one another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance 

of the same by the Buyer will form a binding contract between Buyer and the Bidder for 

execution of supply/work. Such successful tenderer shall be called hereafter 

SUPPLIER/CONTRACTOR. 
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h) It is mandatory that all the bids are submitted with class III signing and encryption type 

of digital signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms 

& conditions for the e-Tender. 

k) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be 

in Indian Rupee as per UOM indicated in the e-tender floor/tender document. 

 
 
 Date: -                                                                      Signature and seal of the Tenderer   
 Place: -                                                                     Name and address: 
                                                                                   Phone/Mobile no. 
                                                                                   e-mail 
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भाग- I/SECTION-I 

कायव का संक्षक्षप्त ब्योरा/BRIEF PARTICULARS OF THE WORK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



24 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

Project site at Reserve Bank Of India , CBD Belapur, Navi 
Mumbai- 400 614 
 

Address  Main Office Building. Reserve Bank of India, 
CBD Belapur, Navi Mumbai - 400614  

How to reach (for site visit)  Transport  
i. Nearest railway station - CBD Belapur  
ii. Road – Mumbai – Panvel Highway  
iii. Nearest Airport - Chhatrapati Shivaji 
Maharaj International Airport  
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भाग II/Section II 
 

ननवर्दा फॉमव/Form of Tender/Bid 
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ननवर्दा का फॉमव 
स्थाि:                                   तारीख:  

सेवा में   

 

मुख्य  महाप्रबंिक 

संपदा  कक्ष , 

भारतीय ररििव बैंक, सीबीडी बेलापुर 

 

प्रप्रय महोदय, 

हमिे निनदवष्ट ज्ञापि में उज्यिज्यखत कायों से संबंनित निनिदा आमंिण सूचिा, निनिदेिो,ं नडिाइि, मािा की 

अिुसूची, निनभन्न अिुसूनचयां, संनिदा  की सामान्य ितें और खंडो,ं संनिदा की नििेष ितें, निनिदाकतावओ ंको 

सामान्य नियम और अिुदेि और निनिदा दस्तािेि की अन्य सभी सामग्री की साििािीपूिवक िांच की है और 

उक्त ज्ञापि में निनदवष्ट कायों की स्थापिा साइट का दौरा करिे तिा िांच करिे और निनिदा को प्रभानित करिे 

िाली उससे संबंनित आिश्यक िािकारी प्राप्त करिे के बाद, मैं/हम एतद््दिारा उक्त ज्ञापि में निनदवष्ट कायों को 

उक्त ज्ञापि में निनदवष्ट समय के भीतर मािाओ ंकी संलग्न अिुसूची में उज्यिज्यखत दरो ंपर और सभी मामलो ंमें 

निनिदेिो,ं नडिाइिो,ं डर ॉइंगो और संनिदा की ितों में नलज्यखत में संदनभवत नििेष अिुदेिो,ं मािा की अिुसूची, 

करार की ितों, नििेष अिुदेि, मािा की अिुसूची और संनिदा की नििेष ितें पर  इसके नलये उपलब् ि करायी 

गयी सामग्री के साि तिा अन्य सभी मामलो ंमें ऐसी ितों के अिुसार िहॉं तक िे लागू हों, के अिुसार उक् त 

ज्ञापि में निनिनदव ष् ट कायव को निष्पानदत करिे का प्रस् ताि रखते हैं। 

ज्ञापन 

एनआईटी सं/ई-प्रनप्रवदा सं. सं: (आरबीआई/बेलापुर के्षत्रीय कायाालय/एसे्टट/1/25-

26/ईटी/18[एसबीएस के्षत्र-बेलापुर का नवीनीकरण]) 

कायव का िाम:  मुख्य कायावलय भिि, भारतीय ररज़िव बैंक, सीबीडी बेलापुर में पहली  

मंनिल और बेसमेंट में शे्रनडंग और निके्वनटंग (एसबीएस) के्षि का 

ििीिीकरण करिा 

कायव  की अिुमानित लागत  ₹ 14.72 Lakh 

बयािा  

िमा रानि (ईएमडी) 

₹ 29,443/- (काप्रमयाब बोलीदार से) 

कायवनिष्पादि बैंक गारंटी 

(पीबीिी) 

अिुसूनचत बैंक से संनिदा मूल्य के 5% के बराबर रानि के नलए 

कायवनिष्पादि बैंक गारंटी  
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प्रनतिारण िमा रानि  (आरएमडी) 

/ प्रनतभूनत िमा (एसडी)  

ठेकेदार को नकए िािे िाले प्रते्यक भुगताि से नकए गए कायव के मूल्य 

का 5% प्रनतिारण िमा रानि  के नलए भारतीय ररज़िव बैंक िारा काट 

नलया िाएगा। 

कायव पूरा करिे के नलए अिुमत 

समय 

20 प्रदन ( दो पारी मे ) 

 

2. हम निनिदा की अनुसूची 'ङ' में निनदवष्ट िैिता अिनि के नलए निनिदा को खुला रखिे और िैिता अिनि या 

नकसी अन्य निस्ताररत अिनि के दौराि इसके नियमो ंऔर ितों में कोई संिोिि िही ंकरिे के नलए सहमत हैं, 

िैसा नक पारस्पररक रूप से सहमनत हुई है।  

3.  निनिदा दस्तािेि की अनुसूची 'ङ ' में बयािा रानि के रूप में उज्यिज्यखत रुपये ₹ 29,443/- (कानमयाब 

बोलीदार से )की रानि एतद््दिारा उसमें निनदवष्ट प्रपि में अगे्रनषत/अपलोड नकया िाता है। यनद मैं/हम, अिुसूची च 

में निनदवष्ट नििावररत अिनि के भीतर नििावररत कायवनिष्पादि बैंक गारंटी प्रसु्तत करिे में निफल रहता हं/रहते हैं, 

तो मैं/हम सहमत हैं नक भारतीय ररज़िव बैंक या उसके उत्तरानिकारी, कायावलय में नकसी अन्य अनिकार या उपाय 

के पूिावग्रह के नबिा, उक्त बयािा रानि को पूरी तरह से िब्त करिे के नलए स्वतंि होगें। इसके अनतररक्त, यनद 

मैं/हम अिुसूची 'च' में निनिनदवष्ट अिुसार कायव आरंभ करिे में असफल रहता हूँ/ रहते हैं,तो मैं/हम सहमत हैं नक 

भारतीय ररज़िव बैंक या उसके उत्तरानिकारी कािूि में उपलब्ध नकसी अन्य अनिकार या उपाय पर प्रनतकूल प्रभाि 

डाले नबिा उक्त कायवनिष्पादि बैंक गारंटी को पूरी तरह से िब्त करिे के नलए स्वतंि होगें। उक्त कायवनिष्पादि 

बैंक गारंटी निनिदा दस्तािेि में उज्यिज्यखत सभी कायों को उसमें निनहत निबंिि और ितों पर निष्पानदत करिे 

की गारंटी होगी।  

4. इसके अलािा, मैं/हम सहमत हं/ हैं नक उपरोक्त बयािा रानि या कायव निष्पादि बैंक गारंटी को िब्त करिे 

के मामले में, मैं/हमें कायव की पुि: निनिदा प्रनिया में भाग लेिे से नििनिवत  कर नदया िाएगा। 

5. मैं/हम िचि देते हैं और पुनष्ट करते हैं नक पाि समाि कायव (कायों) को बैक टू बैक आिार पर नकसी अन्य 

ठेकेदार के माध्यम से निष्पानदत िही ं नकया गया है/नकए गए हैं। इसके अलािा, यनद इस तरह का उिंघि 

भारतीय ररज़िव बैंक के ध्याि में आता है, तो मुझे भनिष्य में भारतीय ररज़िव बैंक में निनिदा करिे से नििनिवत कर 

नदया िाएगा। साि ही, यनद ऐसा उिंघि कायव िुरू करिे की तारीख से पहले भारतीय ररज़िव बैंक की िािकारी 

में आता है तो नियोक्ता बयािा िमा रानि/कायवनिष्पादि बैंक गारंटी की संपूणव रानि को िब्त करिे के नलए स्वतंि 

होगा।  
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6. मैं/हम एतद््दिारा घोषणा करता हं/ करते हैं नक मैं/हम निनिदा दस्तािेिो,ं डर ॉइंगो ंऔर कायव से संबंनित अन्य 

अनभलेखो ंको गुप्त/गोपिीय दस्तािेि मािंूगा /मािेंगे और उिसे प्राप्त िािकारी/वु्यत्पन्न सूचिा को उस व्यज्यक्त 

के अलािा नकसी अन्य व्यज्यक्त को संपे्रनषत िही ंकरंूगा/करें गे  निसे मैं/हम संपे्रनषत करिे के नलए प्रानिकृत हं/हैं 

या नकसी भी प्रकार से सूचिा का उपयोग  भारतीय ररज़िव बैंक के नलए प्रनतकूल प्रभाि हेतु िही ंकरंूगा/करें गे। 

7. यनद यह निनिदा स्वीकार की िाती है, तो मैं/हम एतद््दिारा उक्त संनिदा की ितों के नियमो ंऔर प्राििािो ंका 

िहाूँ तक िे लागू होते हैं, पूरा करिे और उसका पालि करिे के नलए या उसमें चूक करिे पर उक्त में उज्यिज्यखत 

ितों में नििावररत रानि िब् त नकये िािे के नलए और भारतीय ररििव बैंक को भुगताि करिे के नलए सहमत हूँ/हैं।  

8. हमारे बैंकर हैं (िाम और पूरा पता)  

 

(i)  

 

(ii)  

 

 

हमारी फमव के भागीदारो ंके िाम हैं: 

(i)  

 

(ii)  

 

 

हस्ताक्षर करिे के नलए अनिकृत फमव के भागीदार 

का िाम 

 

या  

संनिदा पर हस्ताक्षर करिे के नलए मुख्तारिामा  

रखिे िाले व्यज्यक्त का िाम (इस निनिदा के 

अिुलग्नक 5 के अिुसार नििावररत प्रारूप में 

मुख्तारिामे की प्रमानणत सत्य प्रनत संलग्न की 

िािी चानहए) 
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भिदीय, 

 

 

प्रनप्रवदाकर्ाा के हस्ताक्षर मुहर के साथ 

 

सानक्षयो ंके हस्ताक्षर और पते 

 हस्ताक्षर  पता 

(i) 

 

 

 

(ii) 
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FORM OF TENDER 
 
 

Place:                                           Date:  

To 

 

Chief General Manager  

Estate Cell, 

Reserve Bank of India 

CBD Belapur- 400 416 

 

Dear Sir, 

Having read and examined the Notice Inviting tender, specifications, designs, schedule of 

quantities, various schedules, General conditions of contract  and clauses,  Special 

conditions of  contract, General rules and instructions to tenderers and all other contents in 

the tender document for the work specified in the memorandum hereinafter set out and 

having examined the site of the works and having acquired the requisite information relating 

thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 

memorandum within the time specified in the said memorandum at the rates mentioned in 

the attached schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Conditions of Contract, the Articles 

of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

NIT No / e-Tender no.  No.: (RBI/Belapur Regional office/Estate/1/25-

26/ET/18[Renovation of SBS Area-Belapur]) 

Name of the Work:  Renovation of Shredding and Briquetting (SBS) area at 

Ground floor & Basement at Main Office Building , Reserve 

Bank Of India , CBD  Belapur 

Estimated Cost of the Work  ₹ 14.72 Lakh 

Earnest Money Deposit 

(EMD) 

₹ 29,443/- (from successful bidder) 
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Performance Bank 

Guarantee (PBG) 

Performance Bank Guarantee for an amount equal to 5% 

of contract value from a scheduled Bank  

Retention Money Deposit 

(RMD) / Security Deposit 

(SD)  

5% of the value of the work done will be deducted by the 

RBI from each payment to be made to the Contractor 

towards Retention Money.  

Time allowed for completion 

of work 

20 days (in two shift)  

 

2. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the 

tender and not to make any modification in its terms and conditions during the validity period 

or any other extended period as agreed mutually.  

3. A sum of ₹ 29,443/- mentioned as Earnest Money in Schedule ‘E’ of tender document is 

hereby forwarded/uploaded in the form specified therein. If I/We, fail to furnish the prescribed 

performance bank guarantee within the prescribed period specified in Schedule F’, I/We agree 

that the Reserve Bank of India or its successors, in office shall without prejudice to any other 

right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 

to commence work as specified in Schedule ‘F’, I/ We agree that Reserve Bank of India or its 

successors in office shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the said performance bank guarantee absolutely. The said Performance Bank 

Guarantee shall be a guarantee to execute all the works referred to in the tender document 

upon the terms and conditions contained therein.  

4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Bank 

Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering process 

of the work.  

5. I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to 

the notice of Reserve Bank of India, then I/We shall be debarred from tendering in Reserve 

Bank of India in future. Also, if such a violation comes to the notice of Reserve Bank of India 

before date of start of work, the Employer shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Bank Guarantee.  
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6. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the Reserve Bank of India.  

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and 

provisions of the said Conditions of Contract annexed hereto so far as they may be applicable 

or in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in 

the said conditions.  

8. Our bankers are (Name and full address)  

 

(i)  

 

(ii)  

 

 

The names of partners of our firm are: 

(i)   

 

(ii)   

 

 

Name of the partner of the firm 

authorized to sign 

 

OR  

Name of person having power of 

Attorney to sign the Contract (certified 

true copy of the Power of Attorney in the 

prescribed format as per Annex 5 of this 

tender should be attached) 

 

 

 

Yours faithfully, 
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Signature of Tenderer with seal 

 

Signatures and addresses of witnesses 

 Signature 

 

Address 

 

(i) 

 

 

 

 

 

(ii)  

 

 

 

 

 

 

  

 
 

Place: 

Date: 
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भाग- III /Section- III 
 

कायव का दायरा/ SCOPE OF WORK 
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1.1 Description of Work: Renovation of Shredding and Briquetting (SBS) area at Ground 

floor & Basement  

1.2  Brief description of work involved 

 
Renovation of Shredding and Briquetting ( SBS area) by laying kota  stone flooring , 

repainting and modular cabin etc.  

1.3 It is not the intent to specify completely herein all details of design and construction of 

the works covered under this enquiry. Scope of work may also include such other 

related works as indicated in the drawings and /or schedule of quantities although they 

may not be specifically mentioned in the above paragraphs and all such incidental 

items of works not specified but reasonably implied and necessary for completion of 

the job as a whole, as directed by the Engineer-in-Charge. All works shall confirm in 

all respects to high standards of engineering, design and workmanship and shall, fulfill 

the anticipated performance during the CONTRACTOR’s guarantee period in a 

manner acceptable to the Engineer-in-Charge who shall have the power to reject any 

works or materials which in his judgement are not in full accordance with the 

specification requirements.  

1.4 Various works covered in this specification shall include furnishing of all materials, 

labour, tools plants and equipment, transportation, fabrication, supervision and 

construction as per cleaning and handing over of finished works. 

 

I/We hereby declare that I/we have read and understood the above information. 

 

 
 
 
Place :                              Signature and seal of bidder 
 
Date: 
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भाग- IV/ Section IV 
 

General Rules and Instructions to the bidders 
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GENERAL RULES AND INSTRUCTIONS TO THE BIDDER 
 

1. The bidder who fulfil following minimum pre-qualification criteria shall only be eligible for 

participating in tender process. All the documents shall reach be submitted at Office in 

physical form before the stipulated time as in Schedule of Tender/NIT or Schedule E of the 

tender 

 

1 Bids in Two bid system  

The tender in two parts (Part I comprising of duly filled tender part I, complete, 

technical bid/details, literature etc. and Part II comprising of duly filled-in tender part 

II) should be submitted online as e-Tender using digital signature not later than the 

date and time of submission of tender/bid on line (as specified in schedule ‘E’). 

Tender inviting authority and Name of work, office are specified in schedule ‘E’. No 

tender will be accepted after the specified date and time for submission of tender 

under any circumstances whatsoever. 

Bids shall be submitted online only and those received in physical form will not be 

entertained.  

2 Debarment 

If it is determined that the bidder has committed the following acts or omissions in 

contravention of the code of integrity : 

(i) The firm shall be debarred if they commit any of the following acts  

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal 

gain. 
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e. any financial or business transactions between the bidder and any official of 

the procuring entity related to tender or execution process of contract: which 

can affect the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation in a 

tender process or to secure a contract; 

(ii) failed to disclose conflict of interest. 

(iii) failed to disclose any previous transgressions made in respect of the provisions of 

sub-clause (i) with any public institution / entity in India or any other country during 

the last three years or of being debarred by any public procuring institution / entity. 

(iv) For any actions or omissions by the bidder other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply 

of sub-standard material, non-supply of material, abandonment of works, sub-

standard quality of works, failure to abide terms of the tender etc. 

(v) If the bidder has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 

being in force, for causing any loss of life or property or causing a threat to public 

health as part of execution of a public procurement contract. 

(vi) If the bidder fails to take up the works after the work order has been issued, 

subject to other conditions of this tender. Further if the work is taken up through 

empanelled vendor, following additional conditions shall also be governed: 

a) Fail to execute any awarded contract 

b) Is proved to be responsible for doing defective works. 

c) Persistently violates conditions of the contract. 

d) Is declared or is in the process of being declared bankrupt/insolvent wound 

up, dissolved or partitioned 

e) Violates labour laws and regulations.  

3 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 

i) Form of Tender/Bid  

ii) Checklist, if any 
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iii) 
Power of Attorney (as per proforma annexed hereto) in favour of person signing 

the Bid 

iv) E-Tender transaction fee shall be paid as specified in Schedule ‘E’ 

v) Duly filled-in and signed tender document consisting of: 

 a) Entire Tender Document Section I to Section X 

 b) All formats towards pre-qualification/eligibility criteria etc annexed 

hereto duly filled in along with relevant documents.  

vi) Integrity pact in the approved proforma annexed hereto, if applicable. 

Part II: (Price Bid)  

Schedule of Quantities, duly filled-in online. 

4 Clarifications and pre-bid meeting 

If the contractor shall have any doubt as to the meaning of any portion of the general 

conditions, or the special conditions or the scope of the work or the specifications and 

drawings or any other matter concerning the work, he shall in good time, before the 

scheduled date of Pre-bid meeting, put forth the particulars thereof and submit them 

to the RBI, in writing, addressed to the Tender Inviting Authority, specified in Schedule 

‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting 

and shall be conveyed to all the bidders in due course. Once a tender is submitted, 

the matter will be decided according to tender conditions in the absence of such 

authentic pre-clarification. 

In order to explain the scope of work, other details and to clarify any issues/ queries 

raised by the bidders, a Pre-bid meeting shall be arranged on the date, time and 

venue specified in Schedule ‘E’. The bidders are advised to peruse the tender and 

visit the site and submit any matter requiring clarification to the RBI latest by 5:00 PM 

on the previous working day. In case the bidder wishes to include any condition while 

tendering for the work, he will have to submit the same before the pre-bid meeting to 

enable the RBI to examine/ consider the same. RBI’s decision in the matter shall be 

conveyed to all the bidders after pre-bid meeting but before the scheduled date of 

submission of the tenders. All the bidders are advised to attend the Pre-bid meeting 

in their own interest. Any tender received with any deviation/ Condition is liable for 

rejection.  

5 Amendment to Tender document 
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i) At any time prior to the deadline for the submission of tender/bids, RBI may, for 

any reason, whether at its own initiative or in response to a clarification or query 

raised by a prospective Bidder, modify any part of the tender document by an 

amendment and will be uploaded on website 

ii) The said amendment in the form of the addendum/ corrigendum will be made 

available on website of RBI to all the prospective bidders to whom the tender 

documents issued online and this communication will be in writing and same 

shall be binding on the bidders. The prospective bidders should promptly 

acknowledge receipt of the addendum/corrigendum by courier/e-mail to RBI. 

The addendum (s), if any, issued will form part of the contract document. 

iii) In order to afford prospective Bidders reasonable time for preparing their Bids 

after taking into account such amendments, the RBI may, at its discretion, 

extend the deadline for submission of Bids. 

6 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates 

basis and his attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work, but may vary to any extent and may 

even be omitted thus altering the aggregate value of the Contract. Rates quoted shall 

remain firm for a variation upto  ‘(+) 25%’ of the specified quantities of each item in the 

Schedule of Quantities. 

7 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making 

a tender and for entering into a contract and must examine the drawings and 

must inspect the site of the work and acquaint himself with all local conditions, 

means of access to the work, nature of the work and all matters pertaining 

thereto. 

ii) The Contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and special conditions, the 

specifications, schedules and drawings and shall be deemed to have visited the 

site of work, to have fully informed himself regarding the local conditions and 

carried out his own investigations to arrive at the rates quoted in the tender. In 
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this regard, he will be given necessary information available with the RBI but 

without any guarantee about its sufficiency and accuracy. 

8 Format to be used 

The bidder must fill up and submit only the tender forms/formats issued (online) by the 

RBI, stating at what rate he is willing to undertake each item of the work. Tenders, 

which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort, including conditional rebates, will be liable for rejection 

9 Filling of Rates 

i) Rates should be quoted for each item of work both in figures and words in 

columns specified in the Schedule of Quantity. Care shall be taken to avoid 

discrepancy in the rate given in figures and words. In case of such discrepancy, 

the rate quoted in the words for particular item shall be considered. The amount 

for each item should be worked out and requisite totals should be given in the 

specified column. 

ii) In the event, no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s) and amount blank, the tender shall be considered incomplete 

and shall not be considered. 

 iii) No advice of any change in rate or conditions after the opening of the tender will 

be entertained. 

10 Earnest Money Deposit(EMD)/Bid security 

i) The successful bidder is required to submit Earnest Money Deposit (EMD)/ Bid 

Security for an amount equal to 2% of the estimated cost of the work i.e. 

₹29,443/- 

ii) The Earnest Money Deposit (EMD) paid by the successful bidder shall be held 

by the Reserve Bank of India as security for the execution and due fulfilment of 

the contract. No interest shall be paid on the said deposit. On submission of the 

Performance Bank Guarantee (PBG) as per Clause-1 of the GCC, the EMD shall 

be returned in due course. 

 iii) Forfeiture of EMD: The EMD will be forfeited (i) if the vendor / contractor 

withdraws bid after opening of the Price Bid or (ii) if the vendor / contractor fails 

to commence the work after award within the prescribed time limit (iii) Violation 

of Integrity Pact   
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11 Signing of Bid, Power of Attorney 

i) Each of the tender documents should be digitally signed as per instruction of e-

tender specified in Schedule ‘H’ hereto by the person or persons submitting the 

tender in token of his/their acquainted himself/themselves with the General 

Rules and Instructions to bidders including prequalification criteria, General 

Conditions of Contract, Specifications, Special Conditions and other terms and 

conditions etc. as laid down. 

ii) The tender submitted online on behalf of a firm must be digitally signed as per 

instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on 

his behalf by a person holding a power-of attorney authorizing him to do so, such 

power of attorney to be uploaded along with the tender, or it must be digitally 

signed by a partner who has the necessary authority on behalf of the firm to 

enter into the proposed contract and it must disclose that the firm is duly 

registered under the Indian Partnership Act, 1952. Otherwise the tender may be 

rejected by RBI. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, 

on a stamp paper of appropriate value and duly notarized, in favour of the person 

digitally signing the Bid documents authorizing him to sign the Bid documents, 

make corrections/ modifications thereto and interacting with Reserve Bank of 

India and act as the contact person. The proforma of the power of attorney shall 

be as annexed hereto. 

12 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the 

due date and time of submission of the tender. 

ii) A Bidder may withdraw its submitted Bid, provided that written notice of the 

withdrawal is received by RBI before the last date for submission of Bids. In case 

a Bidder wants to resubmit his Bid, he shall submit within the due date a fresh 

Bid following all the applicable conditions. 

13 Bid Due Date 

Bids should be submitted online as specified in instructions to e-Tender on or before 

the stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, 

in exceptional circumstances, and at its sole discretion, extend the Bid due date. 
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14 Late Bids 

No bid will be received after the due date/last date and time specified for submission 

of bids in schedule ‘E’ or after the extended Bid due date, If any. 

15 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical 

details, literature etc., called Part I of the tender, will be opened on e-Tender mode on 

the time and date, as specified in Schedule ‘E’, at his office, by the tender inviting 

authority, as specified in Schedule ‘E’ or his authorized representative in the presence 

of authorized representatives of the bidders who choose to be present. 

Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of 

Part I of the tender documents and prequalification criteria, only will be opened on the 

time and date, as specified in Schedule ‘E’, at his office, by the tender inviting 

authority, as specified in Schedule ‘E’ in presence of the authorized representatives 

of the qualified bidders. 

16 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in 

Schedule of tender and Schedule ‘E’ from the date of opening of the Part-I of the 

tender which period may be extended by mutual agreement and the bidder shall not 

cancel or withdraw the tender during this period. 

17 Clarification & Evaluation of Bids 

RBI would subsequently examine and evaluate bids as below: 

i) Duly filled tender, complying to all the requirements mentioned in this documents 

shall only be opened. 

ii) The price bids of unqualified bidders will not be opened and communication 

will be sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny. 

iv) If the rates in figures and in words do not tally, then the rates quoted by the 

contractor in words shall be taken as correct. 

v) Where the rates quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will be 

taken as correct and the amount will be worked out accordingly. 

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask 

Bidders individually for clarifications. The request for clarification and the 
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response shall be in writing. No change in the price or substance of the Bid shall 

be sought, offered or permitted except as required to during the evaluation of 

Bids in accordance with tender clauses. 

vii) In the case of any tender where unit rate of any item/items appears unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable 

to provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. Banks reserves the right to ask the bidder with lowest tender amount 

to furnish necessary guarantees in form of Bank guarantees, as may deem fit to 

the Employer for successful execution of these items. 

viii) In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more bidders is same, then such lowest bidders may 

be asked to submit a revised offer quoting percentage discount on their already 

quoted tendered amount which shall be applicable on all tender items except 

buy-back amount. The lowest tender shall be decided on the basis of revised 

offer. Further, if any such lowest bidder does not revise his bid on lower side, 

his original bid shall remain valid for further processing. 

 ix) If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more bidders received in revised offer is again found 

to be equal, then the RBI shall decide future course of action which shall be final 

and binding on all the bidders. 

18 Acceptance of Tender and Award of Work 

On receipt of intimation from the RBI of the acceptance of his/their tender, the 

successful bidder shall be bound to implement the contract and before April 21, 2025 

from the date of issue of work order thereof, the successful bidder shall sign an 

agreement in accordance with the draft articles of agreement. Further, the written 

acceptance by the Reserve Bank of India of a tender will constitute a binding contract 

between the Reserve Bank of India and the person so tendering, whether such formal 

agreement is or is not executed subsequently. 

19 Performance Guarantee 

i)  The Contractor whose tender is accepted, will be required to furnish 

performance Bank guarantee of 5% (Five Percent) of the contract amount from 

a scheduled Bank in the proforma at Annex 3 OR amount equivalent to PBG 

through online mode (NEFT / RTGS) OR vendor shall furnish explicit written 
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consent to RBI, Belapur to deduct amount equivalent to PBG to be withheld from 

the bills of the contractor before start of work at site . 

 ii) In case of delays in submission of PBG, charges (late fee) for such delay shall 

be recovered from the bills of the contractor at Bank rate.   

 iii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 2 months beyond that. In case the time for completion of work 

gets extended, the contractor shall get the validity of Performance Bank 

Guarantee extended to cover such extended time for completion of work.  

 iv) Release of PBG: Will be released on issuance of completion certificate by the 

Bank. (i.e. Virtual Completion ). 

 v) Forfeiture of PBG: In case of (i) non-commencement of work (ii) non-

performance of contract obligations or fails to comply with any of the conditions 

of the contract and (iii) violation of Integrity Agreement / Pact by Bank under 

the provisions of the contract and (iv) in the event of contract being determined 

or rescinded under provision of any of the Clause/Condition of the agreement.  

20 Retention Money/ Security Deposit 

i) Towards  due fulfillment of the contract by the Contractor, 5% of the value of the 

work done will be deducted by the RBI from each payment to be made to the 

Contractor towards Retention Money. This amount (Retention Money) will be 

termed as Security Deposit. RBI will release the Security Deposit after 

rectification of the defects pointed out during the Defects Liability Period. The 

contractor can also deposit Bank Guarantee(BG) of equal amount, i.e 5% of 

value of the work done in lieu of deduction of the Retention Money. This BG shall 

be submitted on a date not beyond the date of submission of Interim/Final Bill. 

The amounts retained by the RBI shall not bear any interest. 

ii) All compensation or other sums of money payable by the Contractor to the 

Employer under the terms of this Contract may be deducted from the security 

deposit if the amount so permits and the Contractor shall, unless such deposit 

has become otherwise payable, within ten days after such deduction make good 

in cash the amount so deducted. 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply 

with any of the conditions of the Contract. 
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21 Taxes/ Duties/ Levies 

i) Purchase tax, turnover tax, Excise duty or any other tax applicable in respect of 

this contract shall be payable by the Contractor and RBI will not entertain any 

claim whatsoever in respect of the same. Applicable Goods and Service tax 

(GST) is indicated in the price bid.  

 ii) Income Tax, TDS on GST or any other taxes levied by the Government shall be 

deducted as applicable and RBI will not entertain any claim whatsoever in 

respect of the same 

 iii) Goods and Service Tax, duties, levies and royalties levied by Central and State 

Governments or any other tax applicable in respect of this contract shall be 

payable by the Contractor and RBI will not entertain any claim whatsoever in 

respect of the same 

22 Time for Completion of Work 

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly 

observed by the Contractor. 

23 Work Programme 

The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in the relevant clause of the 

General Conditions of Contract. The bidder shall, before commencing work, prepare 

a detailed work programme, as specified in the General Conditions of Contract, which 

shall be approved by the Engineer-In-Charge. 

24 Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject 

any Bid at any time prior to award of Contract without thereby incurring any liability to 

the affected Bidder or Bidders. The Employer shall not assign any reason for rejection 

of any or all Bids. 

 

I/We hereby declare that I/we have read and understood the above instructions. 

 

 

Place                              Signature  and seal of bidder 
 
Date 
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Section V 
General Conditions of the Contract 
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Definitions 1 The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading 

thereto and the formal agreement executed between the 

competent authority on behalf of the Employer and the Contractor, 

together with the documents referred to therein including the 

General Conditions, Special Conditions, General rules and 

instructions to bidders, the Technical specifications, designs, 

drawings, correspondences exchanged and instructions issued 

from time to time by the Engineer-in- Charge. All these documents 

taken together, shall be deemed to form one contract and shall be 

complementary to one another. 

 2 In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

  i)  Name of work  shall, unless there be something either in the 

subject or context repugnant to such renovation 

/construction be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional, as defined in Schedule ‘F’ 

  ii) The Site shall mean the land, places on, into or where work 

is to be executed under the contract or any adjacent land, 

path or street or where work is to be executed under the 

contract or any adjacent land, path or street which may be 

temporally allotted or used for the purpose of carrying out the 

contract. 

  iii) The Employer shall mean the Reserve Bank of India 

represented by the Chief General Manager, Reserve Bank 

of India, CBD Belapur and shall include its assignees and 

successors 

  iv) RBI shall mean Reserve Bank of India having its Central 

Office at Shahid Bhagat Singh Road, Mumbai – 400001 and 

having its Regional Offices at various places. 
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  v) Tender document shall mean document named as such 

issued/ uploaded by the Employer to the bidders for inviting 

Bids for the work. 

  vi) Day shall mean Calendar day 

  vii) Working day shall mean the days when Employer’s office is 

working i.e. Days excluding Public holidays at 

MAHARASTRA, Saturdays and Sundays 

  viii) Month shall mean the calendar month 

  ix) Year shall mean the calendar year 

  x) Tenderer(s) / Bidder (s) shall mean all parties participating 

in the bidding process pursuant to and in accordance with 

the terms of the Tender document. 

  xi) The Contractor shall mean the individual, firm or company, 

whether incorporated or not, undertaking the works and shall 

include the legal personal representative of such individual 

or the persons composing such firm or company, or the 

successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

  xii) Sub-Contractor means the person or persons, firm or 

company engaged by the Contractor for executing any part 

or to whom any part thereof has been sub-let with the 

consent in writing of the Employer 

  xiii)  The Engineer-in-charge means the Engineer Officer 

employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise and be in-charge 

of the work.  

  xiv)  Bank’s Engineer / The Authorized representatives of 

Engineer-in-charge means the Engineer officers employed 

and paid by the Employer and acting under the orders of the 

Employer who shall supervise day to day execution of work 

under the direction and guidance of Engineer-in-Charge 



50 

 

  xv)  Contract Price or Contract Amount shall mean the total 

amount quoted in the Price Bid and as accepted by the 

Employer and indicated in the letter of award of work.  

  xvi)  Contract Period shall mean the period specified in the 

tender document for execution of the contract/ completion of 

the work, including any authorized extended period by the 

Employer  

  xvii

)  

Contract Agreement shall mean the agreement signed 

between the Contractor and the Employer for the execution 

of the Project.  

  xvii

i)  

Notice in writing or written notice shall mean a notice in 

written, typed or printed characters sent (unless delivered 

personally or otherwise proved to have been received) by 

registered post to the last known private or business address 

or registered office of the addressee and shall be deemed to 

have been received when in the ordinary course of post, it 

would have been delivered and/or sent. The communication 

delivered by any accepted electronic means shall also be 

deemed to be a written notice. 

  xix)  Act of Insolvency shall mean any act of insolvency as 

defined by the Presidency Towns Insolvency Act, or the 

Provincial Insolvency Act or any Act amending such original.  

  xx)  Manufacturer refers to a person or firm who is the producer 

and furnisher of the material or designer and fabricator of 

equipment  

  xxi)  Contractor’s Works or Manufacturer’s Works shall mean 

and include the land and other places which are used by the 

CONTRACTOR / FABRICATOR or SUB-CONTRACTOR / 

SUB-FABRICATOR for the manufacture of “Equipment” or 

performing the “Works”.  

  xxii

)  

Market Rate shall be the rate as decided by the Engineer-

in-Charge on the basis of the cost of materials and labour at 
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the site where the work is to be executed plus the percentage 

mentioned in Schedule ‘F’ to cover all overheads and profits. 

  xxii

i) 

Net Rate/Price – If in arriving at the contract amount the 

Contractor shall have added to or deducted from the total of 

the items in the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in tender shall be 

the sum arrived at by adding or deducting from the actual 

figure appearing in the Tender as the price of that item a 

similar percentage or determining the percentage or 

proportion of the sum so added or deducted by the contractor 

the total amount of any Prime Cost items and provisional 

sums of money shall be deducted from the total amount of 

the tender. The expression “net rates” or “net prices” when 

used with reference to the contract or accounts shall be held 

to mean rates or prices so arrived at. 

Scope and 

performance 

 

3 Where the context so requires, words imparting the singular only 

also include the plural and vice versa. Any reference to masculine 

gender shall whenever required include feminine gender and vice 

versa.  

4 Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract.  

5 The contractor shall be furnished, free of cost one certified copy of 

the contract documents except Indian standard specifications and 

such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than that of 

this contract.  

Works to be 

carried out  

6.  The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, 

materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire 
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execution and completion of the works. The Contractor shall 

provide at his cost everything necessary for the proper execution 

of the works according to the intent and meaning of the drawings, 

Schedule of Quantities and Specification taken together, whether 

the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there 

from and if the Contractor finds any discrepancy in the drawings or 

amongst the drawings, Schedule of Quantities and Specifications, 

he shall immediately and in writing refer same to the Engineer-in-

Charge who shall decide which is to be followed. The descriptions 

given in the Schedule of Quantities shall, unless otherwise stated, 

be held to include wastage on materials, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing in 

position and all other labour necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles.  

The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of 

and to the satisfaction of the Engineer-in-Charge. The Engineer-

in-Charge may in his absolute discretion and from time to time 

issue further drawings and/or written instructions, detailed 

directions and explanations which are hereafter collectively 

referred to as “Employer’s Instructions” in regard to: 

a) The variation or modification of the design, quality or quantity 

of works or the addition or omission or substitution of any 

work. 

b) Any discrepancy in the drawings or amongst the Schedule 

of Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by 

the Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 
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d) The removal and/or re-execution of any material/works 

executed by the Contractor but not fulfilling the tender 

specifications. 

e) The dismissal from the works of any persons employed by 

the contractor thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any 

work comprised in such Employer’s instructions provided always 

that verbal instructions, directions and explanations given to the 

Contractor or his representatives upon the works by the Engineer-

in-Charge shall, if involving a variation, be confirmed in writing by 

the Contractor within seven days, and if the same is not approved/ 

disapproved by the Engineer-in-charge in writing within a further 

period of seven days, such shall be deemed to be Employer’s 

Instructions within the scope of the Contract. 

Sufficiency of 

Tender 

7 The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and 

maintenance of the works. 

Discrepancies 

and Adjustment 

of Errors (order 

of preference) 

8 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in 

preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of 

preference shall be observed: - 

  i) Description/Nomenclature as per Schedule of Quantities. 
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  ii) General / Particular Specification and Special Condition, if 

any. 

  iv) Architectural / structural Drawings. 

  v) Indian Standard Specifications of BIS 

  vi) National Building Code – 2016 

  vii) Manufacturer’s specifications 

  viii)  Sound Engineering Practices 

  ix) Decision of Engineer-in-Charge 

  A reference made to any Indian Standard Specifications in this 

document, shall imply to the latest version of that standard, 

including such revisions / amendments as issued by the Bureau of 

Indian Standards up to the last date of receipt of tenders. The 

contractor shall keep at his own cost all such publications of 

relevant Indian Standard applicable to the work at site. 

 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Competent Authority as 

defined in the schedule ‘F’ shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be 

followed. 

 8.4 The Schedule of Quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with method of 

measurement specified in Section VI. Any error in description or in 

quantity in Schedule of Quantities or any omission of items therefrom 

shall not vitiate the Contract but shall be rectified and the value thereof, 

as ascertained under clause 12 hereof shall be added to, or deducted 

from the Contract amount (as the case may be) provided that no 

rectification or errors, if any, shall be allowed in the contractor’s Schedule 

of rates. The above discrepancies in Schedule of Quantities shall not 

release the Contractor from the execution of the whole or any part 
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of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

Signing of 

Contract 

9 The successful Tenderer, on acceptance of his tender by the Employer, 

shall, before April 21, 2025 from the date of issue of work award letter, 

sign the contract consisting of: - 

  i) Articles of agreement in Bilingual on non-judicial stamp 

paper/s of appropriate values as per the latest stamp paper 

charges as declared under Article 63 of the Maharashtra 

Stamp Act, 1958 along with approximate stamp duty for 

indemnification as mentioned in agreement. The cost of the 

stamp paper/s shall be borne by the contractor. One Certified 

copy of the agreement will be handed over to the contractor 

by the Employer. 

  ii)  the notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

  No payment for the work done will be made unless contract is signed 

by the successful Tenderer. Thus, the first RA Bill shall not be 

accepted for making payment before signing off the Agreement in 

Bilingual Format. 
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CLAUSES OF CONTRACT 

 

 CLAUSE 1 

Performance 

Guarantee 

 

 
 

i) The contractor shall submit an irrevocable Performance Guarantee of 

5% (five percent) of the Contract amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule ‘F’ 

from the date of issue of letter of award. This period can be further 

extended by the Engineer-in-Charge up to a maximum period as 

specified in schedule ‘F’ on written request of the contractor stating the 

reason for delays in procuring the Performance Guarantee, to the 

satisfaction of the Engineer-in-Charge. This guarantee shall be in the 

form of Demand Draft of any scheduled bank/Pay Order of any 

scheduled bank (in case guarantee amount is less than ₹1,00,000/-) or 

Bank Guarantee issued by any Scheduled Bank in the approved 

proforma annexed hereto.  

ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 2 months. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such extended time for completion of work. 

After recording of the completion certificate for the work by the Engineer-

in-charge, the performance guarantee shall be returned to the 

contractor, without any interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the Employer is entitled under 

the contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

 a)  Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 
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 b)  Failure by the contractor to pay the Employer any amount due, 

either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge. 

iv) In the event of the contract being determined or expired due to efflux of 

time without successful completion of the scope of works or rescinded 

under provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Employer. 

 CLAUSE 1 A 

Recovery of 

Security 

Deposit 

i) The Contractor shall permit Employer at the time of making any 

payment to him for work done under the contract to deduct a sum at the 

rate of 5% of the gross amount of each running account and final bill till 

the sum deducted will amount to security deposit of 5% of the Contract 

price of the work. Such deductions will be made and held by the 

Employer by way of Security Deposit till the successful completion of 

Defect Liability Period. 

ii) All compensations or the other sums of money payable by the 

contractor under the terms of this contract may be deducted from his 

security deposit or from any sums which may be due to or may become 

due to the contractor by Employer on any account whatsoever and in 

the event of his Security Deposit being reduced by reason of any such 

deductions, the contractor shall within 10 days make good in cash any 

sum or sums which may have been deducted from his security deposit 

or any part thereof. The security deposit shall be collected from the 

running bills and the final bill of the contractor at the rates mentioned 

above. 

iii) The security deposit as deducted above can be released against Bank 

Guarantee issued by a scheduled bank, on completion of the work and 

settlement of final bill at the request of the contractor subject to the 

condition that amount of such Bank Guarantee shall not be less than 

Rs. 5 lakh. Provided further that the validity of bank guarantee including 

the one given against the earnest money shall be in conformity with 
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provisions contained in clause 17 which shall be extended from time to 

time depending upon extension of contract granted under provisions of 

clause 2 and clause 5. (Not Applicable) 

iv) In the event of the contract being determined or expired due to efflux of 

time without successful completion of the scope of works or rescinded 

under provision of any of the Clause/Condition of the agreement, the 

security deposit/RMD shall stand forfeited in full and shall be absolutely 

at the disposal of the Employer. 

 CLAUSE 2 

Compensation 

for Delay 

 If the contractor fails to maintain the required progress in terms of 

Clause 5 or to complete the work and clear the site on or before the 

contract period or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the 

Employer on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below as per  the authority 

specified in schedule ‘F’ (whose decision in writing shall be final and 

binding) may decide on the amount of contract price of the work for 

every completed day (as applicable) that the progress remains below 

that specified in Clause 5 or that the work remains incomplete. 

  This will also apply to items or group of items for which a separate 

period of completion has been specified 

i) Compensation at the rate as specified in schedule ‘F’ per week of delay 

for delay of work to be computed on per day basis, Provided always 

that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Contract Price of work or of the 

Contract price of the item or group of items of work for which a separate 

period of completion is originally given. 

 ii) The amount of compensation may be adjusted or set-off against any 

sum payable to the Contractor under this or any other contract with the 

Employer. In case, the contractor does not achieve a particular 

milestone mentioned in Schedule ‘F’, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall 

be withheld, to be adjusted against the compensation levied at the final 
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grant of Extension of Time. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 

 CLAUSE 2 A (NOT APPLICABLE) 

Incentive for 

early 

completion 

 

 In case, the contractor completes the work ahead of updated stipulated 

date of completion considering the effect of extra work (to be calculated 

as per clause 12.1), a bonus @ 1% (one per cent) of the contract 

amount per month computed on per day basis, shall be payable to the 

contractor, subject to a maximum limit of 5% (five per cent) of the 

contract amount. The amount of bonus, if payable, shall be paid along 

with final bill after completion of work. Provided always that provision of 

the Clause 2A shall be applicable only when so provided in Schedule 

‘F’.  

 CLAUSE 3  

When 

Contract can 

be 

Determined 

 

 Subject to other provisions contained in this clause, the Engineer-in-

Charge may, without prejudice to his any other rights or remedy against 

the contractor in respect of any delay, inferior workmanship, any claims 

for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice 

in writing absolutely determine the contract in any of the following 

cases: 

i) If the contractor has abandoned the contract 

ii) If the contractor having been given by the Engineer-in-Charge a notice 

in writing to rectify, pull down, reconstruct or replace any defective work 

or that the work is being performed in an inefficient or otherwise 

improper or un-workman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter or has 
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failed to remove the materials from the site within seven days of the 

written instructions of the Engineer-in-charge that the same were 

condemned and rejected by him under these conditions . 

 iii) If the contractor has failed to commence the work or, without any lawful 

excuse under these conditions suspended the progress of the work for 

fourteen days after receiving notice from the Engineer-in-charge to 

proceed or has failed to proceed with the work with due diligence so 

that in the opinion of the Engineer-in-Charge (which shall be final and 

binding) he will be unable to secure completion of the work by the date 

for completion and continues to do so after a notice in writing of seven 

days from the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or 

before such date(s) of completion and does not complete them within 

the period specified in a notice given in writing in that behalf by the 

Engineer-in-Charge. 

v) If the contractor persistently neglects or fails to carry out his obligations 

under the contract and/ or commits default in complying with all or any 

of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

vi) If the contractor shall offer or give or agree to give to any person in 

Employer’s service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other contract for Employer 

vii) If the contractor shall enter into a contract with Employer in connection 

with which commission has been paid or agreed to be paid by him or to 

his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to 

the Engineer-in-Charge. 
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viii) If the contractor had secured the contract with Employer as a result of 

wrong tendering or other non-bonafide methods of competitive 

tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof 

commits an “Act of Insolvency” or shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his 

estate made against him or shall suffer execution or other process of 

court attaching property to be issued against the contractor or shall take 

any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance 

or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors and shall be unable within seven days after 

notice to him requiring him to do so, to show to the reasonable 

satisfaction to the Engineer-in-charge that he is able to carry out and 

fulfill the contract and to give security therefor, if so required by the 

Engineer-in-charge. 

x) If the contractor being a company shall pass an effective resolution for 

winding up voluntarily or shall have an order for compulsory winding up 

made against it or shall subject to the supervision of court and the 

official Assignee or the liquidator in such acts of insolvency or winding 

up, as the case may be, or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle 

the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors or the contractor or shall 

charge or encumber this contract or any payments due or which may 

become due to the contractor hereunder. 
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xii) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in 

the work, shall not be deemed to be subletting) or otherwise parts with 

or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the 

Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the Employer 

shall have powers: 

 a) To determine the contract, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, as 

aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Security Deposit already 

recovered and Performance Guarantee under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of 

the Employer. 

 b) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, 

as shall be un-executed out of his hands. The action will be without 

thereby affecting the powers of the Engineer-in-charge or the 

obligations and liabilities of the Contractor, the whole of which 

shall continue in force as fully as if the Contract had not been so 

determined, and as if the work subsequently executed had been 

executed by or on behalf of the Contractor. And further, the 

Employer by his agents or servants may enter upon and take 

possession of the works and all plants, tools, scaffoldings, sheds, 

machinery steam and other power utensils and materials lying 

upon the premises or the adjoining lands or roads, and use the 

same as his own property or may employ the same by means of 

his own servants and workmen in carrying on and completing the 
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works or by employing any other Contractor or other person or 

persons to complete the works, and the Contractor shall not in any 

way interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the 

works. When the works shall be completed or as soon thereafter 

as convenient the Engineer-in-charge shall give a notice in writing 

to the Contractor to remove his surplus materials and plant, and 

should the Contractor fail to do so within a period of fourteen days 

after receipt thereof by him, the Employer may sell the same by 

public auction, and give credit to the Contractor for the net amount 

realized. The Employer shall thereafter ascertain and certify in 

writing under his hand what (if anything) shall be due or payable 

to or by the Employer and expense or loss which the Employer 

shall have been put to in procuring the works to be completed and 

the amount, if any, owing to the Contractor and the amount which 

shall be so certified shall there upon be paid by the Employer to 

the Contractor or by the Contractor to the Employer, as the case 

may be, and the Certificate of the Engineer-in-charge shall be final 

and conclusive between the parties. The contractor, whose 

contract is determined as above, shall not be allowed to participate 

in the tendering process for the balance work, if resorted to by the 

Employer. 

 In the event of above courses being adopted by the Engineer-in-

Charge, the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance 

of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract 

unless and until the Engineer-in-Charge has certified in writing the 
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performance of such work and the value payable in respect thereof and 

he shall only be entitled to be paid the value so certified. 

 CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the control 

of the contractor within 1/8th of the stipulated time for completion of 

work or one month whichever is higher, either party may close the 

contract.  

b) If the payment of the amount payable by the Employer under Certificate 

of the Engineer-in-charge shall be in arrears and unpaid for thirty days 

after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer 

interferes with or obstructs the issue of any such Certificate, or if the 

Employer shall repudiate the Contract, or if the works be stopped for 

three months under the order of the Engineer-in-charge or the Employer 

or by any injunction or other order of any court of Law, then and in any 

of the cases the Contractor shall be at liberty to determine the Contract 

by notice in writing to the Employer, through the Engineer-in-charge and 

he shall be entitled to recover from the Employer, payment for all works 

executed and for any loss he may sustain upon any plant or materials 

supplied or purchased or prepared for the purpose of the Contract. In 

arriving at the amount of such payment, the net rates contained in the 

Contractor’s original tender shall be followed or where the same may not 

apply, valuation shall be made in accordance with Clause hereof. 

c) In case contractor wants to close the contract, he shall give notice to 

the Employer stating the failure on the part of Employer. In such 

eventuality, the Performance Guarantee of the contractor shall be 

refunded within following time limits : 

i) If the Contract price of work is up to Rs. 50 lac: 15 days. 

ii) If the Contract price of work exceeds Rs. 50 lac: 30 days. 

d) If Performance Guarantee is not released within prescribed time limit, 

then a simple interest @ 0.25% per month shall be payable on 

Performance Guarantee amount to the contractor from the date of 
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expiry of prescribed time limit. A compensation for such eventuality, on 

account of damages etc. shall be payable @ 0.25% of Contract price 

subject to maximum limit of Rs.1.00 lakh. 

 CLAUSE 3B 

Termination of 

Contract in 

case of death 

of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor, being an individual, dies, the Employer shall have the option of 

terminating the contract without any liability for such termination and 

compensation to the contractor. 

 CLAUSE 4 

Contractor 

liable to pay 

Compensation 

even if action 

not taken 

under Clause 

3 

 

 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same 

are not exercised, the non-exercise thereof shall not constitute a waiver of 

any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In the 

event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving 

a notice in writing to the contractor, take possession of (at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor) 

or use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge), all or any, tools, plant, materials 

and stores, in or upon the works, or the site there of belonging to the 

contractor, or procured by the contractor and intended to be used for the 

execution of the work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, at 

current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorized agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor 
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and his risk in all respects and the certificate of the Engineer-in-Charge as to 

the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor. 

 CLAUSE 5 

Time and 

Extension for 

Delay 

 

 The time allowed for execution of the Works as specified in the 

Schedule ‘F’ or the extended time in accordance with these conditions 

shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in Schedule ‘F’ or from 

the date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid, 

Employer shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the performance guarantee absolutely. 

The contractor shall prepare the shop drawings and obtain its approval 

from Engineer-in-Charge, shall procure samples of all the materials and 

get it approved from Engineer-in-Charge, shall get the mock up works  

/ flats / furniture ready at factory and organize visit of  Engineer-in-

Charge to the factory for approval of mock-ups before going into large 

scale  work / production. 

 PROGRAMME CHART 

i) The Contractor shall prepare a detailed work programme for the 

execution of work, showing clearly all activities from the start of work to 

completion, within 3 (three) days of award of the contract for approval 

to the Engineer-in- Charge; failing which a penalty of ₹ 200/- per day 

will be recovered 

ii) The programme should include the following: 

 a) Descriptive note explaining sequence of the various activities. 

 b) Network (PERT / CPM / BAR CHART). 

iii) If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme 

referred above or after rescheduling of milestones, on his instructions, 

the contractor shall produce a revised programme within 7 (seven) 
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days, showing the modifications to the approved programme to ensure 

timely completion of the work. 

5.1 Contractor shall submit fortnight progress report to the Engineer-in-

Charge depicting the target progress as per schedule approved by 

Engineer-in-Charge and achieved progress.  

5.2) If the work(s) be delayed by:- 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) 
civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by 

Engineer-in- Charge in executing work not forming part of the Contract, 

or 

vi) non-availability of stores, which are the responsibility of Employer to 

supply or 

vii) non-availability or break down of tools and Plant to be supplied or 

supplied by Employer or 

viii) any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 

 then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the 

authority as indicated in Schedule ‘F’ but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

5.3) Request for rescheduling of Mile stones and extension of time, to be 

eligible for consideration with reasons, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing 

delay to the authority as indicated in Schedule ‘F’. The Contractor may 
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also, if practicable, indicate in such a request the period for which 

extension is desired. 

5.4) In such case the authority as indicated in Schedule ‘F’ may give a fair 

and reasonable extension of time and reschedule the mile stones for 

completion of work. Such extension or rescheduling of the milestones 

shall be communicated to the Contractor by the authority as indicated 

in Schedule ‘F’ in writing, within 2 weeks of the date of receipt of such 

request respectively. Non application by the contractor for extension of 

time/ rescheduling of the milestones shall not be a bar for giving a fair 

and reasonable extension of time by the authority as indicated in 

Schedule ‘F’ and this shall be binding on the contractor.  

 CLAUSE 6 

Measurements 

of Work Done 

(If contract 

value  is less 

than Rs.10.00 

lakh) 

 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract 

of work done. 

ii) All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 

iii) All measurements and levels shall be taken jointly by the Engineer-in-

Charge or his authorized representative and by the contractor or his 

authorized representative from time to time during the progress of the 

work and such measurements shall be signed and dated by the 

Engineer-in-Charge and the contractor or their representatives in token 

of their acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by 

both the parties. 

iv) If for any reason, the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and 

the Employer shall not entertain any claim from contractor for any loss 

or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such 
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measurements after the contractor or his authorized representative has 

been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by 

the Engineer-in-Charge or his representative shall be deemed to be 

accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements 

and recording levels. 

vi) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any 

provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of 

Indian Standards (IS 1200) or any other relevant code of practice and 

if for any item no such standard is available, then a mutually agreed 

method shall be followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of the 

work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond 

the reach of measurements without such notice having been given or 

the Engineer-in-Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof no 
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payment or allowance shall be made for such work or the materials with 

which the same was executed. 

viii) Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the interim, 

on account or final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall 

it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 

 CLAUSE 6A 

Computerized 

Measurement 

Book 

(If contract 

value  is more 

than  Rs.10.00 

lakh) 

 

 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with 

the contract. 

ii) 
All measurements of all items having financial value shall be entered 

by the contractor and compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as per the format of the 

department so that a complete record is obtained of all the items of 

works performed under the contract. 

All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in-

Charge or his authorized representative as per interval or program 

fixed in consultation with Engineer-in-Charge or his authorized 

representative. After the necessary corrections made by the Engineer-

in-Charge, the measurement sheets shall be returned to the contractor 

for incorporating the corrections and for resubmission to the Engineer-

in Charge for the dated signatures by the Engineer-in- Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements 
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would be got checked/test checked from the Engineer-in-Charge 

and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test 

checks in his draft computerized measurements, and submit to the 

department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB and record 

the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, should be 

100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled 

by the department. Thereafter, the MB shall be taken in the Bank’s  

records, and allotted a number as per the Register of Computerized 

MBs. This should be done before the corresponding bill is submitted 

to the Bank for payment. The contractor shall submit two spare copies 

of such computerized MB’s for the purpose of reference and record by 

the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed 

by the Bank and allotted a number as per the computerized record in 

the same way as done for the measurement book meant for 

measurements. 

iii) All measurement of all items having financial value shall be entered in 

Measurement Book so that a complete record is obtained of all works 

performed under the contract. 

iv) If for any reason, the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and 
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the Employer shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such 

measurements after the contractor or his authorized representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of 

the measurement, then such measurements recorded in his 

absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements 

and recording levels by the Engineer-in-Charge or his representative. 

vi) In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the provisions in 

CPWD specifications, relevant standard method of measurement 

issued by the Bureau of Indian Standards (IS 1200) or any other 

relevant code of practice in order of preference and if for any item no 

such standard is available, then a mutually agreed method shall be 

followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of the 

work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond 

the reach of measurements without such notice having been given or 

the Engineer-in-Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof 
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no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

viii) Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

 CLAUSE 7 

Payment on 

Interim 

Certificate to 

be Regarded 

as Advances 

(Not 

Applicable) 

 

i) The Contractor shall be paid by the Employer from time to time, by 

installments under Interim Certificates to be issued by the Engineer-in-

Charge to the Contractor on account of the works executed as 

aforesaid in accordance with this contract, subject, however, to a 

retention of the percentage of such value named in the schedule ‘F’ as 

“Retention percentage for Interim Certificates” until the total amount 

retained shall reach the sum named in the schedule ‘F’ as “Total 

Retention Money”. The Engineer-in-charge may in his discretion 

include in the Interim Certificate such amount as he may consider 

proper on account of materials delivered upon the site by the Contractor 

for use in the works. And when the works have been virtually completed 

and the Engineer-in-charge shall have certified in writing that they have 

been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate, the sum of money named in the 

schedule as “Installment after Virtual Completion” being a part of the 

said Total Retention Money. The Contractor shall be entitled to the 

payment of the Final Balance in accordance with the final certificate to 

be issued in writing by the Engineer-in-Charge at the expiry of the 

period referred to as “the Defects Liability Period” in clause 17 or as 

soon as after the expiration of such period as the works shall have been 

finally completed and all defects made good according to the true intent 

and meaning hereof whichever shall last happen, provided always that 

the issue by the Engineer-in-Charge of any Certificate during the 

progress of the works or at or after their completion shall not relieve the 
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Contractor from his liability under this contract nor relieve the 

Contractor of his liability in case of fraud, dishonesty or fraudulent 

concealment relating to the works or materials or to any matter dealt 

with in the certificate, and in case of all defect and insufficiencies in the 

works or materials which a reasonable examination would not have 

disclosed. No certificate of the Engineer-in-charge shall of itself be 

conclusive evidence that any works or materials to which it relates are 

in accordance with the Contract neither will the Contractor have a claim 

for any amounts which the Engineer-in-charge might have certified in 

any interim bill and paid by the Employer and which might subsequently 

be discovered as not payable and in this respect the Employer’s 

decision shall be final and binding. 

a) 75% of the amount payable to the Contractor on the RA bills will be 

released as ad-hoc payment within 7 working days from the date of 

certification by the Engineer-in-charge, pending test checking of work 

and verification of detailed arithmetical accuracy by Employer. 

b) The Employer shall have power to withhold any certificate if the works 

or any parts thereof are not being carried out to his satisfaction. 

c) No payment shall be made to the Contractor if the Contractor fails to 

insure the works and keep them insured till the issue of the Completion 

Certificate. 

d) The amount admissible shall be paid within the specified period of 

honouring certificates in the schedule ‘F’ after the day of presentation 

of the bill by the Contractor to the Engineer-in-Charge together with the 

account of the dismantled materials, if any and all required details/ 

documents. In case of delay in payment of Running Account bills after 

45 days of submission of bill by the contractor, provided the bill 

submitted by the contractor found to be in order, a simple interest @ 

3% per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-Charge relating to the work done or 

materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate 

and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not 

in any respect conclude, determine or affect in any way powers of the 

Engineer-in-Charge under the contract or any of such payments be 
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treated as final settlement and adjustment of accounts or in any way 

vary or affect the contract 

iii) Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the Employer to take action under the terms of 

this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

 CLAUSE 8 

Completion 

Certificate and 

Completion 

Plans 

 

i) Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in-Charge and within thirty 

days of the receipt of such notice, the Engineer-in-Charge shall inspect 

the work if the work is found incomplete, the contractor shall be advised 

suitably .Further, in the completed work, if there is no defect , the 

Engineer-In-Charge shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no 

final certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from 

the premises on which the work shall be executed all scaffolding, 

surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by 

the contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the 

work shall have been measured by the Engineer-in-Charge. If the 

contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning off dirt on or before 

the date fixed for the completion of work, the Engineer-in-Charge may 

at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and 

clean off such dirt as aforesaid, and the contractor shall have no claim 



76 

 

in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Engineer-in-

charge has certified in writing that they have been completed. The 

Defects Liability Period shall commence from the date of such 

certificate. 

 CLAUSE 8A 

Contractor to 

Keep Site 

Clean 

 

 The splashes and droppings from white washing, colour washing, 

painting etc., on walls, floor, windows, etc shall be removed and the 

surface cleaned simultaneously with the completion of these items of 

work in the individual rooms, quarters or premises etc. where the work 

is done. The cleaning shall be carried out as soon as possible without 

waiting for the actual completion of all the other items of work in the 

contract. In case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-Charge shall have the right to get this work 

done at the cost of the contractor through any other agency. Before 

taking such action, the Engineer-in-Charge shall give ten days’ notice 

in writing to the contractor. 

 CLAUSE 8B 

Completion 

Plans to be 

Submitted by 

the Contractor 

 

 

i) The contractor shall submit completion plan (as built drawing in 

AUTOCAD or any such approved software and one hard copy)  for, 

structural drawings, water, sewerage and drainage line, Electrical, 

HVAC, Firefighting system works,  etc. as applicable depending upon 

the scope of work within thirty days of the completion of the work. 

ii) The contractor shall submit all the data and details as regards the work 

to enable the Employer to prepare the ‘As built drawings’ for layouts 

etc. 

iii) The contractor shall also submit the operation and maintenance 

manuals and other technical literature/ warranty certificates provided by 

OEMs in respect of all the electrical/ electro-mechanical and electronic 

equipment/ systems etc. 
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iv) In case, the contractor fails to submit the completion plan as aforesaid, 

the Employer will not process its bills for payment till such time the 

completion plan is submitted. 

 CLAUSE 9 

Payment of 

Final Bill 

 

 The final bill shall be submitted by the contractor in the same manner 

as specified in interim bills within 3 (three) months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in-Charge 

whichever is earlier and in case of MSME vendors bills will be paid 

within 45 days from the date of receipt of the final bill. No further 

claims shall be made by the contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. 

Payments of those items of the bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, will, as far as possible be made within the period 

specified hereunder, the period being reckoned from the date of receipt 

of the bill by the Engineer-in- Charge complete with account of 

materials wherever applicable. 

i) If the Contract price of work is up to Rs. 50 lakh :      2 months 

ii) If the Contract price of work is more than Rs.50 lakh  :     3 months 

 
In case of delay in payment of final bills after prescribed time limit, a 

simple interest @ 3% per annum shall be paid to the contractor from 

the date of expiry of prescribed time limit, provided the final bill 

submitted by the contractor found to be in order. 

 CLAUSE 9A 

Payment of 

Contractor’s 

Bills through 

electronic 

means 

 

i) Payments due to the contractor shall be made to his bank through NEFT. 

For this purpose, the contractor shall furnish to the Engineer-in-Charge  

(1) an authorization in the form of a legally valid document such as a 

power of attorney conferring authority on the bank; to receive payments 

and all other required particulars in the approved format 

(2) his own acceptance of the correctness of the amount made out as 

being due to him by Employer or his signature on the bill or other claim 

preferred against Employer before settlement by the Engineer-in-Charge 

of the account or claim by payment to the bank. 
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While the NEFT transaction slip shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible, 

present his bills duly receipted and discharged through his bank. 

ii) Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 

provided by 

the Contractor 

 

i) The contractor shall, at his own expense, provide all materials, required 

for the works. 

ii) The contractor shall, at his own expense and without delay, supply to 

the Engineer-in- Charge samples of materials to be used on the work 

and shall get these approved in advance. All such materials to be 

provided by the Contractor shall be in conformity with the specifications 

laid down or referred to in the contract. The materials shall be selected 

from the list of approved makes of materials at Section VI and shall be 

in accordance with the requirements of IGBC rating system as specified 

in Schedule G. The contractor shall, if requested by the Engineer-in- 

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that 

the materials so comply. The Engineer-in-Charge shall within thirty 

days of supply of samples or within such further period as he may 

require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor 

shall forthwith arrange to supply to the Engineer-in-Charge for his 

approval, fresh samples complying with the specifications laid down in 

the contract. In case of non availability of make/brand specified in 

the list of approved makes of material at Section VIII and Section 

X and the Contractor submit the documentary evidence for the 

same to the satisfaction of Engineer-in-Charge, p roposed  

materials sha l l  be tested in accordance with specifications following 

the Indian Standard Codes of Bureau of Indian Standard and / or 

applicable code of material testing and specifications, and approval of 

the Engineer-in-Charge in such case shall be issued after receipt of 

sat isfactory test results of materials satisfying the specifications and 

standards. 
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iii) The Contractor shall at his risk and cost submit the samples of materials 

to be tested or analyzed and shall not make use of or incorporate in the 

work any materials represented by the samples until the required tests 

or analysis have been made and materials finally accepted by the 

Engineer-in-Charge. The Contractor shall not be eligible for any claim 

or compensation either arising out of any delay in the work or due to 

any corrective measures required to be taken on account of and as a 

result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and 

shall provide all facilities as the Engineer-in-Charge may require for 

collecting, and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer-in- Charge or his authorized representative 

shall at all times have access to the works and to all workshops, factories 

or/ and other places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the 

works and the contractor shall afford every facility and every assistance 

in obtaining the right to such access for inspections and examination and 

test of the materials and workmanship. No person not authorized by the 

employer except the representatives of public authorities shall be 

allowed on the works at any time. 

v) The Engineer-in-Charge shall have full powers to require the removal 

from the premises of all materials which in his opinion are not in 

accordance with the specifications and in case of default, the Engineer-

in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such 

materials. The Engineer-in-Charge shall also have full powers to 

require other proper materials to be substituted thereof and in case of 

default, the Engineer-in-Charge may cause the same to be supplied 
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and all costs which may attend such removal and substitution shall be 

borne by the Contractor. 

Work to be 

Executed in 

Accordance 

with 

Specifications

, Drawings, 

Orders etc. 

 

CLAUSE 11 

i) The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials 

and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of 

the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together 

with specifications, designs, drawings and instructions as are not 

included in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed publication 

referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such specifications 

as referred above, such work shall be carried out in accordance with 

the Bureau of Indian Standards Specifications. In case there are no 

such specifications in Bureau of Indian Standards, the work shall be 

carried out as per manufacturers’ specifications. In case there are no 

such specifications as required above, the work shall be carried out in 

all respects in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

iii) The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all 

labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in 

so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility 

for adequacy, suitability and safety of all the works and methods of 

construction. 
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Action in case 

Work not 

done 

as per 

Specifications 

 

CLAUSE 11 A 

i) All works under or in course of execution or executed in pursuance of 

the contract, shall at all times be open and accessible to the inspection 

and supervision of the Engineer-in-charge, his authorized subordinates 

in charge of the work and all the superior officers of the Employer or 

any organization engaged by the Employer for Quality Assurance and 

of the Chief Technical Examiner’s Office, and the contractor shall, at all 

times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

ii) If it shall appear to the Engineer-in-charge or his authorized 

representatives or to the Superior Officers of the employer or the 

officers of the organization engaged by the Employer for Quality 

Assurance or to the Chief Technical Examiner or his subordinate 

officers, that any work has been executed with unsound, imperfect, or 

unskillful workmanship, or with materials or articles provided by him for 

the execution of the work which are unsound or of a quality inferior to 

that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made within 

Defects Liability Period  stated in schedule ‘F’ or, if none stated, then 

within twelve months ( six months in the case of work costing Rs Five 

Lakh and below)after completion of the work, from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case 

may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In 

the event of him failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall 
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be liable to pay compensation at the same rate as under clause 2 of the 

contract (for non-completion of the work in time) for this default. 

iii) In such case the Engineer-in-Charge may not accept the item of work 

at the rates applicable under the contract but may accept such items at 

reduced rates as the authority specified in Schedule ‘F’ may consider 

reasonable during the preparation of on account bills or final bill if the 

item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

 

Deviations/ 

Variations 

Extent and 

Pricing 

 

CLAUSE 12 

 The Engineer-in-Charge shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to 

carry out the works in accordance with any instructions given to him in 

writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

The Engineer-in-Charge shall be the final authority to decide whether 

any item of work is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Contract price sum being ordered, 

be extended, if requested by the contractor, as follows 
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 i) In the proportion in which the additional cost of the altered, 

additional or substituted work (The difference of Final completed 

cost of work (including the financial impact of all extra, 

substituted and deviated items but excluding the financial impact 

due to operation of price adjustment clause) and the Contract 

price), bears to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such further additional 

time as may be considered reasonable by the Engineer-in-

Charge. 

 

Deviation - 

Extra Items 

and Pricing 

 

12.2 A) Items that are completely new, and are in addition to the 

items contained in the contract 

  Where the extra works are not of similar character and/or 

executed under similar conditions as aforesaid or where the 

omissions vary the conditions under which any remaining items 

of works are carried out or if the amount of any omissions or 

additions relative to the amount of the whole of the contract 

works or to any part thereof shall be such that in the opinion of 

the Engineer-in-charge the net rate or price contained in the 

Priced Schedule of Quantities or tender or for any item of the 

works involves loss or expense beyond that reasonably 

contemplated by the Contractor or is by reason of such omission 

or addition rendered unreasonable or inapplicable, the Engineer-

in-charge shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the 

prior approval in writing of the Employer. 

  Where extra work cannot be properly measured or valued, the 

Contractor shall be allowed day work prices as the net rates 

stated in the tender of the Priced Schedule of Quantities or, if not 

so stated, then in accordance with the local day work rates and 

wages for the district, provided that in either case vouchers 

specifying the daily time (and if required by the Engineer-in-

charge, the workman’s name) and materials employed be 

delivered for verification to the Engineer-in-charge or his 
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representative at or before the end of the week following that in 

which the work has been executed. 

  In the case of extra item(s) (items that are completely new, and 

are in addition to the items contained in the contract), the 

contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper rate 

analysis ( CPWD method shall be followed as far as possible) 

worked on the “actual cost basis” plus 15% towards 

establishment charges, contractor’s overhead and profit and the 

Engineer-in-charge shall within prescribed time limit of the 

receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates 

and the contractor shall be paid in accordance with the rates so 

determined. 

Such items will not be eligible for escalation. 

Deviation - 

Substituted 

Items and 

Pricing 

 

 B) Items that are taken up with partial substitution or in lieu of 

items of work in the contract 

  
In the case of substituted items (items that are taken up with 

partial substitution or in lieu of items of work in the contract), the 

rate for the agreement item (to be substituted) and substituted 

item shall, wherever possible, be derived out of the rates given 

in priced schedule of quantities in the manner as mentioned in 

the following para. 

  a) The net rates or prices in the original tender shall determine 

the valuation of the extra work where such extra work is of 

similar character and executed under similar conditions as 

the work priced therein. 

  b) The net prices of the original tender shall determine the 

value of the items omitted provided if omissions vary the 

conditions under which any remaining items of works are 



85 

 

carried out the prices for the same shall be valued under 

sub-clause (A) thereof. 

  c) If the market rate for the substituted item so determined is 

more than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the 

agreement item (to be substituted). 

  d) If the market rate for the substituted item so determined is 

less than the market rate of the agreement item (to be 

substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to 

be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the 

agreement item (to be substituted). 

Deviation - 

Deviated 

Quantities 

and Pricing 

 

 C) In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over 

the tender quantity 

  
In the case of contract items, substituted items, contract cum 

substituted items, which exceed the pre-specified limits laid 

down in Schedule ‘F’, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper rate analysis (CPWD method shall 

be followed as far as possible) worked on the “actual cost basis” 

plus 15% towards establishment charges, contractor’s overhead 

and profit  for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge 

shall within prescribed time limit of receipt of the claims 

supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on 
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the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

  The provisions of the preceding paragraph shall also apply to the 

decrease in the rates of items for the work in excess of the limits 

laid down in Schedule F, and the Engineer-in-Charge shall after 

giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise 

the rates for the work in question within one month of the expiry 

of the said period of fifteen days having regard to the market 

rates. 

12.3  The prescribed time limits for finalizing rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items are 

as under: 

  i) If the Contract price of work is up to  

Rs. 50 lac : 

15 calender 

days. 

  ii) If the Contract price of work exceeds  

Rs. 50 Lac: 

45 calendar 

days. 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three 

months, an up to date account giving complete details of all claims for 

additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer-in-Charge 

which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the 

Employer may authorise consideration of such claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be 

included in the rates quoted by the tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 
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Foreclosure 

of contract 

due to 

Abandonment 

or Reduction 

in Scope of 

Work 

 

CLAUSE 13 

If at any time after acceptance of the tender, Employer shall decide to abandon 

or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Engineer-in-

Charge shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of 

the works in full but which he did not derive in consequence of the foreclosure 

of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed 

at site and, in addition, a reasonable amount as certified by the Engineer-in-

Charge for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of the foreclosure; 

i) Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters, Tools & Plant, site 

office; storage accommodation and water storage tanks etc. 

ii) Employer shall have the option to take over contractor’s materials or 

any part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however Employer shall be bound to 

take over the materials or such portions thereof as the contractor does 

not desire to retain. For materials taken over or to be taken over by 

Employer, cost of such materials as detailed by Engineer-in- Charge 

shall be paid. The cost shall, however, take into account purchase 

price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the contractor. 

iii) Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are 

not transported to either of the said places, no cost of transportation 

shall be payable. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 
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evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The reasonable amount of items on (i) and (iii) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s 

materials at site taken over by the Employer as per item (ii) above. Provided 

always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-Charge shall be entitled to recover or be credited 

with any outstanding balances due from the contractor for advance paid in 

respect of any tool, plants and materials and any other sums which at the date 

of termination were recoverable by the Employer from the contractor under 

the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance tendered 

amount and initially valid up to the extended date of completion or stipulated 

date of completion if no extension has been granted plus minimum 3 months 

beyond that. Wherever such a fresh Performance Guarantee is furnished by 

the contractor the Engineer-in-Charge may return the previous Performance 

Guarantee. 

Carrying out 

part work at 

risk & cost of 

contractor 

 

CLAUSE 14 

If contractor: 

i) At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even 

after a notice in writing of 7 days in this respect from the Engineer-in-

Charge; or 

ii) Commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or takes effective steps to remedy 
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it within 7 days even after a notice in writing is given in that behalf by 

the Engineer-in-Charge; or 

iii) Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not 

complete them within the period specified in the notice given in writing 

in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to Employer, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

b) 
Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 

any item(s) taken out of his hands and execute at the risk and cost of the 

contractor. The liability of contractor on account of loss or damage suffered by 

Employer because of action under this clause shall not exceed 10% of the 

Contract price of the work. 

In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it 

had been carried out by the original contractor under the terms of his contract, 

the value of contractor's materials taken over and incorporated in the work and 

use of plant and machinery belonging to the contractor. The certificate of the 

Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only 

be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the Employer are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the 

contractor. 
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Any excess expenditure incurred or to be incurred by Employer in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by Employer as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to 

Employer in law or as per  agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 

days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into 

any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract. 

Suspension 

of Work 

 

CLAUSE 15 

i) 
The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in-Charge may consider necessary so 

as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons 

other than the default of the contractor; or 

c) for safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect 

and secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer-in- Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above: 

a) 
the contractor shall be entitled to an extension of time equal to 

the period of every such suspension PLUS 25%, for completion 

of the item or group of items of work for which a separate period 

of completion is specified in the contract and of which the 

suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or 

group of items or work for which a separate period of completion 

is specified in the contract exceeds thirty days, the contractor 

shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported 

by details to the Engineer-in- Charge within fifteen days of the 

expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-

in-Charge for more than three months at a time, except when suspension 

is ordered for reason (a) in sub- para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer- in-

Charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is 

not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of 

such part by Employer or where it affects whole of the works, as an 

abandonment of the works by Employer, shall within ten days of expiry 
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of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the 

suspension as an abandonment of the contract by Employer, he shall 

have no claim to payment of any compensation on account of any profit 

or advantage which he might have derived from the execution of the 

work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as 

the Engineer-in-Charge may consider reasonable, in respect of salaries 

and/or wages paid by him to his employees and labour at site, remaining 

idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the 

expiry of the period of 3 months. 

Dismantled 

Material 

Employer’s 

Property 

 

CLAUSE 16 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as Employer’s property and 

such materials shall be disposed off as per the specific instructions in this 

regard or in absence of the same to the best advantage of Employer according 

to the instructions in writing issued by the Engineer-in-Charge. 

 

Contractor 

Liable for 

Damages, 

defects during 

defect liability 

period 

 

CLAUSE 17 

i) If the contractor or his working people shall break, deface, injure or 

destroy any part of building in which they may be working, or any 

building, road, road kerb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any 

part is being executed, or if any damage shall happen to the work while 

in progress, from any cause whatever or if any defect, shrinkage, 

settlement or other faults appear in the work within Defects Liability 

Period  stated in schedule ‘F’ or, if none stated, then within twelve 

months ( six months in the case of work costing Rs Five Lakh and 

below) after a certificate final or otherwise of its completion shall have 

been given by the Engineer- in-Charge as aforesaid arising out of 

defect or improper materials or workmanship, the contractor shall upon 
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receipt of a notice in writing on that behalf and within such reasonable 

times as shall be specified therein, make the same good at his own 

expense or in case of default the Engineer-in-Charge may employ and 

pay other persons to amend and make good such defects, shrinkage, 

settlements or other faults and all damages, loss and expenses 

consequent thereon or incidental thereto shall be made good and borne 

by the Contractor and such damage, loss, expenses shall be 

recoverable from him by the Employer or may be deducted by the 

Employer, upon the Engineer-in-Charge’s Certificate in writing, from 

any money due or may become due to the Contractor, or the Employer 

may in lieu of such amending and making good by the Contractor 

deduct from any money due to the Contractor, a sum, to be determined 

by the Engineer-in-Charge equivalent to the cost of amending such 

work and in the event of the amount retained as Security Deposit being 

insufficient, recover the balance from the Contractor, together with any 

expenses the Employer may have incurred in connection therewith. 

Should any defective work have been done or material supplied by any 

sub-contractor employed on the works who has been nominated or 

approved by the Employer, the Contractor shall be liable to make good 

in the same manner as if such work or material had been done or 

supplied by the Contractor and been subject to the provisions of this 

Clause. The Contractor shall remain liable under the provisions of this 

Clause notwithstanding the signing of any certificate or the passing of 

any accounts, by the Employer. . The security deposit of the contractor 

shall not be refunded before the expiry of the Defect Liability Period 

after the issue of the certificate final or otherwise, as provided 

elsewhere.  

 ii) In case of Maintenance and Operation works of E&M services, the 

security deposit deducted from contractors shall be refunded within one 

month from the date of final payment or within one month from the date 

of completion of the maintenance contract whichever is earlier. 
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Setting out of 

works 

Clause 18 

The Contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions and alignment of all parts thereof. If at any time, any error 

in this respect shall appear during the progress of the works or within the 

Defect Liability Period after completion of the works, the Contractor shall, if so 

required, at his own expense rectify such error to the satisfaction of the 

Engineer-in-Charge. 

The checking of any setting-out or of any line or level by the Engineer-in-

charge or his representative shall not in any way relieve the Contractor of his 

responsibility for the correctness thereof and the Contractor shall carefully 

protect and preserve all bench-marks, sight rails, pegs and other things used 

in setting out the works. 

All relevant 

Statutory 

Laws to be 

complied by 

the 

Contractor 

 

 

CLAUSE 19 

i) The contractor shall comply with provisions of all relevant laws in 

connection with the work, as may be applicable viz. Contract Labour 

(R&A) Act, 1970, Contract Labour (Regulation and Abolition) Central 

Rules, 1971, Minimum Wages (Central) Rules  1950, Child Labour 

(Prohibition and Regulation) Act 1986, Payment of Wages Act 1936, 

Minimum Wages Act 1948,  ESI Act 1948, EPF Act  1952, Employees 

Liability Act 1938, Workmen’s Compensation Act 1923, Industrial 

Disputes Act 1947, Maternity Benefits Act 1961, Building and other 

Construction Workers (Regulation of Employment & Conditions of 

Service) Act 1996, Building and other Construction Workers Act 1996, 

or the modifications thereof or any other relevant  laws and rules made 

thereunder from time to time etc. (Schedule I). All applicable labour 

licenses etc. shall be obtained by the Contractor before the 

commencement of the work and continue to have a valid license until 

the completion of the work. 
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ii) Any failure to fulfil these requirements shall attract the penal provisions 

of the concerned Act and Contractor shall be liable to face the 

consequences thereof in addition to any other penal provisions of this 

contract. The contractor shall indemnify the Employer for any loss 

caused due to non-compliance with any of the provisions of laws 

applicable. 

iii) The contractor shall indemnify and keep indemnified the Employer 

against payments to be made under and for the observance of the laws 

aforesaid without prejudice to his right to claim indemnity from his sub-

contractors. 

iv) The contractor shall comply with provisions of any other relevant law in 

connection with the work, as may be applicable. 

v) Any failure to fulfill these requirements shall attract the penal provisions 

of the concerned Act and Contractor shall be liable to face the 

consequences thereof in addition to any other penal provisions of this 

contract. 

 vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

Payment of 

wages: 

CLAUSE 19 A 

i) The contractor shall pay to labour employed by him either directly or 

through subcontractors, wages not less than fair wages as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 

and the contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to 

the contrary, cause to be paid fair wage to labour indirectly engaged on 

the work, including any labour engaged by his sub-contractors in 

connection with the said work, as if the labour had been immediately 

employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the  Labour Regulations made 
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by Government from time to time in regard to payment of wages, wage 

period, deductions from wages, recovery of wages not paid and 

deductions unauthorizedly made, maintenance of wage books or wage 

slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv) a) 

 

The Engineer-in-Charge concerned shall have the right to 

deduct from the moneys due to the contractor any sum required 

or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non-fulfilment of the conditions 

of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are 

not justified by their terms of the contract or non-observance of 

the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 1950, 

the contractor is bound to allow to the labours directly or 

indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In 

the event of default, the Engineer-in-Charge shall have the right 

to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labours and pay the same to the persons 

entitled thereto from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format and keep 

indemnified the Employer against payments to be made under and for 

the observance of the laws aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

vii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered from the wage of workmen. 
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 CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per the Safety Code 

annexed and shall also at his own expense provide for all facilities in 

connection therewith.  

Ensuring 

Payment 

and Amenities 

to Workers if 

contractor 

fails 

CLAUSE 19 C 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts 

of wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities required 

to be provided under the above said Act and the rules framed by Government 

from time to time for the protection of health and sanitary arrangements for 

workers employed by. Contractors, Employer will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the Government under sub-section(2) of 

Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, Employer shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or 

from any sum due by to the contractor whether under this contract or otherwise 

Employer shall not be bound to contest any claim made against it under 

subsection (1) of Section 20, sub-section (4) of Section 21, of the said Act, 

except on the written request of the contractor and upon his giving to the 

Employer full security for all costs for which Employer might become liable in 

contesting such claim. 

 CLAUSE 19 D 

It shall be the responsibility of the contractor to see that the site under 

execution is not occupied by anybody unauthorizedly during the work and is 

handed over to the Engineer-in-Charge with vacant possession of the site with 

all works completed. If such site though completed is occupied illegally, then 

the Engineer-in-Charge shall have the option to refuse to accept the said site 

in that position. Any delay in acceptance on this account will be treated as the 
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delay in completion and for such delay, the provisions of clause 2 shall be 

applied by the Employer whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. 

However, the Employer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before execution and handing 

over. 

Authorities 

and Notices 

CLAUSE 20 

(i) The Contractor shall conform to the provisions of any Act of the 

Legislature relating to the work, and to the regulations and bye-laws 

of any authority, and of any water, electric supply and other 

companies and/or authorities with whose systems the structure is 

proposed to be connected and shall before making any variations 

from the Drawing or Specifications that may be necessitated by so 

conforming give to the Employer written notice, specifying the 

variation proposed to be made and the reason for making it and apply 

for instructions thereon. 

(ii) The Contractor shall bring to the attention of the Employer all notices 

required by the said Acts, regulations or bye-laws to be given to any 

authority and pay to such authority, or to any public office all fees that 

may be properly chargeable in respect of the works, and lodge the 

receipts with the Employer. 

Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

CLAUSE 21 

The whole of the works included in the contract shall be executed by the 

Contractor and the Contract or any part/share thereof or any interest therein 

shall not be assigned or sublet without the prior written consent of the Employer, 

and no undertaking shall relieve the Contractor from the full and entire 

responsibility of the Contract or from active superintendence of the works during 

their progress. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of 
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his servants or agent to any public officer or person in the employment of the 

Employer in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-Charge on behalf of the Employer shall have power 

to adopt the course specified in Clause 3 hereof in the interest of Employer 

and in the event of such course being adopted, the consequences specified 

in the said Clause 3 shall ensue. 

Changes in 

firm’s 

Constitution to 

be intimated 

 

CLAUSE 22 

Where the contractor is a partnership firm, the previous approval in writing of 

the Engineer-in-Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken, and the 

same consequences shall ensue as provided in the said Clause 21. 

Contractor 

to Supply 

Material, 

Machinery, 

Equipment, 

Tools & 

Plants etc. 

 

CLAUSE 23 

The contractor shall arrange at his own expense all materials ( including 

consumables such as welding rods etc.), all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work. 

In addition to this, appliances, implements, other plants, ladders, cordage, 

tackle, steel scaffolding and temporary works required for the proper execution 

of the work, whether original, altered or substituted and whether included in 

the specifications or other documents forming part of the contract or referred 

to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to 

any matter as to which under these conditions he is entitled to be satisfied, or 

which he is entitled to require together with carriage therefor to and from the 

work. The contractor shall also supply without charge the requisite number of 

persons with the means and materials, necessary for the purpose of setting 
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out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. 

 CLAUSE 24 

Settlement of 

Disputes & 

Arbitration 

 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in before mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the same 

whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 i) The decision, opinion, direction, certificate of payment issued by the 

Engineer-in-Charge in respect of all or any of the excepted matters as 

provided in the contract shall be final, conclusive and binding on the 

parties hereto and shall be without appeal. Such decision may be in the 

form of a final certificate or otherwise. 

 ii) All other disputes and differences of any kind whatsoever arising out of 

or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and 

whether before or after the determination abandonment or breach of the 

contract) shall be referred to and settled by the Competent Authority of 

the Employer as specified in the schedule ’F’. The designated authority 

shall state its decision in writing within 28 days from the date of receipt 

of reference from the contractor. 

 iii) But If the Competent Authority (CA) fails to give his decision within 

the aforesaid period or if either party be dissatisfied on any matter it 

may, within 28 days after receiving notice of such decision, give a 

written notice to the other party requiring that the matters in dispute be 

arbitrated upon. Such written notice shall specify the matters, which are 

in dispute or difference of which such written notice has been given. If 

both the parties agree, a single arbitrator would be appointed for the 
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purpose. In case there is no agreement on the appointment of 

arbitrator, the employer shall prepare a panel of three person’s names 

and forward to the contractor to select one among them as arbitrator.  

The arbitrator so appointed/selected shall confine himself only to the 

dispute/difference referred to him while adjudicating and pronouncing 

his decision.  

The arbitrator shall make his or their award within one year (or such 

further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings the parties 

mutually settle or compromise their dispute or difference, on the parties 

filing their joint memorandum of the settlement or compromise, the 

arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the 

reference and award respectively shall be in the discretion of the 

arbitrator as the case may be, who may determine the amount thereof 

or direct the same to be taxed as between the party and party, and 

shall direct by whom and to whom and in what manner the same shall 

be borne and paid. This submission shall be deemed to be a 

submission to arbitration within the meaning of the Indian Arbitration 

and Conciliation Act, 1996 or any statutory modification thereof. The 

award of the arbitrator shall be final and binding on the parties. It is 

agreed that the Contractor shall not delay the carrying out of the works 

by reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and 

shall until the decision of the arbitrator is given, abide by the decision 

of the Employer. No award of the arbitrator shall relieve the Contractor 

of his obligations to adhere strictly to the Employer’s instructions with 

regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this clause shall 

be a condition precedent to any right of action under the contract. The 

place of Arbitration shall be as specified in Schedule ‘F’. 
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Contractor to 

indemnify 

Employer 

against 

Patent Rights 

 

CLAUSE 25 

The contractor shall fully indemnify and keep indemnified the Employer 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall himself pay 

any royalties, licence fees etc. which may be payable in respect of any article 

or part thereof included in the contract or damages cost and charges of all and 

every sort that may be legally incurred in respect thereof. In the event of any 

claims made under or action brought against Employer in respect of any such 

matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or 

to conduct any litigation that may arise therefrom, provided that the contractor 

shall not be liable to indemnify the Employer if the infringement of the patent 

or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

Nominated 

Sub-

Contractors 

CLAUSE 26 

(i) All Specialists, Merchants, Tradesman and other executing any work of 

supplying and fixing any goods for which prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or 

Specifications who may be nominated or selected by the Engineer-in-

charge are hereby declared to be Sub-Contractors employed by the 

Contractor and are herein referred to as nominated Sub-Contractors. 

 (ii) No nominated Sub-Contractor shall be employed on or in connection 

with the works against whom the Contractor shall make reasonable 

objection or (save where the Employer and Contractor shall otherwise 

agree) who will not enter into a Contract provided : 

  a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligation in respect of the Sub-

Contract as the Contractor is under in respect of this contract. 

  b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by the 

Sub-Contractor, his servants or agents or any misuse by him or 

them of any scaffolding or other plant, the property of the 

Contractor or under any Workmen’s Compensation Act in force. 
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  c) Payment shall be made to the nominated Sub-Contractor within 

fourteen days of his receipt of the Engineer-in-charge’s 

Certificate provided that before any certificate is issued, the 

Contractor shall, upon request, furnish to the Engineer-in-charge 

proof that all nominated Sub-Contractor’s accounts included in 

previous Certificates have been duly discharged, on the default 

whereof, the Employer may pay the same upon a Certificate of 

the Engineer-in-charge and deduct the amount thereof from any 

sum due to the Contractor. The exercise of this power shall not 

create brevity of contract as between Employer and Sub-

Contractor. 

Withholding 

and lien in 

respect of 

sum due from 

contractor 

 

CLAUSE 27 

i) Whenever any claim or claims for payment of a sum of money arises 

out of or under the contract or against the contractor, the Employer shall 

be entitled to withhold and also have a lien to retain such sum or sums 

in whole or in part from the security, if any deposited by the contractor 

and for the purpose aforesaid, the Employer shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and also have 

a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, 

the Employer shall be entitled to withhold and have a lien to retain to 

the extent of such claimed amount or amounts referred to above, from 

any sum or sums found payable or which may at any time thereafter 

become payable to the contractor under the same contract or any other 

contract elsewhere with the RESERVE BANK OF INDIA pending 

finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above by Employer 

will be kept withheld or retained as such by the Employer till the claim 

arising out of or under the contract is determined by the arbitrator(if the 

contract is governed by the arbitration clause) or by the competent 

court, as the case may be and that the contractor will have no claim for 
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interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the Employer 

shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether 

in his individual capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including 

all supporting vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done 

by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it 

shall be lawful for Employer to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what 

was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by 

Employer to the contractor, without any interest thereon whatsoever. 

Lien in 

respect of 

claims in 

other 

Contracts 

 

CLAUSE 27A 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Employer against any claim of the Employer in respect of 

payment of a sum of money arising out of or under any other contract made 

by the contractor with the Employer or RESERVE BANK OF INDIA elsewhere. 

It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Employer will be kept withheld or retained as 

such by the Employer or till his claim arising out of the same contract or any 

other contract is either mutually settled or determined by the arbitration clause 

or by the competent court, as the case may be and that the contractor shall 
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have no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

Return of 

Surplus 

materials 

CLAUSE 28 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Employer by purchases made under orders or permits or licenses issued by 

Government, the contractor shall hold the said materials economically and 

solely for the purpose of the contract and not dispose them off without the 

written permission of the Employer and return it to Employer, if required by the 

Employer, all surplus materials that may be left with him after the completion 

of the contract or at its termination for any reason whatsoever on being paid 

or credited such price as the Engineer-in-Charge shall determine having due 

regard to the condition of the materials. The price allowed to the contractor 

however shall not exceed the purchase price thereof inclusive of sales tax, 

octroi and other such levies paid by Contractor in respect thereof. The decision 

of the Engineer-in-Charge shall be final and conclusive. In the event of breach 

of the aforesaid condition, the contractor shall in addition to throwing himself 

open to action for contravention of the terms of the license or permit and/or for 

criminal breach of trust, be liable to Employer for all moneys, advantages or 

profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

Water  and 

Electric power 

supply for 

work 

CLAUSE 29 

The Bank will provides electricity power supply at one point for the entire 

project. Contractor shall make their own arrangement for further extension of 

connection, if any with safety fixtures and nothing extra shall be paid for the 

same.  

Alternate 

water 

arrangements 

 

CLAUSE 29A 

i) Where there is no piped water supply arrangement and the water is 

taken by the contractor from the wells or hand pump constructed by the 

Government, no charge shall be recovered from the contractor on that 

account. The contractor shall, however, draw water at such hours of the 

day that it does not interfere with the normal use for which the hand 
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pumps and wells are intended. He will also be responsible for all 

damage and abnormal repairs arising out of his use, the cost of which 

shall be recoverable from him. The Engineer-in-Charge shall be the 

final authority to determine the cost recoverable from the contractor on 

this account and his decision shall be binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in 

Employer’s land for taking water for construction purposes only after he 

has got permission of the Engineer-in- Charge in writing. No charges 

shall be recovered from the contractor on this account, but the 

contractor shall be required to provide necessary safety arrangements 

to avoid any accidents or damage to adjacent buildings, roads and 

service lines. He shall be responsible for any accidents or damage 

caused due to construction and subsequent maintenance of the wells 

and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. He shall also be responsible for 

obtaining any permissions required in this connection from the statutory 

authorities at his own cost. 

Insurance in 

respect of 

damages to 

Persons and 

Property 

CLAUSE 31 

(i) All insurance policies shall be in the joint names of the Employer and the 

Contractor (the name of the former being placed first in the policy) and shall 

be submitted to the Employer. 

ii) All policies shall be taken before commencement of work and shall be 

maintained valid without any gap till completion of work / completion of Defect 

Liability Period.  

iii) In case of non-renewal of policies, Employer has every right to stop the 

work OR Employer will take the policy and deduct such amount from the bills 

/ any dues to the contractor. 

a Contractor’s All Risk Policy: The Contractor shall be responsible for 

all injury or damage to persons, animals or things, and for all damage 

to property which may arise from any factor omission on the part of 

the Contractor or any Sub-Contractor or any nominated Sub-

Contractor or any of their employees. The liability under this clause 
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shall cover also inter-alia any damage to structures, whether 

immediately adjacent to the works or otherwise, any damage to roads, 

streets, footpaths, bridges as well as damage caused to the building 

and other structures and works forming the subject matter of this 

contract. The contractor shall also be responsible for any damage 

caused to the buildings and other structures and works forming the 

subject matter of this contract due to rain, wind, frost or other 

inclemency of weather. The Contractor shall indemnify and keep 

indemnified the Employer and hold him harmless in respect of all and 

any loss and expenses arising from any such injury or damage to 

persons or property as aforesaid and also against any claim made in 

respect of injury or damage, whether under any statute or otherwise 

and also in respect of any award or compensation or damage 

consequent upon such claims. The Contractor shall, at his own 

expense, effect and maintain till issue of the virtual completion 

certificate under this contract, with an insurance company approved 

by the Employer. This policy shall also cover risk due to earthquake. 

The Contractor shall reinstate all damage of every sort mentioned in 

this clause so as to do delivery of the whole of the works complete and 

perfect in every respect and so as to make good or otherwise satisfy all 

claims for damage to property or third parties. 

b Workmen Compensation Policy: The Contractor shall also indemnity 

and keep indemnified the Employer against all claims which may be 

made against the Employer by any person in respect of anything 

which may arise in respect of the works or in consequence thereof and 

shall at his own expense, effect and maintain until the virtual 

completion of the contract, with an Insurance Company approved by 

the Employer a policy of Insurance in the joint names of the Employer 

and the Contractor (name of the former being placed first in the policy) 

against such risks and deposit such policy or policies before 

commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.5 
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lakhs per person for any one accident or occurrence and Rs.10 

lakhs in respect of damage to property for any one accident or 

occurrence. The Contractor shall also indemnify the Employer 

against all claims which may be made upon the Employer, whether 

under the Workmen’s Compensation Act or any other statute in force, 

during the currency of this contract or at Common Law in respect of 

any employee of the Contractor or Sub-Contractor and shall at his own 

expense effect and maintain until the Virtual Completion of the 

Contract with an Insurance Company approved by the Employer a 

policy of Insurance against such risks and deposit such policy or 

policies with the Employer from time to time till the end defect liability 

period. 

In default of the Contractor insuring as provided above, the Employer 

may so insure and may deduct the premiums paid from any money 

due or which may become due to the Contractor. 

c Policy covering accidents to staff, Engineers, supervisors and others 

who are not governed by Workmen’s Compensation Act 

 iv) The Contractor shall be responsible for any liability which may not be 

covered by the insurance policies referred to above and also for all other 

damages to any person, animal or defective carrying out of this contract, 

whatever, may be the reasons due to which the damage shall have been 

caused. 

The Contractor shall also indemnify and keep indemnified the Employer 

against all and any costs, charges or expenses arising out of any claim or 

proceedings relating to the works and also in respect of any award of damage 

or compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Contractors in 

respect of such default, the Employer shall be entitled to deduct from any 

sums payable to the Contractor the amount of any damages, compensation 

costs, charges and other expenses paid by the Employer and which are 

payable by the Contractor under this clause. 

Employment CLAUSE 32 



109 

 

of Technical 

Staff and 

employees 

 

Contractor’s Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution 

of the work and all along thereafter as may be necessary for proper fulfilment 

of the obligations under the contract until the expiry of the “Defects Liability 

Period” stated in schedule F.  

ii) The contractor shall provide and employ on the site only such supervisor as 

are skilled and experienced in their respective fields and competent to give 

proper supervision of the work.  

The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work. 

iii) The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer-in-

Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer- in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

iv) The contractor shall arrange for police verification of the staff and labours 

before commencement of the work at his own cost, if demanded by the 

Security officials 

Levy/Taxes 

payable by 

Contractor 

 

CLAUSE 33 

i) The quoted cost at the rate of percentage above/below/at par shall 

include all taxes including Goods and Service Tax (GST), levies, cess 

etc. Any such tax, cess etc. shall be payable by the contractor and 

Employer shall not entertain any claim whatsoever in this respect.   

ii) If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the Employer and does not any time 

become payable by the contractor to the State Government/ Local 

authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the Employer and it will 
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have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

If pursuant to or under any law, notification or order any royalty, cess or the 

like becomes payable by the Employer and does not any time become payable 

by the contractor to the State Government/ Local authorities in respect of any 

material used by the contractor in the works, then in such a case, it shall be 

lawful to the Employer and it will have the right and be entitled to recover the 

amount paid in the circumstances as aforesaid from dues of the contractor. 

 

Conditions for 

reimburseme

nt of 

levy/taxes if 

levied after 

receipt of 

tenders 

 

CLAUSE 34 

i) All tendered rates shall be inclusive of all taxes and levies payable 

under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of tender 

including extensions, if any, and the contractor thereupon necessarily 

and properly pays such taxes/levies/cess, the contractor shall be 

reimbursed the amount so paid, provided such payments, if any, is not, 

in the opinion of the Employer (whose decision shall be final and binding 

on the contractor) attributable to delay in execution of work within the 

control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorized representative 

of the Employer and/or the Engineer-in-Charge and shall also furnish 

such other information/document as the Engineer-in-Charge may 

require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or cess, give a written notice thereof to the 

Engineer-in-charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 

Other 

Persons 

employed by 

Employer 

CLAUSE 35 

The Employer reserves the right to use premises and any portions of the site 

for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall allow all 
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reasonable facilities for the execution of such work but shall not be required to 

provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such 

manner as not to impede the progress of the works included in the Contract 

and the Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

If relative 

working with 

the Employer 

then the 

contractor not 

allowed to 

tender 

 

CLAUSE 36 

The contractor shall not be permitted to tender for works in the office of the 

Employer responsible for award and execution of contracts in which his near 

relative is posted as an officer (in any grade) or assistant (including Junior 

Engineer). He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near 

relatives to any Officer of the Employer. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of 

contractors of the Employer. If, however, the contractor is registered in any 

other organization, he shall be debarred from tendering by the Employer for 

any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grand children, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

No  

Employee of 

the Employer 

to work as 

Contractor 

within one 

year of 

retirement 

CLAUSE 37 

No Technical or other officer or assistant (including Junior Engineer)employed 

with the Employer shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from the service without the previous 

permission of Employer in writing. This contract is liable to be cancelled if 

either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of the Employer as aforesaid, 

before submission of the tender or engagement in the contractor’s service, as 

the case may be. 

 

Compensatio

n during 

CLAUSE 38 

The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected 
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warlike 

situations 

 

therewith shall be at the risk of the contractor until the work has been delivered 

to the Engineer-in-Charge and a certificate from him to that effect obtained. In 

the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) 

by the Engineer-in-Charge to remove any debris from the site, collect and 

properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking 

or removal of serviceable material and for reconstruction of all works ordered 

by the Engineer-in-Charge, such payments being in addition to compensation 

up to the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by the 

Engineer-in-Charge. The contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on analysis of rates 

tendered for in accordance with the provision of the contract. The certificate of 

the Engineer-in-Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties 

to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

Engineer-in-Charge (b) for any material etc. not on the site of the work or for 

any tools, plant, machinery, scaffolding, temporary building and other things 

not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall be allowed such extension of time for its completion as is considered 

reasonable by the Engineer-in-Charge. 

 CLAUSE 39 

Direction and 

approval of 

All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-Charge 
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Engineer-in-

charge 

who shall be entitled to direct at what point or points and in what manner they 

are to be commenced, and from time to time carried on. 

 CLAUSE 40 

Compensatio

n  

All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of 

Employer without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

Non-

Disclosure 

Pact 

 

CLAUSE 41 

The contractor shall not disclose directly or indirectly any information, materials 

and of the Employer’s infrastructure/ system/equipment etc. which may come 

to the possession or knowledge of the contractor during the course of 

discharging its contractual obligations in connection with the agreement, to any 

third party and shall at all times hold the same in strictest confidence. The 

contractor shall treat the details of the contract as private and confidential, 

except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The contractor shall not publish, permit to be published, 

or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Employer. The contractor 

shall indemnify the Employer for any loss suffered by the Employer as a result 

of disclosure of any confidential information. Failure to observe the above shall 

be treated as breach of contract on the part of the contractor and the Employer 

shall be entitled to claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its employees 

to ensure that the obligations of non-disclosure of confidential information under 

this agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality 

will survive the expiry or termination of this agreement for whatever reason. 

 CLAUSE 42 

Sexual  

harassment 

of women at 

work place 

(i) The Contractor /Agency shall be solely responsible for full compliance 

with the provisions of the ‘’Sexual Harassment of the women at work 

place (Prevention, Prohibition and Redressal) Act, 2013”. In case of 

any sexual harassment against its employee within the premises of the 

Bank, the complaint will be filed before the internal complaints 



114 

 

 
 

 

I/We hereby declare that I/we have read and understood the above instructions of General 

Conditions of Contracts. The same shall be binding upon me/us in case the work is entrusted 

to me. 

 

 

 

 

Place                                       Signature and Seal  of bidder 

Date 

 

 

 

 

 

 

 

 

 

committee constituted by the contractor / Agency and the Contractor / 

Agency shall ensure appropriate action under the said Act in respect to 

the complaint 

 (ii) The contactor shall be responsible for any monetary compensation that 

may need to be paid in case the incident involves the employees of the 

contractor, for instance any monetary relief to Bank’s employee, if 

sexual violence by the employee of the contractor is proved. 

 (iii) Any complaint of sexual harassment from any aggrieved employee of 

the contractor against any employee of the Bank shall be taken 

cognizance of the Regional Complains Committee constituted by the 

Bank. 

 (iv) The contractor shall be responsible for educating its employees about 

prevention of sexual harassment at work place and related issues 

 (v) The contractor shall provide a complete and updated list of its 

employees who are deployed within the Bank’s premises. 
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Section VI 
SPECIAL CONDITIONS OF CONTRACT 
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General  

 

CLAUSE  SC 1 

i) Special conditions of Contract shall be read in conjunction with the 

General Conditions of Contract, specifications of work, drawings and 

any other documents forming part of this contract, wherever the 

context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 

sections, schedules, annexures etc., every part of each shall be 

deemed to be supplementary to and complementary of every other 

part and shall be read with and into the contract so far as it may be 

practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant 

to or at variance with any provisions of the General Conditions of 

Contract then unless a different intention appears, the provision(s) 

of the Special Conditions shall be deemed to over ride the 

provision(s) of the General conditions of Contract and clauses of 

contract provided as part therein, only of the extent that such 

repugnance or variations cannot and shall be to the extent that such 

repugnance or variance cannot be reconciled with the General 

Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such 

and such supply is to be effected or such and such work is to be 

carried out, it shall be understood that the same shall be effected / 

carried out by the Contractor at his own cost, unless a different 

intention is specifically stated. 

v) The items given in Schedule of Quantities shall be read in 

conjunction with materials and job specifications and relevant 

drawings.  

 

Responsibilities 

of contractor  

 

CLAUSE SC 2 

i) The CONTRACTOR shall be entirely responsible for executing the 

work covered under this Tender document in a safe, efficient and 

expeditious manner as per the time schedule, specifications, 

drawings and Renovation work aids equipment such as 

transportation equipment, tools and tackles as well as teasing 
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appliances such as air compressors etc. and the necessary 

supervisory personnel, skilled, semi-skilled and unskilled labour 

shall be provided by the CONTRACTOR to achieve the 

monthly/weekly targets and the overall time schedule. 

ii) The CONTRACTOR shall ensure that local labour, unskilled as well 

as skilled, to the extent possible and available from local resources 

are preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization 

including bringing in equipment, work force, materials, dismantling 

the equipment, clearing the site etc shall be deemed to be included 

in the prices quoted and no separate payments on account of such 

expenses shall be entertained.  

iv) It shall be entirely the CONTRACTOR’s responsibility to provide, 

operate and maintain all necessary construction equipments, 

scaffoldings and safety gadgets, and other lifting tackles, tools and 

appliances to perform the work in a safe and efficient manner and 

complete all the jobs as per time schedules.  

v) Preparing approaches and working area for the movement materials 

shall also be the responsibility of the CONTRACTOR. The 

CONTRACTOR shall acquaint himself with access availability etc. 

to provide suitable allowances in his quotation. 

vi) The procurement and supply in sequence and at the appropriate 

time of all materials and consumables shall be entirely the 

CONTRACTOR’s responsibility and his/her rates for execution of 

work will be inclusive of supply of all these items.  

vii) Responsibility for obtaining all statutory approvals, if any  related to 

the work lies with the CONTRACTOR. 

viii) The CONTRACTOR shall provide drinking water, rest room facilities 

and other amenities at site for the contract workmen as per the 

statutory requirements at his own cost.  

ix) CONTRACTOR shall take all steps to see that normal functioning of 

Public life/ Public traffic is not affected/obstructed while executing 

the work. Stacking of materials, excavated earth, equipment, tools 
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and vehicles involved in movement of construction equipment or 

materials should not make any hindrance for the movement of other 

vehicles and people.  

CONTRACTOR shall also familiarize and comply with the 

permissible working time allowed by authorities for area under which 

the site falls. 

x) CONTRACTOR shall obtain Police Clearance Certificate for the 

labours employed if required by the Bank’s Security Policy.   

xi) Wherever the ‘basic rate’ for the material is specified, the contractor 

shall furnish all the paid bills for Employer’s verification. The 

purchase rate shall be got approved from the Engineer-in-charge 

before purchasing. The adjustment in price shall be made only on 

measured quantity. 15% needs to be considered towards overhead 

and profit during price adjustment. The basic prices are ex-godown 

and are inclusive of excise duty, sales tax, octroi and all other 

duties levied by Local authority / Government. The rate quoted 

shall include transportation to site, storing and handling etc 

Role of Employer  
CLAUSE SC 3 

The Employer (Chief General Manager, Reserve Bank of India) CBD 

Belapur shall administer and directly arrange for supervision of works, to 

test and examine any materials to be used or workmanship employed in 

connection with the works, monitoring of progress, inspection, certification 

of bills, making payments and implementation of various terms, conditions 

and stipulations of the contract. 

 CLAUSE SC 4 

Inspection of Site  

 

The intending Tenderer shall be deemed to have visited the site and 

examined the Site and its surroundings and familiarized themselves 

thoroughly with the site conditions as to the nature of the form and nature 

of the Site before submitting the tender. Non familiarity with the site 

conditions will not be considered as reason either for extra claims or for 

not carrying out the work in strict conformity with the drawings and 

specifications. For site visit, the intending tenderer may contact the 

Employer. 
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Services  

 

CLAUSE SC 5 

The Contractor shall take due and proper care during execution of work to 

protect Existing water/electric services from damage. In case, during the 

execution of work, the Contractor notices some services which require re-

routing, the same shall be brought to the notice of the Engineer-in-charge. 

As per the instructions of Engineer-in-charge, further action for rerouting 

shall be undertaken. If the Contractor is advised by the Engineer-in-charge 

to carry out the required re-routing, the work shall be treated as Extra item 

of work and shall be dealt as per the relevant clause of GCC. 

 

Handing over of 

site 

CLAUSE SC 6 

i) The Contractor shall be required to complete the following 

documentation with regard to the work within fourteen days 

from the date of award of work: 

a) Signing of the agreement on adequate value of Non-Judicial 

stamp paper as per the approved format 

b) Obtaining and submitting all the required Insurance Policies as 

specified in the relevant clause of General Conditions of 

Contract and of specified value mentioned in schedule ‘F’ 

c) Submission of the specified Bank Guarantees mentioned in 

Schedule ‘F’ or submission of documentary evidence of having 

instructed his Banker to prepare the specified Bank Guarantee 

d) Obtaining and submitting the original Labour License or 

submitting the documentary evidence of having applied to the 

statutory authority in the prescribed form for obtaining the 

Labour License. 

e) Submitting the details/ documents of the Contractor’s site team 

as specified in relevant clause of General Conditions of 

Contract and schedule ‘F’ for obtaining approval of Engineer-

in-charge 

f) Submitting the detailed  work programme as specified in the 

relevant clause of General Conditions of Contract for approval 

of the Engineer-in-charge 

ii) After complying to the above documentation and other statutory 



120 

 

requirements required to be complied by the Contractor before start 

of work, the Contractor shall be handed over the possession of the 

site. The scheduled date of commencement of work shall be 

reckoned from the fourteenth day of the date of award of work or the 

date of handing over the possession of site (if delay is due to any 

reasons beyond the contractor’s control), whichever is later. 

However, any delay in handing over the possession of site to the 

Contractor on account of non-submission of the above documents/ 

details shall not be considered for extension of time 

 

Drawings  

 

CLAUSE  SC 7 

The CONTRACTOR shall keep one copy of all drawings on the works and 

the Architect or Employer or his representative shall at all reasonable time 

have access to the same. Before the issue of the final certificate to the 

CONTRACTOR he shall forthwith return to the EMPLOYER all drawings 

and specifications. 

Drawings accompanying the tender documents are indicative of the scope 

or work and issued for tendering purpose only. Detailed construction 

drawings on the basis of which actual execution of the work is to be 

proceeded will be furnished to the CONTRACTOR progressively based 

on the approved programme after the award of the work. 

 

Further drawings 

and Instructions 

 

CLAUSE SC 8 

The Engineer-in-Charge shall have full power and authority to supply 

drawings to the Contractor from time to time during the progress of the 

Works such further drawings for adequate execution and maintenance of 

the Works and the Contractor shall carry out and be bound by the same. 

Any further drawings or specifications that may be required by the 

Contractor for  execution of the work shall be requested by him to 

Engineer-in-charge atleast 15 days in advance. 

 

Contractor’s 

Barricades 

 

 

CLAUSE SC 9 

i) Contractor shall erect and maintain at his own cost barricades 

required in connection with his operation to guard or protect the 

working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in 
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normal routes of travel shall be marked with suitable red markers at 

night without any extra cost. 

iii) The Contractor shall also comply with the provisions of Environment 

Protection Act with regard to air, water & noise pollution. 

iv) The Contractor shall provide suitable construction safety nets, if 

applicable, to prevent damage to man / material at site without any 

extra cost 

v) Full height barricading and separation of the work site from the 

remaining areas shall be ensured. Labourers are not permitted to 

the existing residential campus without specific approval from the 

Engineer-in-Charge or his staff.  

vi) The Contractor at his own cost will have to put up proper and 

sufficient hoarding screen and fence during the time as may be 

necessary for safety and convenience of the staff/workers and 

maintain the same in good condition during work and where 

necessary cause such hoarding of fence to be well lighted during the 

night to prevent accidents. Contractor will have to make good 

without any extra payment, any damage done during the work. The 

contractors are requested in their own interest to inspect the site to 

assess the nature and quantum of work. 

vii) The bidder shall acquaint with the security procedures prevailing at 

the above mentioned locations and they shall effectively liaison with 

the Banks Protocol and Security Officers, Security personnel 

deployed with the Building authorities with respect to the material 

and man movement. Security procedures may involves obtaining 

necessary Gate passes for man and material movement. The 

bidders shall also ascertain the extant location of these authorities 

to obtain necessary passes. No extra claim shall be entertained on 

the restriction imposed by these authorities. 

The work is required to be carried out at a leased premises, where Offices 

of great repute are working. Contractor shall be required to give his best 

possible co-operation to offer minimum of inconvenience to the occupants 

to the extent possible. 
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Site Facilities 

 

CLAUSE  SC 10 

Contractor’s site office 

CONTRACTOR shall arrange for  storage space for keeping own 

tools/tackles and other materials for performance of work under this 

contract. A separate lockable covered storage space for storing materials 

for the work shall be created. Whereas space will be provided by the RBI 

free of cost, the construction of office, their safety and security including 

safety of materials for erection purpose as well as subsequent removal of 

the same on completion of ‘Work’ under this contract are the responsibility 

of the CONTRACTOR.  

Lighting 

The CONTRACTOR shall ensure that the entire site is provided with 

adequate lighting at all times when the construction work is in progress. 

He shall also make additional arrangements for lighting for carrying out 

work at night, whenever required.  All costs in this connection shall be 

borne by him. 

Compressed Air 

The Contractor shall make his own arrangement for Portable 

compressors, pumps, temporary piping for compressed air, if required, for 

the work including all necessary accessories, fittings etc. at his own cost 

for cleaning, testing, flushing etc. 

Execution work 

Equipment  

 

CLAUSE SC 11 

The CONTRACTOR shall without prejudice to his overall responsibility to 

execute and complete the work as per specifications and time schedule, 

progressively deploy adequate and appropriate equipment and tools and 

tackles and augment the same as decided by the Engineer-in-Charge 

depending on the requirements of the work so as to suit the construction 

schedule. No construction equipment shall be supplied by the Employer. 

Contractor shall assess the actual requirement based on the quantum and 

nature of work and arrange to provide the same to achieve the progress 

as per the approved work programme. 
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Plant etc. to be 

exclusively for 

use on the works 

 

 

CLAUSE  SC 12 

i) All Plant, tools , equipment and materials provided by the Contractor 

shall when brought on to the Site be deemed to be exclusively 

intended for the construction and completion of the Works and the 

Contractor shall not remove the same or any part thereof (save for 

the purpose of moving it from one part of the Site to another or 

moving it outside the site for repairs) without the previous consent in 

writing of the Engineer-in-Charge which shall not be unreasonably 

withheld. 

ii) Clearance of Site on Completion : On completion of the Works the 

Contractor shall remove from the Site all the said Constructional 

Plant and Temporary Works remaining thereon and any unused 

materials 

 

Care of 

works/plant/equip

ment 

 

CLAUSE  SC 13 

From the commencement to the completion of the 

Works/Plant/Equipment, the Contractor shall take full responsibility for the 

care thereof and of Temporary Works and Constructional Plant and in 

case any damage loss or injury shall happen to the 

Works/Plant/Equipment or to any part thereof or to any Temporary Works 

or Constructional Plant from any cause whatsoever shall at his own cost 

repair and make good the same so that at completion the 

Works/Plant/Equipment shall be in good order and condition and in 

conformity in every respect with the requirements of the contract.  

Finished Flooring shall be protected by suitable means while carrying out 

any civil/electrical work either internally or externally and no extra cost. 

Mixing mortar / concrete shall not be permitted on bare slab / 

waterproofing IPS / tiles and the same shall be done on steel plates / 

mixing tubs / G.I. Trays. Any damage done to the flooring / IPS shall be 

rectified by the Contractor at his own cost and which shall be in the form 

of replacing the total flooring.  

Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used 

for permanent work. All the bought-out items supplied by the Contractor 

and billed to Employer shall be considered as Employer’s Property and 
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due care shall be taken for safety of these by the contractor till handing 

over of Project. Such materials shall not be used for temporary 

construction work.  

All splashes of mortar, paint chemicals etc shall be cleaned brought to the 

satisfaction of Engineer In Charge before the end of the day. Already 

constructed/finished areas shall be properly protected against 

damages/splashes during concrete. Any damage occurring to the already 

completed works shall be rectified at no extra cost to the Bank as per the 

satisfaction of Engineer In Charge. 

All glazing and aluminium members shall be sufficiently protected against 

any damages and against paint and mortar splashes at no extra cost. 

Quality 

assurance and 

Quality Control 

 

CLAUSE  SC 14 

i) The reports of the test shall be submitted to the Engineer-in-charge 

as and when the tests/ quality assurance & control checks are 

carried out as per the contract. The Engineer-in-charge, after 

evaluation of the results of tests may decide to either reject or 

accept the respective materials/ works etc. In case of rejection, the 

Contractor shall have to replace the defective material/ work at the 

earliest without any additional cost. 

ii) In case the CONTRACTOR fails to follow the instructions of 

Engineer-in-charge in this regard, the Engineer-in-charge may 

suspend the work till such time the quality of the work is ensured. 

No compensation for delays on account of such suspension of work 

shall be considered. 

Basic Price CLAUSE SC 15 

i) For carrying out certain items of work, the tender provides for 

procurement of certain materials at “Basic Prices/ Basic Rates” as 

specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item rates 

at “the Basic Prices” wherever specified. The said prices are ex-

Godown and are inclusive of excise duty, sales tax, octroi and all 

other taxes and duties levied by Government or any other statutory 

body. (ex-Godown referred here will be dealer’s Godown or Rail 
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head within the Municipal or city limits or the city where the work is 

being done). 

iii) The contractor shall obtain written approval from the Engineer-in-

charge before procuring any material for which “Basic Price/ Basic 

Rate” is specified in the tender Document. 

iv) Basic Price adjustment shall be done on the measured quantities 

for the finished items of work with specified “Basic Prices/Rates”. 

In addition to the difference in the Basic Price/ Rate and the actual 

purchase Rate/ Price, contractor’s overhead and profit @ 15% on 

the difference shall be considered for the Basic price/ Rate 

adjustment. While carrying out price adjustments, NO other 

components such as wastage, transportation, handling, insurance, 

labour, etc. shall be taken in to account. 

v) The contractor shall submit copies of all tax paid vouchers (original 

tax paid vouchers shall be shown to the Engineer-incharge for 

verification as and when required by him) for full quantity for all 

items to the Engineer-in-charge in support of their claim for 

adjustment in Basic Rates/Prices. In absence of these documents, 

his claim for adjustment in Basic rates/Prices shall not be 

considered. 

Documents to be 

maintained at site 

CLAUSE SC 16 

a)  The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Contractor at his own cost and updated 

regularly. 

b) These documents shall be available for inspection by Employer's 

representative or Engineer-in-charge or his representative during 

his site visit at all reasonable times 

c) After completion of work, the Contractor shall submit the duly 

completed registers/ documents along with all the drawings issued 

to him for construction purpose to the Engineer-in-charge before 

submission of the Final bill. 

Clause SC 17 
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Progress 

Monitoring by the 

Engineer-in-

charge 

 

 The contractor shall submit his programme for approval of 

Engineer in-charge within 7 days from the date of award of work as 

specified in the relevant clause of the General Conditions of 

Contract. 

 On the basis of the approved programme, the Engineer-in-charge 

shall monitor/ review the progress through site meetings on 

monthly interval or earlier, as and when required. The meeting 

should be attended by the contractor himself (in case of 

proprietorship firm) or authorized partner/ senior official in case of 

partnership firm/ limited company along with contractor’s site in-

charge 

 For this purpose, the contractor shall prepare and submit a 

progress report indicating following: 

  Progress for the previous month (duration under review) and 

the planning for the next month and materials received during 

the month (duration under review) and expected to be received 

during next month. 

  The reasons for major deviations in planned schedule and the 

actual progress achieved along with any hindrances/ decisions 

required from the Employer/ Engineer-in-charge. 

  Statement of deployment of resources ( men and machine) and 

variations, if any, from the planned schedule 

  List of Variations / extra items if any carried out during the 

previous month(period under review) 

 

Measurement, 

Billing and Terms 

of payment 

 

CLAUSE SC 18 

i) The work shall be measured from time to time as provided in the 

General Conditions of Contract. The units of measurements shall be 

as defined in the specific item description in the Schedule of 

quantities. If for any item or part thereof, physical measurement is 

not practicable, measurements given in the execution drawings shall 

be adopted. 

(ii) As and when the Contractor feels that the gross value of work 

done after adjustment of the value of work already received in any 
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previous bill and adjustment of advances, if any, has crossed the 

threshold value specified in the Schedule ‘F’ for Running Account 

Bill, he may raise a bill and submit to the Engineer-in-charge for 

payment. The bill shall invariably be accompanied with following 

documents: 

a) The signed measurements, as specified in the General 

Conditions of Contract. 

b) Test certificates/ reports of any material considered for the first 

time in the Contractor’s bill 

c) The progress reports of the concerned period 

d) Checklist indicating validity of the labour license, all the 

Insurance Policies, PBGs 

e) Documents evidencing the price of the materials (eg Tax paid 

vouchers etc.) considered in the bill where Basic Rate are 

mentioned, as applicable.  

f) Delivery challans of the materials. 

ii) The Engineer-in-charge reserves the right to refuse to accept the 

Running Account bill, if any of the document as above is not 

submitted along with the bill.  

iii) Once the bill is received along with all the required documents, the 

Engineer-in-charge shall arrange to process the bill and the 

payments due to the Contractor shall be released through NEFT 

within the specified period for honouring the certificates. 

iv) After completion of work and completing all the contractual 

responsibility, the measurement sheets shall be signed jointly by the 

Contractor or his authorized representative and Engineer-in-charge 

or his authorized representatives. The Contractor shall then submit 

the Final bill to the Engineer-in-charge. The Final Bill shall 

necessarily be submitted along with the following documents: 

 a) The signed measurements, as specified in the General 

Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion of 

the work. 
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 c) Test certificates/ reports of any material considered for the first 

time in the Contractor’s bill 

 d) Checklist indicating validity of the labour license, all the 

Insurance Policies, PBGs 

 f) Documents evidencing the price of materials ( eg Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 

mentioned, as applicable. 

 g) Delivery challans for the materials 

 i) All the required documents of Guarantees/ warranties ( eg 

Water proofing, anti termite treatment and electrical 

equipments etc as mentioned in the specifications of 

respective items) 

 k) “No claim” certificate by the Contractor except as included in 

the Final bill. 

 l) Completion plans/ drawings/ details as specified in the General 

Conditions of Contract 

v) The Engineer-in-charge reserves the right to refuse to accept the 

Final bill, if any of the document, as above, is not submitted along 

with the bill.  

vi) Once the Final bill is received along with all the required documents, 

the Engineer-in-charge shall arrange to process the bill and the 

payments due to the Contractor shall be released through NEFT 

within the specified period for honouring the certificates. No revised 

Final Bill shall be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to the 

Contractor. 

 Clause SC 19 

Least disturbance 

to the office and 

other 

surroundings. 

 The tenderer may please note that the area involved for this work is, 

inside the RBI Bank House, Senior Officers’ quarters, which is a high 

end society equipping major office premises. As these buildings are 

in occupation the entire work shall be carried out without any 

inconveniences and least disturbance to the surrounding buildings. 

All the necessary arrangements shall be made to prevent dust, 
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noise, debris etc. to the adjacent areas which is required to be 

cleared on day-to-day basis without any extra cost 

 Clause SC 20 

Other Conditions 

[to be complied 

with while working 

at site] 

(i) Contractor and / or any of their representative, labour etc. shall not 

encroach upon the other area adjoining the worksite.  

(ii) All COVID related precaution and protocols shall be followed by the 

Contractor, their all representatives and labours etc. 

 
I/We hereby declare that I/we have read and understood the above instructions of Special Conditions 

of Contract. 

 

 

 

Place                                                  Signature of bidder 

Date 
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Section VII 
 

SPECIAL SPECIFICATION OF WORKS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



131 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
INTENTIONALLY LEFT BLANK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



132 

 

 
 

SECTION VIII 
 
 

TECHNICAL SPECIFICATION OF WORKS 
 
 

A) The work in general shall be carried out as per the BOQ specification. In case any 

item is not covered in any of these documents, the same shall be carried out as per 

the latest BIS codes in practice or as per approval of Engineer in Charge. 

B) Work shall be carried out as per BOQ specification. 

 
 

 
Place :                           Signature and seal of bidder 
               
 
Date: 
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A. List of Materials of Approved Brand And / Or Manufacture 
 

Note:  

1. The Contractor shall obtain prior approval from the Engineer-in-charge before 

placing order for any specific material or engaging any of the specialized agencies. 

The Contractor shall make a detailed submittal with catalogues and highlighted 

proposed specifications, as well as full details of the works executed by the 

specialized agency, as specified.  

2. In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer- in charge to acquiring alternate equivalent brand of the material 

subject to submission of documentary evidence of non - availability of the specified 

brand. No claim on this account shall be entertained. 

 

Water proofing compounds, 
repair chemicals, sealants etc. 

M/s. Fosroc India Limited, M/s. Pidilite, M/s. BASF, M/s. 

SIKA, M/s. Bal Endura or approved equivalent. 

Cement A.C.C, Ultra   Tech,   Ambuja,   Birla,   Dalmiya,   Ramco, 

Coramandal or approved equivalent. 

White Cement / White Cement 
based Putty 

Birla White, JK white or approved equivalent 

Waterproof Ready-mix Plaster, Wallplast (Easy Plast), Ultra-Tech (Readyplast), ACC, 

Laticrete (Powerplast) or approved equivalent from above 

brands. 

Polymer modified repair mortar Renderoc SP40 of M/s Fosroc Chemicals (India) Pvt.Ltd. or 

approved equivalent from M/s. Pidilite, M/s. BASF, M/s. 

SIKA 

Waterproof Textured Paints Exterior Weathershield creation sandtex  of M/s AkzoNobel 

(Dulux),   or approved equivalent from Asian Paints, Dr. Fixit  

or any other approved make 

Paints ICI/Asian/Berger or approved equivalents 

Crackfillers of Aqua tech crack fillers of M/s AkzoNobel (Dulux) or 

approved equivalent from Asian Paints, Dr Fixit or any other 

approved make 
Sealant (Exterior primer) Weathershield sealer E1000 of M/s AkzoNobel (Dulux) or 

approved equivalent from Asian Paints, Dr Fixit or any 

other approved make. 

Ceramic tiles H R Johnson, Kajaria, RAK or any approved make 

Marine Ply Kitply, Green ply ,Century or make etc. 

Laminate Kitply, Greenlam, Action TESA, Century Ply, Marino or 

approved makes. 

Vitrified Tiles H R Johnson, Kajaria, RAK or any approved make 

MDF Board Newud or approved make ISI Mark 
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Aluminium extruded section Jindal or approved Make make 

Modular kitchen fittings & 
accessories 

Hettich, BTL or approved Make. 

Prelaminated cement particle 
board 

BISON Lam of NCL industries or any approved make 

GI Pipes TATA, Jindal or any approved make 

PVC Pipes Astral, Prince or any approved make 

CPVC Pipes Astral, Prince or any approved make 

Sanitary fittings Kolhar, Jaquar, Euronics, Ess, Marc, Ark, Bilmet or any other 
approved equivalent make. (Few model numbers are as 
mention below): 

Plumbing fittings Kolhar, Hindware, Parryware or any approved make 

Rubber wood Kerala Board or any approved make 

C.I. pipes / Nahani traps / Fittings NECO, HEPCO or approved equivalent make 

Valves Leader, GM, or approved equivalent make   

Adhesives Fevicol SH, Araldite, Vamicol, or approved equivalent make 

Hardware Hetich, Blum, Ebco or approved equivalent make  

UPVC windows Encraft, Fenesta, star window, re-hau or any approved 

equivalent make 

Clear Glass Modiguard float, Saint Gobain float glass or any approved 

equivalent make. 

Silicon Rubber Sealant GE, Araldite, Asian or any approved equivalent make. 

Kota Stone ( Pre-polished)  Best available in   local market  

Modular   glass partition, Modular 
door  

Ozone ,Kubic, Kaspl-Dorma, kaba, or any other approved  
equivalent. 

Glass  Asahi ,  

Marine Ply/ Plywood  
 

Greenlam, Century, Merino, or any other approved equivalent.  

 
 

NOTE : All the materials should got approved from the “ Bank’s Engineer” before using 
in the work. 
 
 

Place :                              Signature and seal of bidder 
 
Date: 
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SECTION IX 
 

List of Schedules 
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Schedule-A 
 

Notes for Schedule of Quantities 
 

1.  The Schedule of Quantities shall be read in conjunction with the specifications, 

Tender drawings and bid documents. CONTRACTOR shall not rely merely on 

the description given in the Schedule of Quantities. 

2.  Quantities of work indicated in the Schedule of Quantities are only approximate 

and are given to provide a common basis for bidding. The actual quantities of 

work shall be ordered by Employer as shown on the final drawings released for 

construction. No claim shall be entertained from CONTRACTOR if the actual 

quantities or items of work differ from those indicated herein, except where 

stated otherwise. The Engineer-in-charge reserves the right to modify any aspect 

of the scope of Tender at any time during the course of work. 

3.  The contractor shall fill his rates and amounts for all the items for the specified 

quantities indicated in Schedule of Quantity issued by the Employer. 

4.  Quoted Prices shall be in Indian Rupees only. 

5.  Rates and amounts shall be written in ink and shall be entered in both figures 

and words. All erasures and corrections shall be signed by the BIDDER. Non-

compliance of these conditions may render the Bid invalid at the discretion of the 

Employer. 

6.  Unit Rates shall be submitted for all Items and they shall be firm for the entire 

duration of the contract and any approved extended period. 

7.  The quantities of work actually carried out against each item shall be measured 

and paid at the rates quoted in the Schedule of Quantities where applicable or 

otherwise at such rates and prices as may be fixed within the terms of the 

Contract.  

8.  BIDDER shall be deemed to have allowed in his rates the provision, 

maintenance and final removal of all temporary works of whatsoever nature 

required for the proper execution of the works, except for those temporary works 

for which specific items have been provided in Schedule of Quantities.  

9.  Abbreviations used are as under : 

i) No. Number 

ii) Cu m Cubic metre 
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iii) Sq m           Square metre 

iv) M Metre 

v) LS Lump sum 

vi) MT Metric Ton 

vii) Kg Kilogram 
 

 
 
 
 

Place :                               Signature and seal of bidder 
 
Date: 
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Schedule-B 
 

Material Testing Plan (MTP) and Quality Assurance Plan 
 
 

Necessary MTC needs to be submitted by the contractor for all the materials purchased. Material testing as per 

following minimum requirements as per the relevant IS code shall be conducted at approved 3rd party testing 

laboratories accredited by NABL at no extra cost to the Bank. Rate of conducting tests for the material shall be 

included in the respective items wherein the intended materials are to be used or used.  

 

S.No  Material  Frequency  

1 Plywood  Once for each sample   

2 Structural steel for undercarriage  Once selective sample  

3 Laminate  Once 

 
 
 

*********** 
 
 
 
 
 
 
 

   Place :                                                                          Signature and seal of bidder 

   Date: 
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Schedule-C 
 

SAFETY CODE 
 

1) First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 

in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground/floor. 

4. No portable single ladder shall be over 8m in length. The width between the side rails shall not 

be less than 30cm (clear) and the distance between two adjacent rungs shall not be more than 

30cm. When a ladder is used, an extra mazdoor shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench or half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

8. Workers employed on mixing and handling materials such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye shields and 

gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed or scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

13. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 
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Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the country. 

 

FIRE SAFETY CODE 

 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 

into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug, etc., 

depending upon the requirement of the work shall be provided by the Contractor to the workmen to 

prevent occupational health hazards. 

10. The safety belt shall be provided by the Contractor and used by the workmen while working from 

height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking /dumping any kind 

of materials/waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed/shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 

17. Battery operated emergency light/torches shall be provided by the Contractor to the workmen 

while working beyond office hours 

 

Place :                                    Signature and seal of bidder 

 

Date: 
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Schedule-D 
 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
 

S. 

No. 

Description of the 

Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts  

2 Drawings One set of all architectural, structural, MEP and other drawings 

issued for the job well preserved by pasting canvass cloth and 

covered by transparent polythene paper 

3 Work Programme Chart Showing latest item wise progress plan  

4 Work instruction / 

Site order Book 

 

For issue of instructions by Engineer-in-charge or his 

representative at site in the course of day to day supervision 

.This book shall be in the form of Triplicate book with machine 

numbered pages. After recording the instructions, one copy 

shall be taken by Engineer-in-Charge or his representative, 

another by the contractor and the third copy shall remain in the 

book on which the compliance shall be recorded by Contractor 

after taking required action. 

5 Material at site Register To record the material received and issued on daily basis by 

the contractor 

6 Labor Report and Daily 

Progress Register 

(DPR) 

To record the labour and Daily Progress Report (DPR) by the 

contractor 

7 Test Reports/ 

certificates for Materials/ 

equipments 

To maintain record of test reports/ certificates received from 

manufacturers 

8 Progress Review 

reports along with 

progress photographs 

To maintain record of progress  

9 File and Register for 

Extra/Variation Order  

To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, reasons & its 

clearance with time period jointly signed by the Site Engineer/ 

Engineer-in-charge representative and the contractor's 

representative 

11 Log Book of defects  To record defects noticed during inspection 

 
 

Place :                                    Signature and seal of bidder 

 

Date: 
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Schedule-E 
 

General Rules and Instructions to Bidders - Information 
 

Bids in Two Bids System 1 Tender Inviting Authority – 

Chief General Manager, 

Reserve Bank of India, 

Estate Cell  

H.H. Nirmaladevi CBD Belapur 400 614 

Tel No.   – 022 22603126 

  Name of the Work – Renovation of Shredding and Briquetting 

(SBS) area at Ground floor & Basement at Main Office Building , 

Reserve Bank Of India , CBD  Belapur 

  Office –  

Estate Cell Office, Second Floor, Main Office Building, Reserve 

bank of India, CBD  Belapur i – 4000416  

 2,14 Due Date and Time for receipt of Tender/ Bid – April 11, 2025;  

at 12:00 PM 

 Tender Submission mode :- E- Tender. 

Clarifications and pre-Bid 

Meeting 

5 Date and Time of Pre-Bid Meeting April 07, 2025  at 15:00 Hrs 

Venue   - Conference Hall no-1 on 2nd floor , Reserve Bank of 

India, Reserve Bank Of India CBD Belapur 400 416 

Earnest Money Deposit 4(iii) 

and 

11 

EMD – Rs. 29,443/- in the form of Bank Guarantee as per 

proforma, NEFT, DD. DD/BG shall be obtained in the favour of the 

Employer and as per the details in NIT. A/c of the NEFT is also 

available in the NIT (from successful bidder) 

Opening of Bids 16 Date of opening of tenders/ bids (Part-I) – April 11, 2025 

Bid validity 17 Bid validity – 6 Months from date of opening of Part. 

Time for Completion of 

work 

23 Time allowed to complete the work – 20 days. 

Work will be carried out daily in Two Shifts (of 8 Hrs each). 

Last dated of submission 

of documents pertaining to 

PQ criteria  

 April 11, 2025; 12:00Hrs 

Transaction Fee  As applicable 

 

 

 

Place :                                    Signature and seal of bidder 

 

Date: 
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Schedule-F 
 

General Conditions of the Contract - Information 
 

Definitions   

 2)  

  i)  Name of Work – Renovation of Shredding and Briquetting 
(SBS) area at Ground floor & Basement at Main Office 
Building , Reserve Bank Of India , CBD  Belapur 

  ii) The Site – at Ground floor and Basement in Main Office 
Building on  

  iii) Employer –  
Chief General Manager, Reserve Bank Of India CBD 
Belapur  

  xii) The Engineer-in-charge  – Assistant General 
Manager(Tech- Civil ), Reserve Bank of India, Mumbai 

  xxii) The percentage mentioned to cover all overheads and 
profits – 15% 

Discrepancies 

and 

Adjustment 

of Errors 

(order of 

preference) 

 

8.2 The Competent Authority - Chief General Manager, Reserve 
Bank of India, CBD Belapur 

 
CLAUSES OF CONTRACT 

 

Performance 
Guarantee 

CLAUSE 1 

(i) Time allowed for submission of Performance Guarantee from the 
date of award of work – PBG should be submitted before start of 
the work. 

Recovery of 
Security 
Deposit 

CLAUSE 1 A 

Retention percentage – 5% from every bill subject to 5% of the contract price 

Compensation 
for Delay 

CLAUSE 2 

Authority for fixing compensation under clause 2 – The Chief General 

Manager, Reserve Bank of India, CBD Belapur. 

 Compensation for Delay  

(i) The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence and if the Contractor fails to complete the 

work within the specified period he/they shall be liable to pay compensation 

for delay at the rate of 0.25% of the estimated cost / tendered cost per week 
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(to be computed on per day basis) subject to a maximum amount of 10% of 

the tendered cost. 

(ii) If the Contractor fails to maintain the required progress of the works by 

the completion time stipulated in the Contract or within any extended time 

under time extension Clause and the employer certifies in writing that in her/ 

his opinion the same ought reasonably to have been completed, the 

Contractor shall pay the Employer the sum named as “Liquidated Damages” 

for the period during which the said works shall so remain incomplete and 

the Employer may deduct such damages from any moneys due to the 

Contractor. In case, the contractor does not achieve a particular milestone(s), 

if any, mentioned in the Contract or rescheduled milestone(s) in terms of time 

extension clause, the amount mentioned for missing milestone shall be 

withheld (as per the method given below) to be adjusted against the 

liquidated damages levied at the time of completion of contract. Withholding 

of payments on failure to achieve a milestone shall be automatic and without 

any notice to the Contractor. However, if the Contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall 

be released. In case the contractor fails to make-up for the delay before the 

subsequent milestone(s), the amount mentioned against each missed 

milestone shall also be withheld. No interest whatsoever shall be paid by the 

Bank on such withheld amount/s. The delay period shall be calculated from 

the stipulated date of occurrence of a milestone until the date when the 

milestone is actually achieved, however, the amount to be withhold from a 

R.A. bill before reaching to a particular milestone(s) shall be calculated for 

the delay until the date of R.A. bill. The application of liquidated damages 

shall not effect a change in the milestone or release the Contractor of her/ 

his obligation to improve the progress of work. The contractor hereby 

specifically agrees and authorizes the Employer to deduct such liquidated 

damages, if any, from any instalment of payment becoming due and payable 

to the contractor in terms of this contract or from the retention money.  

i. The liquidated damages is 0.25% per week of delay. 

ii. Withhold amount for not achieving Nth milestone will as per the following formula 

A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth milestone is 

the first in the series of delayed milestones. 
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iii. Gross Withhold amount for current RA bill: The withhold amount shall be calculated 

as follows: 

(a) Withhold amount for milestones achieved with delay till previous RA Bill = P 

(b) withhold amount for milestones achieved with delay during current RA bill = Q 

(c) withhold amount for milestone due but not achieved till current RA bill. = R 

P = A(1)+A(2)+…..+A(N-X-1) 

Q = A(N-X) 

R=(0.0025/7)*((DR-D(N-X+1))*(T(N-X+1)-T(N-X))+(DR-D(N-X+2))*(T(N-X+2)-T(N-

X+1)+…………..…+(DR-DN))*(T(N)- T(N-1)) 

 

iv. The value of A(N-X) will freeze for all subsequent bills till the Nth milestone is 

achieved. 

Note:  

(i) The withhold amount against not achieving milestone would remain withhold unless 

a milestone due on the RA bill date is achieved. 

(ii)  The withhold amount would be released in case of achieving all due milestones on 

the RA bill date 

Time and 

Extension for 

Delay 

 

CLAUSE 5   

Clause 5 shall be applicable along with 5.1, 5.2 wherever applicable as per the 

cost of estimate.  

Time allowed for completion of work – 20 days from the date of 

commencement  

Date of commencement: April 21, 2025. 

 (i) Authority for granting Extension of Time – Chief General Manager, 

Reserve Bank of India, CBD Belapur. 

 (ii) Shifting of date of commencement in case of delay in handing over 

of site – Engineer-in-charge 

Measurements 

of Work Done 

CLAUSE 6 or CLAUSE 6A 

Clause applicable – 6A 

Payment on 

Interim 

Certificate to be 

Regarded as 

Advances 

 

CLAUSE 7 

 Gross va lue  o f  work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment 

eligible for raising Running Account bill (Interim payment) – No Interim 

Payment shall be made for this work. 
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Payment shall only be reckoned for the finished product reaching 

at site.  

No secured advance shall be considered for material procured.   

 Retention percentage for Interim Certificates – 5% from every bill 

 Retention period for the Retention Money – Up to successful completion 

of Defects Liability Period (DLP) 

 Installment due after Completion - Amount equal to EMD or release of 

Bank Guarantee submitted by contractor towards Earnest Money Deposit 

(EMD) 

 Running Account Bill: 

(a) An Ad-hoc payment of not less than 75% of eligible amount of 

Running Account (R.A.) Bills will be released within 10 working days of 

the receipt of bill pending test checking of work, detailed scrutiny of the 

bill 

(b) The balance amount will be released after final checking of the bill 

within 1 month of submission of bill of the measurements, documents etc. 

(c) In case there is significant discrepancies observed in the bill submitted 

and certified value, the next time the release of 75% payment within 10 

working days shall not be considered. 

 CLAUSE 9 

Payment of 

Final bill 

Period of honoring final certificates- 3 months from the date of receipt of 

complete bill along with all the documents as specified in Special Conditions 

of Contract 

Mobilisation 

advance  

CLAUSE 10A.ii 

No request for mobilisation advance shall be considered for this tender. 

Action in case 

Work not done as 

per 

Specifications 

CLAUSE 11 A 

Authority for accepting reduced rate – Chief General Manager, Reserve 
Bank of India, CBD Belapur. 

Deviations/  

Variations 

Extent and 

Pricing 

CLAUSE 12 

 
Deviation limit beyond which clause 12.2 C shall apply – 25% beyond the 
tender item quantity specified in the Schedule of Quantity 

Deviation - 

Deviated 

Quantities and 

Pricing 
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Contractor 
Liable for 
Damages, 
defects during 
defect liability 
period 

CLAUSE 17 

Defects Liability Period – 12 months from the date of completion and handing 
over the Completion Certificate to the Employer 
 
Competent Authority for deciding reduced rates – Chief General Manager, 
Reserve bank of India, CBD Belapu 

Settlement of 
Disputes & 
Arbitration 

 

CLAUSE 24 

Competent Authority for referring the dispute – Chief General Manager /Officer 
in Charge, Reserve Bank of India, CBD Belapu 
 
Place of Arbitration –Mumbai, India 

Insurance in 
respect of 
damages to 
Persons and 
Property 

 

 

 

 

CLAUSE 31 

Contractor shall take following Insurance Policies: 

1) Contractor’s All Risk Policy for the full Contract Value and available upto 

completion of the work. 

2) Workmen Compensation Policy for all workmen deployed at site. 

Minimum limit of coverage under the policy shall be Rs 5 lakhs per 

person for any one accident or occurrence and Rs 10 lakh in respect of 

damage to property for any one accident or occurrence. Policy shall be 

available upto the completion of Defect Liability Period. 

3) Policy covering accidents to staff, Engineers, supervisors and others 

who are not governed by Workmen’s Compensation Act.  

 
 
 
 
 

Place :                          Signature and seal of bidder 

 
Date: 
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Section VIII  

Annexure-I 

 
करार की शर्ें  

Articles of Agreement 
 

(On Non Judicial Stamp Paper of appropriate value. Cost of the stamp paper has to be 
borne by the Contractor) 

 

 

यह करार की शतें मंुबई में ................................ को एक पक्ष भारतीय ररिर्व बैंक जिसका कें द्रीय कायावलय मंुबई 
में है (इसके पश्चात जिस ेननयोक्ता कहा गया है) और दसूरा पक्ष .............................................. है (जिस ेइसके 
बाद ठेकेदार कहा गया है) के बीच हुआ है। 

ARTICLES OF AGREEMENT made the  day of  between the Reserve Bank of India having 

its Central Office at Mumbai (hereinafter called “the Employer”) of the one part and  

(hereinafter called “the Contractor”) of the other part. 

िबकक ननयोक्ता मुख्य कायावलय भर्न, भारतीय ररज़र्व बैंक, सीबीडी बेलापुर में पहली  मंजजल और बेसमेंट में शे्रडडगं 
और त्रिक्र्टेटगं (एसबीएस) क्षेि का नर्ीनीकरण करने का काम करर्ाने का इच्छुक है और उसने ककए िाने र्ाले कायों 
का र्णवन करने र्ाले थचत्र और वर्ननदेश तैयार ककए हैं। 

और िबकक उक्त रेखाथचत्रों, वर्लशष्टताओं और मात्राओं की अनुसूची पर इसके पक्षकारों द्र्ारा या उनकी ओर से 
हस्ताक्षर ककए गए हैं। 

और िबकक ठेकेदार यहााँ तय की गई शतों, वर्शेष शतों में उजल्लणखत शतों तथा संवर्दा की शतों एरं् मात्राओ ंकी 
अनुसूची में बताई गई शतों पर (उक्त सभी को आग ेसामूटहक रूप से “ उक्त शतें” कहा िाएगा), उक्त ड्रोवर्गं 
(रेखाथचत्र) में दशावए और / या उक्त वर्लशष्टताओं में र्णणवत और उक्त मात्राओं की अनुसूची में दशावए कायव, र्हााँ पर 
तय की गई दरों के अनुरूप, भुगतान के ललए देय रालश या ऐसी अन्य रालश िो उसके तहत देय हो (जिसको इसके 
बाद “ उक्त ठेका रालश” के रूप मे संदलभवत ककया िाएगा”) के अधीन कायव करने के ललए सहमत है।   

 
 

WHEREAS the Employer is desirous of carrying out the work of RENOVATION OF SHREDDING 

AND BRIQUETTING (SBS) AREA AT GROUND FLOOR & BASEMENT AT MAIN OFFICE 

BUILDING , RESERVE BANK OF INDIA , CBD  BELAPUR and has caused drawings and 

specifications describing the works to be done. 

AND WHEREAS the said drawings, the Specifications and the Schedule of Quantities have been 

signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 
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Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 

said Conditions”) the works shown upon the said Drawings and/or described in the said 

Specification and included in the Schedule of Quantities at the Respective rate therein set forth 

amounting to the sum as therein arrived at or such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount”). 

2. अब यहााँ से इस प्रकार सहमनत बनी है 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

2.1 उक्त सवंर्दा रालश के प्रनतफल में, िो कक इस करार में तय तरीके और समय के अनुसार भुगतान की िाएगी, 
ठेकेदार द्र्ारा उक्त रेखाथचत्रों में दशावए गए एरं् उक्त वर्लशष्टताओं तथा मात्राओ ंकी अनुसूची में र्णणवत अनुसार काम 
को पूरा करना होगा एरं् शतों को कायावजन्र्त करना होगा। 
In considerations of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and the 
Schedule of Quantities. 

2.2 ननयोक्ता ठेकेदार को संवर्दा रालश या ऐसी अन्य रालश िो देय हो, का शतों मे उल्लेणखत माध्यम अनुसार और 
उथचत समय पर भुगतान करेगा। 
The Employer shall pay the Contractor the said Contract Amount or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 

2.3 उक्त शतों में "र्ास्तुकार" शब्द से इस संवर्दा के तहत नर्ीनीकरण कायों की र्ास्तु योिना और डडिाइननगं आटद 
बनाने र्ाला 'र्ास्तुकार' अलभप्रेत  होगा। 
The term “Architect” in the said conditions shall mean ‘Architect’ for the purpose of architectural 
planning & designing etc. of the Renovation works under this contract. 

2.4 भारतीय ररज़र्व बैंक ननमावण कायों के पयवर्ेक्षण, ब्रबलों के प्रमाणीकरण, भुगतान और संवर्दा के वर्लभन्न ननयमों, 
शतों और पूर्ावपेक्षाओं के कायावन्र्यन के ललए सीधे व्यर्स्था और प्रबंध करेगा। 
The Reserve Bank of India shall administer and directly arrange for supervision of works, 
certification of bills, making payments and implementation of various terms, conditions and 
stipulations of the contract. 

2.5 यहााँ उजल्लणखत शतें और वर्लभन्न अनुसूथचयों को इस करार के भाग के रूप में पढ़ा और समझा िाएगा और यहााँ 
मौिूद पाटटवया ंअपनी ओर से उक्त शतों द्र्ारा बधंे हैं, स्र्यं को उक्त शतों को समवपवत करत ेहैं और उक्त शतों में 
उल्लेणखत अनुसार अपनी ओर से करार का ननष्पादन करेंगे। 
The said conditions and various schedules shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by, submit themselves to the said 
Conditions and perform the agreements on their part respectively in the said Conditions contained. 

2.6 करार और यहााँ उजल्लणखत दस्तार्ेज़ इस संवर्दा का आधार बनाएाँगे। 
The agreement and documents mentioned herein shall form the basis of this Contract. 
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2.7 यह संवर्दा न तो एक ननजश्चत एकमुश्त संवर्दा है और न ही टुकडा कायव संवर्दा है, बजल्क मुख्य 
कायावलय भर्न, भारतीय ररज़र्व बैंक, सीबीडी बेलापुर में पहली  मंजजल और बेसमेंट में शे्रडडगं और त्रिक्र्ेटटगं 
(एसबीएस) क्षेि का नर्ीनीकरण करने संबंध में कायव करने कक संवर्दा है। दरों और संभावर्त मात्राओ ंकी 
अनुसूची में ननटहत दर पर या उक्त शतों में प्रदान की गई दर पर र्ास्तवर्क मापी गई मात्रा के अनुसार 
भुगतान ककया िाना है। 
This Contract is neither a fixed Lump sum contract nor a Piece Work Contract but is a Contract 

to carry out the work in respect of RENOVATION OF SHREDDING AND BRIQUETTING (SBS) 

AREA AT GROUND FLOOR & BASEMENT AT MAIN OFFICE BUILDING , RESERVE BANK 

OF INDIA , CBD  BELAPUR To be paid for according to actual measured quantities at the rate 

contained in the Schedule of rates and Probable Quantities or as provided in the said Conditions. 

उक्त शतों में ननधावररत तरीके के अनुसार  ठेकेदार लसवर्ल ननमावण कायों से संबंथधत सभी कायों, सेनेटरी 
कायव और कफटटगं, स्थायी िल आपूनत व, वर्द्युत इन्सटालेशन, कफटटगं, एयर कंडीशननगं और अन्य संबंद्ध 
कायों स ेसंबंथधत सभी कायों को करने के ललए हर उथचत सुवर्धा प्रदान करेगा और इस तरह के कायों के 
पूरा होने के बाद दीर्ारों, फशव आटद को हुए ककसी भी नुकसान को पुन: ठीक करेगा। 
The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil 

works, installation of sanitary work and fittings, permanent water supply, electrical installations, 

fittings, air conditioning and other ancillary works in the manner laid down in the said conditions 

and shall make good any damages done to walls, floors etc. after the completion of such works. 

ननयोक्ता के पास इस संवर्दा के पूर्ावग्रह के ब्रबना कायव के ककसी भी र्स्तु (आइटम) को िोडकर या हटाकर या उसी 
के कुछ भाग को बनाए रखकर रेखाथचत्र और कायव की प्रकृनत को बदलने का अथधकार सुरक्षक्षत है। 
The Employer reserves to itself the right of altering the Drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same arrived out without prejudice to this 

contract. 

समय को इस अनुबंध का सार माना िाएगा। ठेकेदार एतद्द्र्ारा काम शुरू करने और कायव पुरस्कार पत्र में 
ननटदवष्ट पूरे काम को पूरा करने के ललए सहमत है, कफर भी ऐसे फॉमव द्र्ारा ललणखत रूप में समय वर्स्तार 
के प्रार्धानों के अधीन (यानी समझौते के वर्लेख के माध्यम से या पत्रों के आदान-प्रदान के माध्यम से) ई-
मेल) िैसा कक पाटटवयों द्र्ारा पारस्पररक रूप से ननणवय ललया िा सकता है।  
Time shall be considered as the essence of this Contract. The contractor hereby agrees to 

commence the work and to complete the entire work as specified in the work award letter subject 

nevertheless to the provisions for extension of time in writing by such form (i.e. by way of a deed 

of agreement or by exchange of letters/e-mails) as may be mutually decided by the parties. 

इस संवर्दा के तहत ननयोक्ता द्र्ारा सभी भुगतान केर्ल मंुबई में ही ककए िाएगंे। 
All payments by the Employer under this Contract will be made only at Mumbai. 
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इस करार स ेिुडे या ककसी भी तरह से उत्पन्न होने र्ाले सभी वर्र्ादों को मुंबई में उत्पन्न माना िाएगा 
और उसका ननधावरण केर्ल मुंबई जस्थत न्यायालय के अथधकार क्षेत्र में होगा। 
All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Mumbai and only Courts in Mumbai shall have jurisdiction to determine the same. 

यह कक इस संवर्दा के सभी अंशों को ठेकेदार द्र्ारा पूरी तरह से पढ़ा और समझा गया है। ठेकेदार ननवर्दा 
में दी गई मात्रा से अथधक मात्रा के भुगतान के ललए तब तक हकदार नही ंहोगा िब तक कक बैंक के प्रभारी 
अलभयंता स ेवर्लशष्ट ललणखत अनुदेशों के तहत आदेश नहीं टदया िाता है। 
That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. The Contractor shall not be entitled for the payment for the quantities beyond the 

tendered quantities unless ordered for by specific written instructions from the Bank’s Engineer-in-

Charge. 

 

ठेकेदार बैंक के बुननयादी ढाचंे / प्रणाललयों / उपकरणों आटद के बारे में प्रत्यक्ष या अप्रत्यक्ष रूप से उसको लमली  ककसी 
भी िानकारी, सामग्री और वर्र्रण का ककसी भी तीसरे पक्ष के साथ खुलासा नहीं करेगा, िो कक इस  क़रार  के संबंध 
में संवर्दात्मक दानयत्र्ों के ननर्वहन के दौरान  ठेकेदार  या उसके कमवचाररयों के ध्यान में या ज्ञान में आ सकता है, 

और हर समय उन्हें सख्त गोपनीय रखेगा। ठेकेदार   क़रार  के वर्र्रण को ननिी और गोपनीय मानेंग,े लसर्ा इस 
सीमा के कक िो इसके तहत दानयत्र्ों को पूरा करने के ललए या लागू कानूनों का पालन करने के ललए आर्श्यक है। 
ठेकेदार  बैंक की पूर्व ललणखत सहमनत के ब्रबना ककसी भी क्षेत्र में ककए गए कायव या तकनीकी पेपर या अन्य िगहों 
पर ककए गए कायव की वर्शषेताओं को प्रकालशत नहीं करेगा, न ही प्रकालशत करने की अनुमनत देगा न उिागर करेगा। 
ठेकेदार ककसी भी गोपनीय िानकारी के प्रकटीकरण के पररणामस्र्रूप ननयोक्ता को हुई ककसी भी प्रकार की हानन के 
ललए ननयोक्ता को क्षनतपूनतव करेगा। उक्त का पालन करने में वर्फलता को ठेकेदार की ओर से संवर्दा को भगं करने 
के रूप में माना िाएगा और ननयोक्ता नुकसान का दार्ा करने और कानूनी कदम उठाने का हकदार होगा। 
The Contractor shall not disclose directly or indirectly any information, materials and details of the 

Bank's infrastructure/systems/equipment etc., which may come to the possession or knowledge of 

the Contractor during the course of discharging its contractual obligations in connection with this 

agreement, to any third party and shall at all times hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 

shall not publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The Contractor 

shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of contract on the 

part of the Contractor and the Employer shall be entitled to claim damages and pursue legal 

remedies. 

 

ठेकेदार यह सुननजश्चत करने के ललए की इस करार के तहत गोपनीय िानकारी का खुलासा न करने के दानयत्र् का 
पूरी तरह से पालन हो रहा है, अपने कमवचाररयों के संबंध में सभी उथचत कारवर्ाई करेगा। गैर-प्रकटीकरण और 
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गोपनीयता के संबंध में ठेकेदार के दानयत्र् ककसी भी कारण से इस करार की समाजप्त या खात्मे के बार्िदू बने 
रहेंगे। 
 

The Contractor shall take all appropriate actions with respect to its employees to ensure that the 

obligations of non-disclosure of confidential information under this agreement are fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will Survive the 

expiry or termination of this agreement for whatever reason. 

 
 

काया स्थल पर मप्रहलाओ ंके यौन उत्पीड़न की रोकथाम का खंड  

Clause of Prevention of Sexual Harassment at Work place: 
 

ए) फमव, बैंक के पररसर के भीतर अपने (फमव के) कमवचारी के णखलाफ यौन उत्पीडन की ककसी भी लशकायत 
के मामले में पूणवत: जिम्मेदार होंगी, भारतीय ररज़र्व बैंक द्र्ारा क्षेत्रीय सलमनत के समक्ष लशकायत दिव की 
िाएगी और बैंक  उस लशकायत के संबंध में उक्त अथधननयम के तहत  उथचत कायवर्ाही ककया िाना 
सुननजश्चत करेगा। 
a) The firm shall be solely responsible in case of any compliant of sexual harassment against its 

employee within the premises of the Bank, the complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

बी) बैंक के ककसी भी कमवचारी के वर्रुद्ध फमव के ककसी भी कमवचारी की तरफ से यौन उत्पीडन होने की कोई भी 
लशकायत का बैंक द्र्ारा गटठत क्षते्रीय लशकायत सलमनत द्र्ारा सजं्ञान ललया िाएगा।   

b) Any complaint of sexual harassment from any aggrieved employee of the firm against any 
employee of the Bank shall be taken cognizance of by the Regional Complaint Committee 
constituted by the Bank. 
 

सी) यटद फमव के कमवचारी ककसी भी घटना में शालमल पाये िात ेहैं तो ककसी भी मौटद्रक क्षनतपूनतव के ललए फ़मव 
जिम्मेदार होगी, जिस ेभुगतान करना पड सकता है, उदाहरण के ललए बैंक के कमवचारी को कोई भी मौटद्रक राहत, अगर 
सलमनत द्र्ारा फमव के कमवचारी द्र्ारा यौन उत्पीडन ककया िाना साब्रबत होता है। 
c) The firm shall be responsible for any monetary compensation that may need to be paid in case 

the incident involves the employees of the firm, for instance any monetary relief to Bank’s 

employees, if sexual violence by the employee of the firm is proved. 

डी) फमव  कायवस्थल पर यौन उत्पीडन की रोकथाम और संबंथधत मुद्दों के बारे में अपने कमवचाररयों को 
लशक्षक्षत करने के ललए जिम्मेदार होगा। 
d) The firm shall be responsible for educating its employees about prevention of sexual harassment 

at work place and related issues. 

ई) फमव बैंक पररसर में ननयोजित अपने कमवचाररयों की पूणव एर् ंअद्यनतत सूची उपलब्ध कराएगा। 
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e) The firm shall provide a complete and updated list of its employees who are deployed within the 

Bank’s premises. 

गैर-प्रकटीकरण खंड: 

ठेकेदार इस करार के ननर्वहन के दौरान ठेकेदार के कब्ि ेया ज्ञान में प्रत्यक्ष या अप्रत्यक्ष रूप स ेआए बैंक 
के बुननयादी ढांचे/लसस्टम/उपकरण आटद की ककसी भी िानकारी, सामग्री और वर्र्रण का खुलासा ककसी 
तीसरे पक्ष को नहीं करेगा और उसके द्र्ारा इसे हर समय अत्यंत गोपनीय रखा िाएगा। ठेकेदार संवर्दा के 
वर्र्रण को ननिी और गोपनीय मानेगा, लसर्ाय इस सीमा तक िो इस कारार के तहत दानयत्र्ों को पूरा 
करने या लाग ूकानूनों का अनुपालन करने के ललए आर्श्यक हो। ठेकेदार ननयोक्ता की पूर्व ललणखत सहमनत 
के ब्रबना ककसी व्यापार या तकनीकी पेपर या अन्यत्र कायों के ककसी भी वर्र्रण को प्रकालशत, प्रकालशत करन े
की अनुमनत या खुलासा नहीं करेगा। ककसी भी गोपनीय िानकारी के प्रकटीकरण के पररणामस्र्रूप ननयोक्ता 
को होने र्ाले ककसी भी नुकसान के ललए ठेकेदार ननयोक्ता को क्षनतपूनत व देगा। उपयुवक्त का पालन करने में 
वर्फलता को ठेकेदार की ओर से संवर्दा का उल्लंघन माना िाएगा और ननयोक्ता नुकसान का दार्ा करने 
और कानूनी उपाय अपनाने का हकदार होगा। ठेकेदार यह सुननजश्चत करन ेके ललए कक इस करार के तहत 
गोपनीय िानकारी का खुलासा न करने के दानयत्र् पूरी तरह से सतंुष्ट हों, अपने कमवचाररयों के संबंध में 
सभी उथचत कारवर्ाई करेगा । गैर-प्रकटीकरण और गोपनीयता के संबंध में ठेकेदार के दानयत्र् ककसी भी 
कारण से इस करार की समाजप्त या खात्मे के बार्िूद बने रहेंगे। 
Non-Disclosure clause: 

The Contractor shall not disclose directly or indirectly any information, materials and details of the 

Bank's infrastructure/systems/equipment etc., which may come to the possession or knowledge of 

the Contractor during the course of discharging its contractual obligations in connection with this 

agreement, to any third party and shall at all times hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 

shall not publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The Contractor 

shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of contract on the 

part of the Contractor and the Employer shall be entitled to claim damages and pursue legal 

remedies. The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied. The Contractor's obligations with respect to non-disclosure and confidentiality will survive 

the expiry or termination of this agreement for whatever reason. 

न्यूनतम मजदरूी अधधननयम : ठेकेदार लागू न्यूनतम मिदरूी अथधननयम र् श्रम अथधननयम का अनुपालन 
करेंगे। ककसी भी सांवर्थधक ननयम / अपेक्षाओ ंके अनुसार िारी नोटटस / दंड, यटद कोई हो तो, उसका भुगतान 
ठेकेदार द्र्ारा बैंक पर ककसी दार् ेके बगैर ककया िाएगा। 



 

154 

 

Minimum Wages Act:  Contractor shall comply with minimum wage act and labour act in force. 

Notices /penalty, if any, issued /imposed by any statutory norms/requirements shall be paid by the 

contractor, without any claim to the Bank. 

कोवर्ड -19 की र्तवमान महामारी की जस्र्नत में पालन क्रकए जाने र्ाले लशष्टाचार, बचार् उपाय और सुरक्षा 
मानदंड: ठेकेदारों को कोवर्ड -19 की र्तवमान महामारी की जस्थनत के दौरान बैंक द्र्ारा ननधावररत सभी सुरक्षा, 
टहफ़ाज़ती मानदंडों और मानक प्रोटोकॉल का पालन करना होगा िैस ेकक मास्क पहनना, हैंड सैननटाइज़र का 
उपयोग करना, ननयलमत रूप से साबुन डडस्पेंसर से हाथ धोना, हाथ के दस्ताने पहनना, संबंथधत श्रलमकों की 
केर्ल कायव स्थल तक आर्ािाही, ननयलमत सुरक्षा िााँच आटद। इसका उल्लंघन करने पर बैंक के लशष्टाचार 
र् सुरक्षा अथधकारी द्र्ारा प्रत्येक अर्सर पर िुमावना लगाया िा सकता है, िो ठेकेदारों को देय भुगतान स े
र्सूल ककया िा सकता है। 
Protocols, safety measures and security norms of present pandemic situation of Covid-19 to be 

followed: The contractors shall follow all security, safety norms and the standard protocol laid down 

by the Bank during the present pandemic situation of Covid -19 like wearing mass, using hand 

sanitizer, regularly washing hands with soap dispensers, wearing hand gloves, movement of the 

workers only pertaining to the work place, regular security checks etc. The violation of the same 

may be entitled for penalty on each occasion imposed by the Bank’s P & SO, which may be 

recovered from the payment due to the contractors. 

 

ठेकेदार द्र्ारा क्रकसी चूक के कारण संवर्दा की समाजप्त के मामले में ठेकेदार से र्सूल की जाने र्ाली 
क्षनतपूनत व : 
यटद कायव/संवर्दा के पूरा होने से पहले ककसी भी पक्ष द्र्ारा संवर्दा को समाप्त कर टदया िाता है तो यह 
माना िाता है कक, ठेकेदार ननधावररत समय अर्थध और स्र्ीकृत वर्स्तार अर्थध में उपयुवक्त कायव को पूरा 
करने में वर्फल रहे हैं। बचा हुआ या शेष कायव सीधे बैंक द्र्ारा ठेकेदारों के िोणखम और लागत पर ककया 
िाएगा। इस तरह की िोणखम और लागत रालश यानी ठेकेदारों की ननवर्दा दरों के आधार पर लागत और 
कायव पूरा करने के ललए बैंक द्र्ारा की गई नई संवर्दा की दरों के अनुसार प्राप्त रालश के बीच अंतर की 
गणना स ेप्राप्त रालश होगी। यह िोणखम और लागत रालश िो कक संवर्दा की िबरन समाजप्त और कायव को 
पूणव करने में व्यथव हुए समय के कारण बैंक द्र्ारा उठाया गया एक प्रत्यक्ष वर्त्तीय नुकसान है, ठेकेदारों को 
देय ककसी भी रालश िैसे अंनतम ब्रबल की सकल रालश, ननष्पादन बैंक गारंटी रालश, संवर्दा की अद्यनतत 
पररर्नतवत प्रनतभूनत िमा (ईएमडी और आरएमडी) इसके अनतररक्त सभी सपंदा कक्षों / कायावलय यानी संपदा 
कायावलय, सीबीडी बेलापुर में लंब्रबत ककसी भी अन्य ब्रबल / ब्रबलों सटहत के समक्ष देय रालश में से र्सूल की 
िाएगी। 
 

Compensation to be recovered from the Contractors in case of default on account of 

termination of contract: 

If the contract is terminated from either of the party before completion of work/contract, it is treated 

that, the contractors are failed to complete the captioned work in stipulated time period and the 

approved extension. The left over or balance work will be carried out directly by the bank at the 
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risk and cost of the contractors. Such risk and cost amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender rates of the contractors and as per the rates of 

new contract engaged by the Bank for completion of work. This risk and cost amount will be 

recovered by the bank, which is a direct financial loss incurred by the bank on account of forced 

termination of contract and against the time lost in completion of the work from any amount payable 

to the contractors such as gross amount of final bill, Performance Bank Guarantee amount, up to 

date converted Security Deposit (EMD and RMD) of the contract further including amount payable 

against any other bill/bills pending at all the Estate Cells/Office i.e. Estate office, CBD Belapur. 

 

यटद ठेकेदार एक 
साझेदारी फमव अथर्ा 
व्यजक्त हो   

If the  Contractor is a 
partnership firm or 
an individual 

गर्ाह जिनकी मौिूदगी में ऊपर उजल्लणखत टदनाकं और र्षव को ननयोक्ता और ठेकेदार 
दोनों ने इस करार को ननष्पाटदत करने हेतु हस्ताक्षर ककया है और इस ेदो प्रनतयों में तैयार 
ककया गया है।  
 
IN WITNESS WHEREOF the Employer and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first herein above 
written. 
 
 
 
 
 
 

यटद ठेकेदार एक 
कंपनी हो  

 

 

If the  Contractor is a 

company 

गर्ाह जिनकी मौिूदगी में ऊपर उजल्लणखत टदनाकं और र्षव को इस करार को ननष्पाटदत 
करने हेतु ननयोक्ता और ठेकेदार दोनों ने अपने वर्थधर्त प्राथधकृत अथधकाररयों के माध्यम 
से मुहर सटहत हस्ताक्षर ककया है तथा इस ेदो प्रनतयों में तैयार ककया गया है।  
 
IN WITNESS WHEREOF the Employer has set its hands to  these presents through 

its duly authorized official and the Contractor has caused its common seal to be 

affixed hereunto and the said two duplicates / has caused these presents and the said 

two duplicates hereof to be executed on its behalf, the day and year first hereinabove 

written. 

 

हस्ताक्षर खंड 

Signature Clause: 

 

भारतीय ररज़र्व बैंक की ओर से ननम्नललणखत द्र्ारा हस्ताक्षर और सुपुदव ककया गया।  

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 

श्री /Shri …………………………………………………………    

(नाम और पदनाम)/(Name and designation)    

…………………………………………… 

की उपजस्थती में/in the presence of 

(1)------------------------------------------------- 

(नाम और पदनाम)/ (Name & Designation) 

संपदा वर्भाग 

Estate Department 
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भारतीय ररज़र्व बैंक,बेलापुर कायावलय 

Reserve Bank of India, Belapur   )गर्ाह/witness) 

 

(2)------------------------------------------------- 

(नाम और पदनाम)/ (Name & Designation) 

संपदा वर्भाग 

Estate Department 

भारतीय ररज़र्व बैंक,बेलापुर कायावलय 

Reserve Bank of India, Belapur            (गर्ाह/Witness) 

 

द्र्ारा हस्ताक्षररत और सुपुदव SIGNED AND DELIVERED BY     

   

----------------------------------------             

यटद पाटी साझेदारी फ़मव या एक व्यजक्त है तो सभी साझेदारों द्र्ारा या उन सभी की ओर से हस्ताक्षररत 
ककया िाना चाटहए। 
If the party is a partnership firm or an Individual should be signed by all or on behalf of all the 

Partners 

 

ननम्न की उपजस्थती में In the presence of:     

 

(1)--------------------------------------------- 

पता/Address: -------------------------- 

---------------------------------------------   (गर्ाह/Witness) 

(2)--------------------------------------------   

पता/Address: ------------------------- 

-------------------------------------------   (गर्ाह/Witness) 

 

नोट Note:  

बैंक, ठेकेदार के सार् करार करने से पहले करार की शतों में संशोधन करने का अधधकार सुरक्षक्षत रखता है। 
Bank reserves the right to modify the contents of the Articles of the Agreement before the 

agreement is entered with the contractor. 
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Annexure-2 
                         

Proforma of Bank Guarantee for Earnest Money Deposit/BID Security  
                               (On Non Judicial Stamp Paper of appropriate value) 

                                                    
                                                                               
Place  :_________                                                                                            Date :_________ 

Chief General Manager, 
Reserve Bank of India, 
Estate Cell,   

CBD Belapur 400 416 

 
 

Madam/ Sir,  

  
Name of work: Renovation of Shredding and Briquetting (SBS) area at Ground floor & 

Basement at Main Office Building, Reserve Bank Of India, CBD Belapur. 
 
WHEREAS  
  
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘Employer’) has invited tenders for the captioned work (hereinafter called 
“the said tender”) on the terms and conditions mentioned in the tender documents.  
  
It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 
sum of ₹ __________ (Rupees _________________________ only) as Earnest Money Deposit.  
  
M/s _____________________________, (hereinafter called as “Tenderer/Bidder”), who are our 
constituents to submit their tender for the said work and have requested us to furnish guarantee to 
the Employer in respect of the said sum of ₹ __________ (Rupees _________________________ 
only). In respect of EMD. 
  
NOW THIS GUARANTEE WITNESSETH  
  

1. We ____________________ (Bank) do hereby agree with and undertake to Reserve Bank 
of India, their Successors, Assigns that in the event of the Reserve Bank of India coming 
to the conclusion that the Tenderer have not performed their obligations under the said 
conditions of the tender or have committed a breach thereof, which conclusion shall be 
binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of 
India, pay without demur to the Reserve Bank of India, a sum of ₹ __________ (Rupees 
_________________________ only) or any lower amount that may be demanded by the 
Reserve Bank of India.  Our guarantee shall be treated as equivalent to the Earnest Money 
Deposit for the due performance of the obligations of the Tenderer under the said 
Conditions, provided, however, that our liability against such sum shall not exceed the sum 
of ₹__________ (Rupees _________________________ Only).  
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2. We also agree to undertake to and confirm that the sum not exceeding ₹ __________ 
(Rupees _________________________ only) as aforesaid shall be paid by us without any 
demur or protest, merely on demand from the Reserve Bank of India on receipt of a notice 
in writing stating the amount is due to them and we shall not ask for any further proof or 
evidence and the notice from the Reserve Bank of India shall be conclusive and binding on 
us and shall not be questioned by us in any respect or manner whatsoever.  We undertake 
to pay the amount claimed by the Reserve Bank of India within a period of one week from 
the date of receipt of the notice as aforesaid.  

  
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the 
Reserve Bank of India and the Tenderer.  

  
This guarantee shall not be revoked by us without prior consent in writing of the Reserve Bank of 
India.  
  
We hereby further agree that –  
  

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the 
conditions of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said tender and / or hereunder or granting of any time or showing of any 
indulgence by the Reserve Bank of India to the Tenderer or any other matters in 
connection therewith shall not discharge us in any way and our obligation under this 
guarantee.  This guarantee shall be discharged only by the performance by the Tenderers 
of their obligations and in the event of their failure to do so, by payment by us of the sum 
not exceeding ₹ __________ (Rupees _________________________ only).  

  
b) Our liability under these presents shall not exceed the sum of ₹ __________ (Rupees 

_________________________ only).  
  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 
the part of our said constituents in tendering for the said work or their obligations there 
under or by dissolution or change in the constitution of our said constituents.  

  
d) This guarantee shall remain in force up to six months from ___________ (date of 

scheduled completion) provided that if so desired by the Reserve Bank of India, this 
guarantee shall be renewed for a further period as may be indicated by them on the same 
terms and conditions as contained herein.  

 
e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the _____________ or on the day when our said constituents 
comply with their obligations, as to which a certificate in writing by the Reserve Bank of 
India alone is the conclusive proof whichever date is later.  Unless a claim or suit or 
action is filed against us within six months from the date under clause (d) above of 
any extended period, all the rights of the Reserve Bank of India against us under 
this guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder.  

 
Yours faithfully,  
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For and on behalf of  
  
________________________ Bank.  
  
Authorized official (with seal)  
  
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified. The necessary stamp 
duty shall be paid by the tenderer).  
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Annexure-3 
 

Proforma of Bank Guarantee for Performance Security Deposit 
 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the 

issuing bank) 
 
BG. No………………………………………                                       Issue Date ………………… 
Amount:…………………………………….                                        Expiry Date..………………… 
 
To: 
 
The …………………... 
Reserve Bank of India  
Estate ………………..  
……………………….. 
 
 
Dear Sir, 
 

___________ (Name of work)______________________________________ 
______________________________________________________________ 
_______Bank Guarantee for PERFORMANCE SECURITY DEPOSIT_______ 

 
In consideration of the Reserve Bank of India, Estate Department ...   having its  Registered 

Office at........................................ (hereinafter  called the "Bank" which expression shall unless  

repugnant to the   subject   or  context  include its administrators,  successors  and assigns) 

having agreed under the  terms  and conditions   of   the  Award  Letter bearing  No.........  

dated......  issued by the Reserve Bank of India , which has been unequivocally accepted by the 

Contractor M/s...*......................................................  work of........................ (hereinafter called 

the    said  Contract)   to  accept  a  Deed  of  Guarantee  as herein provided  for Rs....... 

(Rupees.......................   ……..only) from a  Nationalized  Bank  in  lieu  of  the security deposit 

to be   made   by the Contractor or in lieu of the deduction to be made from the  Contractor's 

bills,    for the  due fulfillment by the  said Contractor of the terms and conditions contained   in 

the  said Contract. 

1. We,   the.................................    (Name of the issuing bank) (hereinafter referred to as "the 

said bank"   and having our registered office at.......  do  hereby undertake  and  agree to 

indemnify and keep indemnified the  Bank from  time to time to the extent of 

Rs..........(Rupees ................Only) against any loss or damage, costs, charges and expenses   

caused to or suffered by or   that may be caused to or suffered bythe Bank   by reason  of any 
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breach or breaches by the said  Contractor  of  any of the terms and  conditions contained in 

the said  Contract  and  to unconditionally pay the amount claimed by the Bank on   demand   

and without  demur  to the  extent  aforesaid. 

2. We,………..............    bank,   further    agree    that    the Bank   shall  be the sole judge of 

and as   to   whether   the said Contractor has committed any breach   or breaches  of any  

of  the  terms  and  conditions  of  the  said  Contract    and  the  extent  of  loss, damage,  

costs,  charges  and  expenses  caused  to  or  suffered  by  or  that  may  be caused to  or 

suffered  by  the Bank   on  account  thereof and  the  decision of   the Bank    that   the   

said Contractor   has   committed   such breach   or breaches and as to the amount or 

amounts of   loss, damage,   costs charges and expenses caused to or suffered   by or that 

may be caused to or suffered by the Bank   from time to time shall be final and binding on 

us. 

(*Refer note at the end of the proforma.) 

3. We,   the   said  bank  further  agree  that  the   Guarantee   herein  contained   shall remain 

in full force and effect   during   the period   that would be taken for the performance of  the  

said  Contract  and till all the dues of the Bank  under the said   Contract  or  by  virtue  of  

any  of  the  terms  and conditions governing the said Contract have been fully   paid   and   

its   claims satisfied or discharged and till   the   owner certifies that the terms and conditions 

of  the said  Contract have   been fully   and   properly  carried   out  by the said  

Contractor and accordingly discharges this Guarantee subject, however,  that  the 

Bank  shall have   no   claim under   the Guarantee after 90 (Ninety) days from the date  of 

expiry  of the Defects Liability Period  as provided  in  the said Contract, i.e.   ........... (date) 

or from the   date   of cancellation of the said contract as the case may be, unless a notice 

of the claim under this Guarantee has been served on the bank before the expiry of the 

said period in which case the same shall be enforceable against the bank notwithstanding 

the fact, that the same is enforced after the expiry of the said period. 

4. The  Bank shall  have  the  fullest  liberty  without affecting  in  any way the liability of the 

bank  under  this Guarantee or Indemnity, from time to time, to vary any of the terms and 

conditions of the said Contract or to extend time of performance by the said Contractor  or 

to postpone for   any time   from time to time any of the powers exercisable  by  it against 

the said Contractor and either to enforce or  forbear from enforcing any of the terms and 

conditions governing the  said  Contract  or  securities  available  to  the Bank and the said 

bank shall not be released from its liability  under  these  presents  by any exercise by the 
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Bank of   the   liberty  with  reference  to  the  matters  aforesaid  or  by reason of  time  

being  given to the said Contractor  or  any  other forbearance act or omission on the part 

of the Bank or any  indulgence by the Bank to the said Contractor   or any   other   matter 

or thing whatsoever which   under the   law relating to sureties would, but for this provision, 

have  the effect of so releasing the bank from its such liability. 

5. It shall not be necessary for the Bank to  proceed against the Contractor before proceeding 

against the bank and the  Guarantee herein contained shall be enforceable against   the   

bank,   notwithstanding   any   security which   the Bank may have obtained or obtain from 

the Contractor shall at   the time when  proceedings  are  taken  against  the bank 

hereunder,  be  outstanding  or un-realized. 

6. We,  the  said  bank, lastly undertake  not  to  revoke  this Guarantee  during  its currency  

except  with  the  previous consent  of  the Bank  in writing and agree  that  any change in 

the Constitution of the said Contractor or the said bank shall   not discharge our   liability   

hereunder. If   any further   extension   of this Guarantee is   required   the   same shall   be   

extended   to such required   periods on receiving instructions from M/s.......................on 

whose behalf this guarantee is issued. 

 

In the presence of  

For and on behalf of (the bank) 

 

WITNESS 
1. 
 
Signature   ___________ 
 
 

2. 
  ___________________  

Name & Designation   
  
Authorization No: _____________  
 
Date and Place:  __________________ 
 
Banker's Seal _:  __________________ 
 
Accepted 
 
 

(Signature of the Officer)  

For and on behalf of the 

(Reserve Bank of India) 
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NOTES 

 

*For Proprietary Concerns 

Shri    __________ son of  __________ resident of   _______carrying on business 

under the name and style of      at  (herein   after   called   "   the said 

Contractor"   which expression shall unless the   context   requires   otherwise   include his 

heirs, executors, administrators and legal representatives. 

 

*For Partnership Concerns 
 
M/s  __________   a partnership firm with its office __________ 

(hereinafter  called  "the  said  Contractor"  which  expression  shall unless  the  context  

requires   otherwise  include   their   heirs,  executors,   administrators and  legal 

representative); the names of their partners being 

 

(i) Shri  __________________ S/o.   
 
(ii) Shri  __________________ S/o.   
 
 
 

 

*For Companies 

M/s................ a company registered under the  Companies Act, 1956  and  having its 

registered  office  at .........in the State of ............ ...(hereinafter called "the said 

Contractor"   which expression shall  unless  the   context requires otherwise include its 

administrators, successors  and assigns). 

 

 

Place : 
 

Date  :                                                       Signature of contractor with seal. 
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Annexure 4 
FORMAT OF MEASUREMENT BOOK 

 
 

M.B.No._______       

         
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tender 
Item No./ 
Tender 

Page No. 

Full 
Description 
of item of 

work 

Measurements Quantity 

No. L B D/H 

 

       

       

       

       

       

       

       

       

Abstract of cost for Running/Final 

Bill Running Bill No. 
 
 
 

MB No.   Page No. 

 
 
 

   

    

Serial No. Tender Item No. 
Descript

ion 
Quantity Rate Unit Amount 

1 2 3 4 5 6 7 
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Annexure 5 
 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of appropriate value) 

To,  
 
Chief General Manager, 
Reserve Bank of India, 
CBD Belapur, 
Navi Mumba- 400 614  
 
Dear Sir  
 
Name of Work: Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building, Reserve Bank Of India, CBD Belapur 
 
We, M/s ______________________________________________  (Name of Contractor) 

hereby undertake to fully indemnify and keep indemnified the Employer i.e. Reserve Bank of India 

against any action, claim or proceeding relating to  infringement or use of any patent or design or 

any alleged patent or design rights and shall ourselves  pay any royalties, licence fees etc. which 

may be payable in respect of any article or part thereof  included in the contract or damages, cost 

and charges of all and every sort that may be legally  incurred in respect thereof.  

In the event of any claims made under or action brought against Employer in respect of any such 

matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute 

or conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify 

the Employer if the   infringement of the patent or design or any alleged patent or design right is 

the direct result of an order passed by the Engineer-in-Charge in this behalf.  

 
Yours faithfully,  
For _________________________  
 
Authorised signatory  
Name and Address of the Contractor:  
Sign & Seal of the Contractor:  
Date:  
Place:  
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Annexure 6 
 

                FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value 
 
To 
Chief General Manager, 
Reserve Bank of India, 
CBD Belapur, 
Navi Mumba- 400 614 
 
 
 
Dear Sir/Madam, 
 

 

Name of Work: Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building, Reserve Bank Of India, CBD Belapur 

 
 

We………………………………..…………………………. (Name of the Bidder and address of 

their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 

…………………………………………………..…… ……… (Name and residential address of 

Power of Attorney holder) who is presently employed with us and 

holding the position of……………….………………. as  our  attorney,  to  do  in  our 

name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental to our bid for the captioned Project, including signing and submission of all 

documents and providing information / responses to the Reserve Bank of India (RBI), 

representing us in all matters before RBI, and generally dealing with RBI in all matters in 

connection with our proposal for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us. 
 
 
  
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
Note: 
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annexure- 7 

 
 

Proforma for providing input for NEFT Payment 
 

RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 

 
1. Contractor’s Name: 
 
2. Contractor’s Name as per Bank Records: 
 
3A. Contractor’s Code:      
  
3B. Contractor’s PAN Number: # 

 
4. Contractor’s Complete Postal Address: 
 
5. Contractor’s E-mail ID: 
 
6. Contractor’s Telephone Number & Mobile Phone Number: 
 
7. Name of the Bank: 
 
8. Bank (Branch) Postal Address:  
 
9. RTGS*/NEFT** /MICR- Code of the Branch: 
 
RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-Magnetic Ink Recognition Character 
These “IFSC” Codes are unique numbers of each Branch – “ Indian Financial Services Code”. For some Branches boththe codes 
are the same and some Banks, may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both 
the rows, even if it is the same. 
 
 

10. Nature of the Account: (SB/CC/CA) 
 

11. Bank Account Number of the Contractor: © 
 

 
 
 
 

Authorized Signature of the Contractor: 
 

 
Date:  Contractor’s Seal: 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 
 

 
 
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank. 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence ensure to fill- up this and also 
send a photocopy of PAN duly self-attested. If there is any difference between the name given in the supplier’s name and name 
given in the PAN card, then a note to explain the reason for the difference and the correlation between both. 
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Annexure- 8 
 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations 
(On Non-Judicial Stamp Paper of appropriate value) 

 
 
To  
The Chief General Manager  
Estate Cell 
Reserve Bank of India, 
CBD Belapur  
 
Dear Sir/Madam 

 
Name of Work: Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building, Reserve Bank Of India, CBD Belapur 

 
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all the 

statutory rules/ regulations with regard to the employment of contract labour and their payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 

against payments to be made to the contract labour and for the observance of the laws in this 

regard without prejudice to our right to claim indemnity from our sub-contractors. 

 
 
Yours faithfully, 
 
 
For _________________________ 
 
 
Authorised signatory  
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Annexure- 9 
 

Proforma for Undertaking /Declaration /Certificate by the Bidder regarding  country 
sharing land border with India 

 
To 
The Chief General Manager  
Estate Cell 
Reserve Bank of India, 
CBD Belapur  
 

Name of Work: Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building, Reserve Bank Of India, CBD Belapur 
 

I /  We ... ... ... ... ... ... ... ... ... ... ... ... ... .... (Name and address, including Country of location of 
bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-
PPD dated July 23, 2020 and its subsequent orders / revision issued by Public Procurement 
Division, Department of Expenditure, Ministry of Finance, Government of India regarding the 
restrictions on procurement from a bidder of a country which shares a land border with India. 
2. I / We certify that (Name of the bidder) 
 

i. is not from a country sharing land border with India, or 
ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 
iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 
iv. is from a country sharing land border with India where Government of India is engaged 

in development projects. 
(Strikeout whichever of the above is not applicable). 
 
3. I /We further certify  that  ............................... (Name  of bidder)  fulfils  all requirements in this 
regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 
contracts where we are permitted by the Bank/RBI to sub- contract I/we (Name of bidder) will 
not sub-contract any work to a contractor from country(ies) sharing land border with India, unless 
such contractor fulfils all the requirements contained in the above referred office memorandum / 
order. 
 
4. l/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is 
found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the 
Bank shall also be free to initiate any legal action in accordance with law including forfeiting of 
Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us 
from participating in tenders invited by the Bank in future. 
 
 
Place:                    
 
Date:                     Signature and name of the authorized signatory of the Bidder with Stamp 
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भारतीय ररज़र्व बैंक Reserve Bank of India 

संपदा कक्ष, सीबीडी बेलापुर  Estate Cell, CBD  Belapur 

  
Address: H.H Nirmala Devi Marg, Sector-10, C.B.D. Belapur Navi Mumbai, 400 614. 

Phone:  022 27523136  Email:estatebelapur@rbi.org.in 
 

(RBI/Belapur Regional office/Estate/1/25-26/ET/18[Renovation of SBS Area-Belapur]) 
 

e-TENDER FOR 

 
Renovation of Shredding and Briquetting (SBS) area at Ground floor & Basement at Main 

Office Building, Reserve Bank Of India, CBD Belapur 
 

Part II (Price Bid) 
 

बोलीकताव का नाम/ Name of Bidder ___________________________________________ 

 

पता/ Address: ________________________________________________ 

 
Email Id: ________________________________________________ 
 
Mobile No: ________________________________________________ 

 

 

अनुमाननत लागत / Estimated cost: ₹ 14.72 Lakh 

Date and time of e-Tender available 
for Downloading 

From: April 03, 2025; 18:00Hrs 

बोली पूर्व बैठक की तारीख 

Date, time, and venue of Pre-Bid 
meeting: 

April 07, 2025; 15:00Hrs (Offline) 
 

Venue: Estate Cell, 2nd floor, Reserve Bank of 
India, H.H Nirmala Devi Marg, Sector -10, CBD 
Belapur, Navi Mumbai. 

Last date of Submission of e-Tender  April 11, 2025; 12:00Hrs 

Date of opening of e-Tender April 11, 2025 
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Renovation of Shredding and Briquetting (SBS) area at Ground floor & 
Basement at Main Office Building, Reserve Bank Of India, CBD Belapur 

 
Unpricesd Bill of Quantity  

 
 

Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

1 Carefully dismantling and removal  
chequered tile / vitrified  flooring with 
bedding mortar up to the top of RCC slab 
/ mother slab/grid slab / hard levelled 
surface ,and lowering the debris  from 1st  
floor and lift from basement  to the ground 
floor with head load and carting away the 
unused dismantled materials, debris from 
the ground floor  to the outside of the 
Banks premises as directed by the Bank’s  
Engineer through trucks / lorry  to the 
dumping yard / any other area designated 
by the local Municipal Corporation / Local 
Authority. 
The quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, labour for 
loading & unloading,  Contractor’s profit 
and overheads, etc., complete as directed 
by the Banks  Engineer. 

Sqmt. 213.00 
To be quoted in Price 

Sheet at MSTC. 

2 Carefully dismantling and removal all 
types wooden partition/ mild steel partition  
of existing cabins and lowering the same 
from 1st  floor and lift  from basement to   
the ground floor with head load and 
stacking to suitable place in   the Banks 
premises as directed by the Bank’s  
Engineer  
The quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, scaffolding (wherever 
required), labour for loading & unloading, 
Contractor’s profit and overheads, etc., 
complete as directed by the Banks  
Engineer. 

Sqmt 73.00 
To be quoted in Price 

Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

3 Providing and fixing Modular singular 
glazed system of approved make as per 
drawing with contour xlv, linear wall starter 
along with ffl height and bottom segments. 
system consisting with xlv-fest, xlv-falten, 
xlv klien & xlv halten with armel-10+12 
acoustic seals. System dimension ( 45mm 
x 30mm ). Joinery junctions with pre-fixed 
angles for i-joints, t joints & l-joints with 
glass to glass butt joints. System finish - 
silver anodized. Glass type - 10mm fluted 
toughned glass. height - 2700mm/or more 
if available on site. The  
quoted rates are inclusive of all tools and 
equipment’s to carry out the work, all 
taxes, insurance, transportation, cutting, 
wastages, scaffolding (wherever 
required), curing, cleaning, loading & 
unloading, labour, Contractor's profit and 
overheads etc. 

Sqmt. 39.00 
To be quoted in Price 

Sheet at MSTC. 

4 Providing and fixing modular door system 
o size 1.00 x2.70 m ( approx.) f approved 
make of contour xlv door, elevated along 
with wall line for using single action door 
systems, system consisting with xlv-rdf, 
xlv-pcl & xlv-halten with armel-01 acoustic 
seals system having dimension 
(45mmX45mm), joinery junctions with 
prefixed angles for meter joints with supply 
of modular framed shutter system of 
approved make stylized with symmetric 
glazed shutter system, system dimension 
( 75mm x 45mm ), glass doors on patch 
fittings, system finish -silver anodized, with 
approved hardware, door height - 
2400mm or as per availability, with all 
hardware’s, single leaf door etc. all 
complete as directed by the Engineer in 
Charge. The quoted rates are inclusive of 
all tools and equipment to carry out the 
work, all taxes, insurance, transportation, 
cutting, wastages, scaffolding (wherever 
required), curing, cleaning, loading & 
unloading, 

Sqmt. 1 
To be quoted in Price 

Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

5 Providing & fixing wooden partition having 
frame grid of size 600 x 600mm made of 
25 x 50mm thick aluminium section, 
cladded with 12mm ply on both sides as 
per design provided by the Bank. The rate 
shall be inclusive of providing framing for 
mounting TV and cabling without finish. 
Height shall be measured up to false 
ceiling level after completion etc. all 
complete as directed by the Engineer in 
Charge. The quoted rates are inclusive of 
all tools and equipment’s to carry out the 
work, all taxes, insurance, transportation, 
cutting, wastages, scaffolding (wherever 
required), curing, cleaning, loading & 
unloading, labour, Contractor's profit and 
overheads etc. 

Sqmt. 37.02 
To be quoted in Price 

Sheet at MSTC. 

6 Providing & fixing 1mm thick laminate of 
approved make   shade over the finished 
wooden partitions in cabin & other 
surfaces. @ spacing 1.20m C/C finished 
by using aluminium T/U patti of approved 
shade etc all complete as per the 
approved design/ drawing pattern etc. all 
complete as directed by the Engineer in 
Charge. The quoted rates are inclusive of 
all tools and equipment to carry out the 
work, all taxes, insurance, transportation, 
cutting, wastages, scaffolding (wherever 
required), curing, cleaning, loading & 
unloading, labour, Contractor's profit and 
overheads etc. 

Sqmt. 74.02 
To be quoted in Price 

Sheet at MSTC. 

7 Providing and  laying  levelling course of 
lean concrete M-10 grade ( Nominal Mix)  
of 50mm thick plain  cement concrete   
1:3:6 for screed  bed concrete  in 6 mm & 
down grade coarse aggregate in 
approximately 50 mm average  thickness 
below floor tiles bed mortarboard levelling 
of base for bed concrete etc., The quoted 
rates are inclusive of all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, curing, cleaning, loading & 
unloading, labour, Contractor's profit and 

Cum. 10.42 

 
 
 
 
 
 

To be quoted in Price 
Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

overheads etc. complete as directed by 
Bank's Engineer. 

 
 

8 Providing and laying approximate size 
550mm x 550mm size and 18mm thick- 
allowable variation in thickness (+/- 1mm) 
without any additional payment- machine 
cut machine pre-polished approved Kota 
stone flooring in approved design, pattern 
and size as directed by the Banks’ 
Engineer. Kota Stone to be fixed d in 
cement sand mortar mix ratio 1:4  (1 
cement : 4water washed sand) including 
cleaning and preparing the surface for 
bedding, spreading neat cement slurry by 
using minimum cement about 2 kg/sqm 
prior to bedding and spreading cement 
paste using minimum cement about  4.5 
kg/sqm over bedding, joints to be cleaned 
and grouted with  matching colour 
approved quality readymade grout, curing, 
cleaning, wax polishing etc. to required 
line, level, etc. all complete at all heights 
and leadsThe quoted rates include all 
tools and equipment to carry out the work, 
all taxes, insurance, transportation, 
cutting, wastages, curing , transportation, 
contractors’ profit and overheads etc., 

Sqmt. 188.00 
To be quoted in Price 

Sheet at MSTC. 

9 Providing and applying two or more coats 
of Interior Acrylic Distemper Paint having 
VOC  (Volatile Organic Compound) 
content less than 50gm/lit of approved 
shade, manufacturer and brand to give an 
even shade over one coat of water based 
cement primer of approved make on 
existing ceiling as per manufacturer 
specification including surface preparation 
by removing existing damaged paints likes 
by scrapping, sand papering, cleaning and 
preparing the surface smooth with 
necessary touch up cementious putty, etc. 
all complete. 
The quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, scaffolding (wherever 

Sqmt. 552.00 

 
 
 
 
 
 
 
 

To be quoted in Price 
Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

required), transportation, contractors’ 
profit and overheads etc.,  

 
 

10 Providing and applying two or more coats 
of Interior 100% Acrylic Premium 
Emulsion Plastic Paint having VOC 
(Volatile Organic Compound) content less 
than 50gm/lit, antifungal, alkali resistant, 
high wash ability, medium sheen acrylic 
finish of approved shades, manufacturer 
and brand to give an even shade over one 
coat of water based cement primer of 
approved make on existing walls / beams 
/ columns / ceiling, etc. as per 
manufacturer specifications including 
surface preparation by removing existing 
damaged  paints likes by scrapping, sand 
papering, cleaning and preparing the 
surface smooth with necessary touch up 
by cementious putty, etc. all complete .The 
quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, scaffolding (wherever 
required), transportation, contractors’ 
profit and overheads etc.,  

Sqmt. 302.00 
To be quoted in Price 

Sheet at MSTC. 

11 Providing and applying white cement 
based putty (cementious putty) of 1 mm  
thick average  of approved brand and 
manufacturer, over the plastered wall 
surface with even and smooth finish all 
complete The quoted rates include all 
tools and equipment to carry out the work, 
all taxes, insurance, transportation, 
cutting, wastages, scaffolding (wherever 
required), labour for loading & unloading,  
Contractor’s profit and overheads, etc., 
complete as directed by the Banks  
Engineer. 

Sqmt. 163.00 
To be quoted in Price 

Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

12 Providing and applying two or more coats 
of Interior Premium Synthetic Enamel 
Paint having VOC (Volatile Organic 
Compound) content less than 50gm/lit of 
approved shade, manufacturer and brand 
to give an even shade over one coat of oil 
based primer of approved make on 
existing ceiling as per manufacturer 
specification including surface preparation 
by removing existing damaged paints likes 
by scrapping, sand papering, cleaning and 
preparing the surface smooth with 
necessary touch up cementious putty, etc. 
all completeThe quoted rates include all 
tools and equipment to carry out the work, 
all taxes, insurance, transportation, 
cutting, wastages, scaffolding (wherever 
required), labour for  loading & unloading,  
Contractor’s profit and overheads, 
etc.,complete as directed by the Banks  
Engineer.  

Sqmt. 163.00 
To be quoted in Price 

Sheet at MSTC. 

13 Providing and applying two or more coats 
of 1st quality synthetic enamel paint of 
approved make over a coat of red oxide 
primer and shade to steel work, viz., grills, 
gates, weld-mesh rolling shutters to 
achieve the desired smooth finish etc., all 
as per specifications including scraping, 
surface preparation, cleaning etc. all 
complete 
The quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, scaffolding (wherever 
required), labour for loading & unloading,  
Contractor’s profit and overheads, etc., 
complete as directed by the Banks  
Engineer. 
Coefficient for repainting of M.S grill is 1 
for both side.  

Sqmt. 89.00 
To be quoted in Price 

Sheet at MSTC. 
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Item 
No  

Description of Item  Unit Quantity Rate 
Including 

GST  

Amount 
including 

GST  

14 Repairs to  vault flooring  by providing and 
laying 40mm thick Indian Patent stone 
flooring consisting of 28mm thick base 
coat in 1:2:4 mix concrete using 12mm 
gauge hard broken stone jelly and top 
12mm layer finished with IRONITE mixed 
with cement and stone grit of 6mm and 
downgraded in 1:4:10 prop, i.e. 1 part of 
Ironite , 4 parts of cement and 10 parts of 
grit laid in patch pork  etc. complete. 
The rates also includes  dismantling  of 
damaged flooring  in vaults ,  fixing  
existing  aluminium patti to  original 
location before laying IPS ironite flooring  .  
The quoted rates include all tools and 
equipment to carry out the work, all taxes, 
insurance, transportation, cutting, 
wastages, scaffolding (wherever 
required), labour for loading & unloading,  
Contractor’s profit and overheads, etc., 
complete as directed by the Banks  
Engineer. 

Sqmt. 30.00 
To be quoted in Price 

Sheet at MSTC. 

15 Rebate for taking away dismantaled mild 
steel, wooden partition 
Indicative quantity  
Shreding area on Ground floor 
1X8.36X3.36=28.34 
1X2.36X4.15 =9.79 
Briqueting machine area Basement 
1X3.60X2.31=8.32 
1X3.60X3.10=11.161X5.97X3.10=15.50T
otal=69.28 Sqmt        

To be quoted in Price 
Sheet at MSTC. 

 Grand Total  Including GST Rs  

 
Note: Work would be carried out daily in Two Shifts of 8 Hrs each. 

 
 
 

Place :- 
 
Dated:-                                                                                     Signature and seal of Contractor 
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