
 

 भारतीय �रज़वर् बैंक 
संपदा िवभाग 

भुवने�र 
 

 
ई - िनिवदा आमंत्रण सूचना 

 

कायर् का नाम: “आरबीआई अिधकारी �ाटर्सर्, नयाप�ी, भुवने�र,ओिडशा में 5 गे्रड बी / 
सी �ैटो ंके नवीनीकरण हेतु िनिवदा (िवद्युत सं�ापना एवं री-वाय�रंग कायर्)” 

 

 
भारतीय �रज़वर् बैंक, भुवने�र 2-10 लाख रुपये की लागत वाले कायर् की उ� शे्रणी के अंतगर्त अपने 
सूचीबद्ध वेंडरो ं /ठेकेदारो ं से उपयुर्क् त कायर् के िलए ई-िनिवदा आमंित्रत करता है। िनिवदा 
एमएसटीसी िलिमटेड (https://www.mstcecommerce.com/eprocn) के ई-टेंड�रंग पोटर्ल के 
मा�म से की जाएगी। सभी इ�ुक सूचीबद्ध वेंडरो ं/ ठेकेदारो ंको िनिवदा प्रिक्रया में भाग लेने के 
िलए उपयुर्� वेबसाइट के मा�म से एमएसटीसी िलिमटेड पर �यं को पंजीकृत करना होगा।  

1. िनिवदा के भाग-II में केवल ठेकेदार की मूल् य बोली, बैंक की मात्रा-अनुसूची, िनिवदा आरेख, 
यिद कोई हो, के अलावा कोई शतर् नही ंहोगी। 

2. ठेकेदारो ंद्वारा िनिवदा का भाग-I एमएसटीसी पोटर्ल में प्र�ुत िकया जाएगा।  इसे 
आरबीआई द्वारा 05 अग�, 2024 को दोपहर 12:00 बजे खोला जाएगा।  वे ठेकेदार 
जो अपने प्रितिनिधयो ंको प्रितिनयु� करना चाहते हैं, वे अपने प्रितिनिधयो ंको संपदा 
िवभाग, भारतीय �रजवर् बैंक, दूसरी मंिजल, पंिडत जवाहरलाल नेहरू मागर्, भुवने�र 
751001 में प्रितिनयु� कर सकते हैं िनिवदा  का भाग-2 बाद में खोला जाएगा।  
इसके िलए उिचत सूचना दी जाएगी। 

3. बैंक सबसे कम िनिवदा �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् 
या आंिशक रूप से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण 
बताए सभी िनिवदाओ ंको अ�ीकार करने का अिधकार भी सुरिक्षत रखता है। 
 

4. के्षत्रीय िनदेशक, भारतीय �रज़वर् बैंक, भुवने�र, िबना कोई कारण बताए िकसी भी या सभी 
बोिलयो ंको �ीकार या अ�ीकार करने का अिधकार सुरिक्षत रखते हैं और िकसी भी िनयम 
और शत� को िशिथल करने का अिधकार भी सुरिक्षत रखते हैं। िकसी भी ठेकेदार के पास 
अपनी बोली की अ�ीकृित के िलए आरबीआई के िवरुद्ध कारर्वाई या दावा का कोई कारण 
नही ंहोगा।  
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ई-िनिवदा की अनुसूची िनम् नानुसार है: 

1 कायर् का नाम आरबीआई अिधकारी �ाटर्सर् नयाप�ी, 
भुवने�र,ओिडशा में 5 गे्रड बी / सी �ैटो ंके 
नवीनीकरण हेतु िनिवदा (िवद्युत सं�ापना 
एवं री-वाय�रंग कायर्) 

2 ई-िनिवदा सं�ा आरबीआई/भुवने�र के्षत्रीय कायार्लय/संपदा/ 
3/24-25/ई टी/101 

3 अनुमािनत लागत ₹9,64,700/- 

4 बोली प्रितभूित/ईएमडी का भुगतान 
एनईएफटी/डीडी/बीजी के मा�म से 
िकया जाएगा (केवल सफल बोलीकतार् 
हेतु) 
 
 
बयाना रािश 
 

(केवल सफल बोलीकतार् द्वारा सूचना िदए 
जाने पर) 

₹19,294/- ईएमडी के मा�म से िनम् नानुसार 
िवपे्रिषत िकया जाना है-  

i. एनईएफटी: खाता सं�ा-186004001, 
भारतीय �रज़वर् बैंक, आईएफएससी कोड - 
RBIS0BBPA01 (0=शू�), शाखा का नाम – 
भुवने�र।  
लेन-देन का िववरण 
estatebhubaneswar@rbi.org.in को सूिचत 
करना होगा।  

या  

ii. िडमांड ड� ा�/बैंक गारंटी  - भारतीय 
�रज़वर् बैंक, भुवने�र के पक्ष में भौितक रूप से 
संपदा िवभाग, िद्वतीय तल, मु� कायार्लय भवन 
भारतीय �रज़वर् बैंक, भुवने�र, ओिडशा - 
751001 पर जमा करें । 

5 िनिवदा का तरीका ई-प्रो�ोरमेंट प्रणाली (एमएसटीसी पोटर्ल) 
(ऑनलाइन भाग I - तकनीकी-वािण��क 
बोली और भाग II - मू� बोली 
www.mstcecommerce.com/eprocn के 
मा�म से) 

6 पािटर्यो ं को एमएसटीसी पोटर्ल पर 
डाउनलोड करने के िलए एनआईटी 
उपल� (संपूणर् िनिवदा के साथ) होने की 
तारीख 

 
25 जून 2024 को 18.00 बजे से 

7 बोलीपूवर् बैठक की तारीख और समय 
(ऑफ़लाइन) 

22 जुलाई 2024 (सोमवार) को पूवार्ह्न 11:00 
बजे 

mailto:estatebhubaneswar@rbi.org.in
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0संपदा िवभाग, भारतीय �रज़वर् बैंक, भुवने�र 
8 िनिवदा शु� शू� 
9 लेनदेन शु� 

कृपया नोट करें  िक लेनदेन शु� का 
ऑनलाइन भुगतान करने के बाद ही वेंडर 
ऑनलाइन ई-टेंडर ऐक् सेस कर सकें गे। 

जैसा िक शु� एमएसटीसी िलिमटेड द्वारा 
लगाया गया है। लेनदेन शु� का भुगतान 
एमएसटीसी भुगतान गेटवे के मा�म से 
ऑनलाइन िकया जाएगा।  

10 आरबीआई, भुवने�र के संपदा िवभाग में 
ईएमडी जमा करने की अंितम ितिथ 

सफल बोलीदाता को सूिचत करने पर 

11 बोली प्रारंभ करने की ितिथ- 
www.mstcecommerce.com/eprocn  
पर ऑनलाइन तकनीकी-वािण��क बोली 
और मू� बोली जमा करने के िलए ई-
िनिवदा शुरू होने की ितिथ 

 
24 जुलाई 2024 (बुधवार) शाम 18:00 बजे से 

12 बोली बंद करने की तारीख- ऑनलाइन ई 
बंद करने की ितिथ – 
तकनीकी-वािण��क बोली और मू� 
बोली जमा करने के िलए िनिवदा 

 
05 अग� 2024 पूवार्ह्न 11:00 बजे तक 

13 िदनांक और समय 
 
(तकनीकी-वािण��क बोिलयां) खोले जाने 
संबंधी  
 

05 अग� 2024 दोपहर 12:00 बजे 

14 भाग-II के खुलने की ितिथ और समय (िव�ीय 
बोिलयां) 
 

तकनीकी-वािण��क बोली की जांच के बाद 
सभी ठेकेदारो ंको सूिचत िकया जाएगा 

15 िनिवदा की वैधता तकनीकी वािण��क बोली खोलने की तारीख 
से 90 िदन 
 

16 कायर्पूणर्ता का समय 
 

कायर् आदेश जारी करने की 10 वी ंतारीख के 
बाद 3 कैलेंडर महीने 
 

 

भिव� में जारी िकए गए िनिवदा में संशोधन/शु�द्धपत्र, यिद कोई हो, केवल आरबीआई की वेबसाइट 

और एमएसटीसी वेबसाइट पर ऊपर िदए गए अनुसार अिधसूिचत िकया जाएगा और समाचार पत्र 

में प्रकािशत नही ंिकया जाएगा। यह एक ई-िनिवदा है, दरें  केवल ऑनलाइन मोड में प्र�ुत की 

जाएंगी और िकसी अ� द�ावेज पर दरो ंका उ�ेख नही ंकरना होगा, अ�था बोली खा�रज 

कर दी जाएगी। 
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यह नोिटस केवल सूचना के िलए प्रकािशत की जा रही है और इस सीिमत िनिवदा में उद्धरण 

देने के िलए खुला िनमंत्रण नही ंहै। इस िनिवदा में सहभािगता केवल आमंत्रण द्वारा है और 

चयिनत खरीद इकाई के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको अनदेखा 

िकया जा सकता है। तथािप, जो ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेना चाहते हैं, वे 

प्रिक्रया के अनुसार भारतीय �रजवर् बैंक के पैनल में शािमल होने के िलए आवेदन कर सकते 

हैं। 
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Reserve Bank of India 
Estate Department 

Bhubaneswar 
 
 
Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work at 
Bank’s Officers Colony, Nayapalli 
 

 
e-Tender No: RBI/Bhubaneswar Regional Office/Estate/3/24-25/ET/101 

 
 
 
 
 
 

 
Part I (Techno-Commercial bid) 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 
recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, 
except for the purpose of responding to RBI for the said purpose. The use of the contents of this 
document, even by the authorized personnel/ agencies for any purpose other than the purpose 
specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be 
punishable under the Indian Law. 
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Disclaimer 
 
Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information is provided 
to prospective Bidders to enable them to bid for Renovation of 5 nos. Grade “B / C’ Flats - Electrical 
installation & Re-wiring work at Bank’s Officers Colony, Nayapalli. 

 
This tender is neither an agreement with any party, nor invitation to any party to perform work of any kind.  The 
purpose of this tender is to share requirements of the Bank with all interested parties in order to enable them to 
submit their Bid. While the Bank has taken due care in the preparation of the information contained herein, 
the Bank does not claim that the information is exhaustive. Respondents to this tender are required to 
make their own inquiries and they should not rely solely on the information in tender. The Bank is not 
responsible if no due diligence is performed by the Respondents.  The Bank reserves the right not to proceed 
with this tender, to alter the timetable reflected in this document, to update scope of work or to change the process 
or procedure to be applied. It also reserves the right to decline to discuss the tender further with any respondent.  
No reimbursement of cost of any type or on any account will be paid to persons or entities submitting their Bid.  
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                   SCHEDULE OF TENDER (SOT) 
         
a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/ 3/24-

25/ET/101 

b. Mode of Tender  e-Procurement System  
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
(www.mstcecommerce.com/eprocn)  

c. Date of NIT available to parties to download 
(Notice for Inviting Tender) 

June 25, 2024 (Tuesday), after 18:00 Hrs.  

d. Pre-Bid meeting  July 22, 2024 (Monday), at 11:00 Hrs. 

e. Date of placing minutes of 
the pre-bid meeting on RBI 
website 

July 24, 2024 

f. Earnest Money deposit  
 

(only by successful bidder upon intimation) 
 
EMD of ₹19,294/- to be remitted through: 
 
 i.NEFT: 
A/C No-186004001, Reserve Bank of India, IFSC 
Code - RBIS0BBPA01 (0=Zero), Branch Name – 
Bhubaneswar. 
The details of transaction have to be provided to 
estatebhubaneswar@rbi.org.in 
                            Or  
ii. Demand Draft: 
    DD in favour of Reserve Bank of India, 
Bhubaneswar to be delivered in physical form at 
Reserve Bank of India, Pt. J. N. Marg, Bhubaneswar-
751001 
 

f. Date of Starting of e-Tender for  
submission of online Techno-Commercial Bid 
and price Bid at  
www.mstcecommerce.com/eprocn. 

July 24, 2024 (Wednesday), from 18:00 Hrs. 

g. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid  

August 05, 2024, up to 11:00 Hrs. 

h. Date & time of opening of Part-I  
(i.e., Technical Bid)  
Part-II Price Bid: Date of opening of Part II i.e., 
price bid shall be informed separately  

August 05, 2024, at 12:00 Hrs. 

i. Transaction Fee As charged by MSTC ltd. Payment of transaction fees 
will be paid online through MSTC payment gateway. 

 

https://www.mstcecommerce.com/eprocn
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

 
INDEX 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
Section A 

 
 

NOTICE INVITING e-TENDER 
 

Name of the work: “Tender for Renovation of 5 Nos. of Grade B/C Flats (Electrical installation & Re-
wiring work) at Bank's Officers’ Quarters Nayapalli, Bhubaneswar, Odisha” 

 
 

Reserve Bank of India, Bhubaneswar invites e- tenders for the captioned work from Bank’s empaneled 
vendors/contractors under the said category of the work costing 2-10 Lakh. The tendering would be done through 
the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn). All interested empaneled vendors 
/contractors must register themselves with MSTC Ltd through the above-mentioned website to participate in the 
tendering process.  

 

1. Part-II of the tender will contain no conditions but Contractor’s Price Bid, Bank's Schedule of quantities, 
tender drawings, if any, only. 

2. Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be opened 
by RBI on August 05, 2024 at 12:00 Hrs.  Those contractors who would like to depute their 
representatives, may depute their representatives to Estate Department, Reserve Bank of India, 
2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same.  Part II of the tender will 
be opened later.  Due intimations will be given for the same. 

3. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or in part 
any tender. The Bank also reserves the right to reject all the tenders without assigning any reason there 
for. 
 

4. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any or all 
Bids without assigning any reasons and also reserves the right to relax any of the terms and conditions. 
No Contractor shall have any cause of action or claim against the RBI for rejection of his Bid.  
 
 

The Schedule of e-Tender is as follows: 

1 Name of the Work 

Tender for Renovation of 5 Nos. of Grade B/C 
Flats (Electrical installation & Re-wiring work) at 
Bank's Officers’ Quarters Nayapalli, 
Bhubaneswar, Odisha 

2 
e-Tender No. 

RBI /Bhubaneswar Regional Office /Estate/ 3/24-
25/ET/101 

3 Estimate cost of the work ₹9,64,700/- 

https://www.mstcecommerce.com/eprocn
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4 The Bid Security/EMD shall be paid through 
NEFT /DD  

(only by successful bidder upon intimation) 
 
EMD of Rs.19,294/- to be remitted through: 
 i.NEFT: 
A/C No-186004001, Reserve Bank of India, 
IFSC Code - RBIS0BBPA01 (0=Zero), Branch 
Name – Bhubaneswar. 
The details of transaction have to be provided to 
estatebhubaneswar@rbi.org.in  
                            Or  
ii. Demand Draft: 
DD/ in favour of Reserve Bank of India, 
Bhubaneswar to be delivered in physical form at 
Reserve Bank of India, Pt. J. N. Marg, 
Bhubaneswar-751001 

5 

Mode of Tender e- Procurement System (MSTC Portal) 
(Online Part I – Techno-Commercial Bid and 
Part II – Price Bid through 
www.mstcecommerce.com/eprocn) 

6        
 Tender documents and NIT can be downloaded From 18.00 Hrs. on June 25, 2024  
 from MSTC portal    
         

7 Date and place of Pre-bid meeting 
July 22, 2024 (Monday) at 11:00 Hrs. 
Estate Department, RBI Bhubaneswar 

    

8 
Tender Fees 
 

Nil 
 

9 

Transaction Fee 
Please note that the vendors will have the 
access to online e-tender only after payment of 
transaction fees online. 
 

As charged by MSTC ltd. 
Payment of transaction fees 
will be paid online through 
MSTC payment gateway  

 

10 
Last date of submission of EMD in the Estate 
Department of RBI Bhubaneswar 

Upon intimation to the 
successful bidder   

11 

Start Bid date- Date of Starting of e-Tender for 
submission of online Techno-Commercial Bid 
and Price Bid at 
www.mstcecommerce.com/eprocn  
 

 July 24, 2024 (Wednesday) 
from 18:00 Hrs. 

 
12 Last date and place of submission of   
 completed Bid    August 05, 2024 up to 11:00 Hrs. 

         
13 Date & time of Opening of  Part I August 05, 2024 from 12:00 Hrs. 
 (Techno- Commercial Bids)     

14 Date & time of opening of Part- II (Financial Bids) 

Shall be intimated to all Contractors later after 

scrutiny of Techno – Commercial bid 

      
        

15 Validity of the tender    

       

90 days from the date of opening of Techno – 

Commercial bid 

mailto:estatebhubaneswar@rbi.org.in
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


 
  
   
 

7 
 

         

16 Time for Completion   
3 calendar months after the 10th date of issue 
of work order 

 

 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI Website and 

MSTC Website as given above and will not be published in the newspaper. As this is an E-tender, the rates 
shall be submitted only in online mode and not to mention the rates on any other documents, otherwise 
the bid shall be rejected. 
 
This notice is being published for information only and is not an open invitation to quote in this limited 
tender. Participation in this tender is by invitation only and is limited to the selected Procuring Entity’s 
enlisted contractors. Unsolicited offers are liable to be ignored. However, contractors who desire to 
participate in such tenders in future may apply for enlistment with RBI as per procedure. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
  
   
 

8 
 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

Section B 
 

Important Information 
 

Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work at Bank’s 
Officers Colony, Nayapalli 
 
1.e-Tenders are invited in two Parts for “Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical 
installation & Re-wiring work at Bank’s Officers Colony, Nayapalli. The work is estimated to cost 
Rs.9,64,700/- and is to be completed within 3 calendar months after 10th day of issue of work order. 
 
2. Tender forms can be downloaded from MSTC portal from 18.00 Hrs. on date June 25, 2024. 
 
3. The tenders for the above work in two parts i.e., Part-I containing technical specifications and the terms & 
conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II containing only rates 
of items stated in figures and words and amounts in figures shall be filled/uploaded/attached on the MSTC 
portal, not later than 11.00 Hrs. on August 05, 2024, Part-I of the tenders will be opened on the same day 
at 12:00 hrs.  Part-II of the tenders will be opened on a subsequent date under intimation to the Contractors. 
Contractors are advised not to use any other forms on their own letterhead or otherwise for furnishing any 
information/rates/amount etc. All the information called for shall be complete in all respects. No enclosure is 
permitted in Part-II of the tender. Incomplete tenders or tenders not complying with the requirement are liable for 
rejection.  
 
4. Before submission of tender, the contractor may inspect the site in person on any working day from Monday to 
Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of works specified.  
 
5. The tender of Part I shall be opened in the presence of the Contractors or their representatives who choose 

to be present at 12.00 hours on August 05, 2024 and Price bid (Part II) of such of those tenders who are 

found eligible after scrutiny of their Part I of the tenders will be opened on a subsequent working day which 

will be intimated to all the eligible Contractors. 

 
6. Work Commencement Date is from 10th day of date of issue of work order. 
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

                                              
Section C 

Form of Tender 
 
The Regional Director  
Reserve Bank of India  
Bhubaneswar  
 
 
Dear Sir,  
 
We have carefully examined the specifications, designs and schedule of quantities relating to the works specified 
in the memorandum hereinafter set out and have visited and examined the installation site of the works specified 
in the said memorandum and have acquired the requisite information relating thereto as affecting the tender. We 
hereby offer to execute the works specified in the said memorandum within the specified time, at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with specifications, designs 
and instructions in writing referred to in articles of agreement, general instructions to the tenderers and special 
conditions, conditions hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 
quantities and with such materials as are provided for, by and in all other respects, in accordance with such 
conditions so far as they may be applicable.  
 

MEMORANDUM  
(a) Description of works Tender for Renovation of 5 nos. Grade “B / C’ 

Flats - Electrical installation & Re-wiring work at 
Bank’s Officers Colony, Nayapalli 

  
  

(b) Estimated cost Rs.9,64,700/- 
(c) Mode of payment NEFT or DD  

    

(d) 
Earnest Money 
 

Rs.19,294/- (Rupees Nineteen thousand Two 
hundred Ninety-Four only) 

 
(only by successful bidder before issuing the 
work order)     

(e) Time allowed for completion of work 3 calendar months 
 after tenth day of issue of work order 

  
  
 
 
Having examined the above Memorandum of work (and other details of the work to be executed) and having 
acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said Memorandum within the time specified in the said Memorandum at the rates specified in the 
price bid and as per the specifications of the Bank.  
Each page of the tender document has been signed for having acquainted myself /ourselves of the conditions of 
the contract. 
Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank in this regard. 
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I/We undertake to deposit a sum of Rs.19,294/- in the form of Demand draft /NEFT favouring “Reserve Bank of 
India, Bhubaneswar” with Reserve Bank of India, which amount is not to bear any interest. In case, I/We fail to 
execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us to the Reserve Bank of India. 
 
 
 
 
Our Bankers are: 
 

i) ____________________________________________________________________________

______________________________ 

 
ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 
  

i) _____________________________________________________ 
 
 

ii) ------------------------------------------------------------------------------------------ 
iii)  
 
iv) ------------------------------------------------------------------------------------------ 

 
 
                                                                                  For and behalf of M/s             

                                                                   ___________________________ 

Signature with seal of the partner of the firm 
Name: 
Designation 
Place 
Date  
(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 
 
  Important instructions for E-procurement  
  
  Bidders are requested to read the terms & conditions of this tender before submitting online tender.  

 
1 

Process of E-tender:  
A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Technical Bid as well as 
Financial Bid will be done over the internet. The Vendor should possess Class III 
signing type digital certificate. Vendors are to make their own arrangement for bidding 
from a Personal Computer/Laptop connected with Internet. MSTC is not responsible 
for making such arrangement. (Bids will not be recorded without Digital Signature).  

 
MSTC Version(V3): Vendor must have valid Class-III Digital Signature both Signing & 
Encryption type Certificate to participate in tenders Vendors are to make their own arrangement 
for bidding. 

 
  
SPECIAL NOTE: The Technical and Price bid has to be submitted online at 
www.mstcecommerce.com/eprocn   
1). Vendors are required to register themselves online with  
www.mstcecommerce.com→  
>Register as Vendor -- Filling up details and creating own user id and password→ Submit.  
  
2) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. In case of any clarification, please 
contact RBI/MSTC (before the scheduled time of the e- tender).  
  
Contact person (RBI):  
Shri Rahul Kanta, AGM – rahulkanta@rbi.org.in (Mobile – 9834660988) 
Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in  (Mobile – 8008265842) 
Shri Nagarjuna Ratnala, AM (Tech – Electrical) nratnala@rbi.org.in (Mobile – 7838874055) 
 
Contact person (MSTC Ltd) 

Contact Person Mail Mobile 
Shri Mahesh Ramavath rmahesh@mstcindia.co.in  8801281004 
Shri TDMV Satyasai tsatyasai@mstcindia.co.in 6370350776 
Help Desk/ Office helpdesk@mstcindia.co.in 0674-2544199/ 2950091 

 
B) System Requirement:  
i) Windows 7 or above Operating System ii) IE-7 
and above Internet browser.  
To disable “Protected Mode” for DSC to appear in The signer box following settings may be 
applied.  

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove 
the tick from the tick box mentioning “Enable Protected Mode”.  Other Settings:  

Tools => Internet Options => General => Click on Settings under “browsing history/Delete 
Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  
  
To enable ALL active X controls and disable ‘use pop up blocker’ under  
Tools→ Internet Options→ custom level (Please run IE settings from the page 
www.mstcecommerce.com/eprocn once) 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
mailto:rahulkanta@rbi.org.in
mailto:asravankumar@rbi.org.in
mailto:nratnala@rbi.org.in
mailto:rmahesh@mstcindia.co.in
mailto:tsatyasai@mstcindia.co.in
https://www.mstcecommerce.com/eprocn
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2 The Technical Bid and the Price Bid shall have to be submitted online at 
http://www.mstcecommerce.com/eproc. Tenders will be opened electronically on specified 
date and time as given in the Tender.  

3 All entries in the tender should be entered in online Technical & Financial Formats without any 
ambiguity.  

4 Special Note towards Transaction fee:  
  
Bidders are advised to remit the transaction fee well in advance before the closing time of the 
event so as to give themselves sufficient time to submit the bid. 
 

5 Information about tenders/ corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their corporate 
email I.D. provided is valid and updated at the time of registration of vendor with MSTC. 
Vendors are also requested to ensure validity of their DSC (Digital Signature Certificate).  
 

6 E-tender cannot be accessed after the due date and time mentioned in NIT.  

7 Bidding in e-tender: 
a) Vendor(s) need to submit necessary Transaction fees to be eligible to bid online in the 
e-tender. Transaction fees are non-refundable.  
b) The process involves Electronic Bidding for submission of Technical and Financial Bid.  
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 
and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement →PSU/Government Depts→ Login under RBI→My menu→ Auction Floor 
Manager→ live event →Selection of the live event  
d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common Terms/Commercial 
specification and save the same. After that click on the Technical bid. If this application is not 
run then the vendor will not be able to Save/submit his Technical bid.  
e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same has to filled 
up and then vendor should click on “save” to record their Commercial bid. Then once both the 
Technical bid & Commercial bid has been saved, the vendor can click on the “Final submission” 
button to register their bid.  
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid.  
h) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else.  
i) The e-tender floor shall remain open from the pre-announced date & time and  
for as much duration as mentioned above.  
j) All electronic bids submitted during the e-tender process shall be legally binding  
on the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer and the 
Vendor for execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 
m) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor can be considered Successful on 
acceptance of terms & conditions of the tender.   

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
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8 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

9 No deviation in terms and conditions of Technical and Commercial are allowed.  

10 The tender inviting authority has the right to cancel this e-tender or extend the due date of 
receipt of bid(s) without assigning any reason thereof.  

11 Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprocn to familiarize them with the system before bidding.  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.mstcecommerce.com/eprocn
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Section E 
 
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 
 
1.1 e-tenders in two parts are invited for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation 
& Re-wiring work at Bank’s Officers Colony, Nayapalli. The work is estimated to cost Rs.9,64,700/- and 
is to be completed within 3 calendar months after 10th day of issue of work order. 
   
1.2 The tenders for the above work in two parts i.e. Part-I containing technical specifications and the terms 
conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II containing only 
rates of items stated in figures and words and amounts in figures shall be submitted on MSTC portal not 
later than 11.00 hrs. on August 05, 2024. Part-I (Techno commercial bid) of the e-tenders will be opened 
on the same day at 12.00 Hrs. Part-II of the eligible qualifying tenders will be opened on a subsequent 
date under intimation to all the Contractors. Contractors have to apply for the e-tender only through 
MSTC portal and not to use any other forms on their own letterhead or otherwise for furnishing any 
rates/amount etc. All the information called for shall be complete in all respects.  

 
 
No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not complying with the 
requirement are liable for rejection.               
 
 If the intending Contractor feels that any of the terms and conditions of the tender documents is not 
acceptable to them or they feel that additional terms and conditions are required to be incorporated, they 
may indicate these conditions or additional or amended conditions only in separate sealed cover 
(duplicate). All other terms and conditions on which there are no observations by the intending Contractors 
shall be constructed as acceptable to the Contractor. 
 
(a) Part-II of the Tender, containing only rates of items and amount stated in figures and words will 
be opened on a subsequent date to be intimated to all the Contractors. 
(b) Tenders shall remain open to acceptance by the Bank for a period of three months from the date 
of opening Part-I of the Tender which period may be extended by mutual agreement and the Contractor 
shall not cancel or withdraw the Tender during this period.   

a.  No advice of any change in rate or conditions after the opening of Part II of the tender will be 
entertained.  
b. Each of the tender documents should be signed by the person or persons submitting the    tender 
in token of his/their having acquainted himself/themselves with the General Conditions of Contract, 
Specifications, and Special Conditions etc. as laid down. Any tender with any of the documents not signed 
will be rejected.  
c. The Contractor submitted on behalf of a firm shall be signed by all the partners of the firm or by 
a partner who has the necessary authority on behalf of the firm to enter into the proposed contract, 
otherwise the tender may be rejected by the bank. 
d. The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserve to 
itself to accept or reject any or all the tenders either in whole or in part, without assigning any reasons for 
doing so.  

 
1.3 The Contractors shall pay as earnest money a sum of Rs.19,294/- (Rupees Nineteen Thousand Two 
Hundred Ninety-Four only) by way of a demand draft drawn on scheduled bank payable to Reserve Bank 
of India, Bhubaneswar or NEFT. A tender which is not accompanied by earnest money will not be 
considered. The earnest money deposit of all tenders other than successful tenderer shall be refunded on 
expiry of bid validity (including extended validity) or on award of work to the successful tenderer whichever 
is earlier but without any interest.  
Under no circumstances, Earnest Money Deposit will be accepted in any other form than mentioned above. 
The Earnest Money Deposited by the successful tenderer in the form of DD initially valid for 4 months, shall 
remain un-discharged for such period as may be specified for keeping the tender open.  
The EMD of successful Contractor shall be released after virtual completion of the work. 
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1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful Contractor 
shall be bound to implement the contract and within fourteen days thereof the successful Contractor shall 
sign an agreement in accordance with the draft agreement and the Schedule of Conditions but the written 
acceptance by the Reserve Bank of India of a tender will constitute a binding contract between the Reserve 
Bank of India and the person so tendering whether such formal agreement is or is not subsequently 
executed. 
 
1.5 Retention Money (RM): Retention Money @ 5% will be deducted from each bill and retention money 
shall be released after satisfactory completion of defect liability period (DLP) of one year. The amount 
retained by the Bank shall not bear any interest. 
  
1.6 All compensation or other sums of money payable by the Contractor to the Bank under the terms of this 
Contract may be deducted from his/her earnest money and the security deposit if the amount so permits 
and the contractor shall, unless such deposit becomes otherwise payable, within ten days after such 
deduction make good in cash the amount so deducted.  

 
1.7 The Contractor shall carry out all the work strictly in accordance with drawings, details and instructions 
of the Bank's Engineer. The bidders are requested to check all the drawings related to this work, which are 
available at Estate Department, Bhubaneswar Office, before submission of the tender. 
 
 1.8 The rates quoted shall be firm and shall not be subjected to variations in exchange rate, rate of taxes, 
duties, levies or variation in labour rates. The rates shall be quoted for complete work and shall include 
charges for all taxes, duties, levies, consumables, labour, transport, insurance for transit, storage as also 
workmen compensation & 3rd party liability policies, execution & handover the executed work to the Bank. 
No concessional form for any taxes, duties and levies will be issued by the Bank. Similarly, no import license 
will be issued by the Bank. All payments will be made at Bhubaneswar and will be in Indian rupees only. 
The Contractors are advised to include the GST in the quoted amount.  

 
1.9 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based on probable 
quantities. The Contractor should note that unless otherwise stated the tender is strictly on item rate basis 
and his attention is drawn to the fact that rates for the Schedule of Quantities approximately indicate the 
total extent of work but may vary to each and every item should be correct, workable and self-supporting. 
The quantities up to any extent and may even be omitted depending upon the site conditions and 
requirements solely at the discretion of the Bank thus altering the aggregate value of the Contract. No claim 
shall be entertained on this account.  
 
1.10 The tender shall be accompanied by leaflets/literatures giving complete technical & constructional 
details along with list of make in offered.  
 
1.11 The Contractor must obtain for himself on his own responsibility and at his own expenses all the 
information which may be necessary for the purpose of making a tender and for entering into a contract 
and must examine the Drawings (which are available at Estate Department) and must inspect the site of 
the work and acquaint himself with all local conditions, means of access to the work, nature of the work and 
all matters pertaining thereto.  
  
1.12 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the Contractor and it shall be reckoned from the 10th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the Contract be 
proceeded with all due diligence and if the Contractor fails to complete the work within the specified period, 
he/she shall be liable to pay compensation as defined in clause 1.25 of the Conditions of Contract. The 
Contractor shall before the commencing of work prepare a detailed work program which shall be approved 
by the Bank's Engineer.  
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1.13 The Contractor shall not be entitled to any compensation for any loss suffered by him on account of 
delays in commencing or executing of the work, whatever the cause of delays may be, including delays 
arising out of modifications to the work entrusted to him or in any sub-contract connected therewith or 
delays in awarding contracts for other trades of the project or in commencement or completion of such 
works or in procuring Government controlled or other building materials or in obtaining water and power 
connections for construction purposes or for any other reason whatsoever and the Bank shall not be liable 
for any claim in respect thereof. The Bank does not accept liability for any sum besides the tender amount, 
subject to such variations as are provided for herein. 
 
1.14 The successful Contractor is bound to carry out any items of work necessary for the completion of the 
job even though such items are not included in the quantities and rates. Schedule of instructions in respect 
of such additional items and their quantities will be issued in writing by the Architect with the prior consent 
in writing of the Bank.  
 
 1.15 The successful Contractor must co-operate with the other contractors appointed by the   bank so that 
the work shall proceed smoothly with the least possible delay and to the satisfaction of the Bank.  
  
1.16 The Contractor must bear in mind that all the work shall be carried out strictly in   accordance with 
Specifications made by the Architects and also in compliance of the requirements of the local public 
authorities and to the requirements 

 
   1.17 The successful Contractor shall submit a Bar Chart programme for completion of the work. 
 
1.18 The successful Contractor shall execute an agreement with the Bank on stamped paper of appropriate 

value as per stamp act within fourteen days of receipt of letter of acceptance. However, the issue of 
letter of acceptance by the Bank shall be construed as a binding contract, as though such an agreement 
has been executed and all the terms and conditions shall apply on this contract. 

 
1.19 The payment for the system will be made by Bhubaneswar Office to which the system is supplied 

and installed. Any dispute arising out of this contract will also be sorted out within the jurisdiction of 
Bhubaneswar only. 

 
1.20 The Contractor shall furnish the name and address of the Bankers with whom they normally Bank. 

They shall also furnish the name and addresses of their recent clients for whom they have carried 
out similar works/supplies in the recent past, along with full details like the cost and capacity of the 
system/machine supplied, the date of the supply etc.  

 
1.21 The Bank reserves the right to accept or reject any or all the tenders either in full or in part without 

assigning any reasons thereof.  
 
1.22 The Contractor shall strictly comply with the provision of safety code annexed hereto. 
 
1.23 The contractor shall submit the names and personal details of site in-charge/ supervisor and his 

authorized representative along with their role, responsibilities and authority (with regard to 
supervision, quality control, documentation, measurements, signing measurement book, 
correspondence, receiving instructions from bank etc.) within 14 days from the date of issue of work 
order. 

 
1.24 All the bidders shall submit a detailed bar chart indicating the details of various major activities 

involved in the work and their expected completion period, specifying the parallel and sequential 
activities, starting from the scheduled commencement of work so as to complete the entire work 
within the tender specified period along with the Part-I of the tender. The bidders shall also indicate 
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the approximate deployment of manpower/ labour, as planned by them for the above purpose, 
commensurate with the planned schedule. After award of work, the contractor shall be required to 
carry out micro planning and the detailed schedule/ Bar Chart shall be submitted within 14 days from 
the date of issue of work order for proper planning, monitoring and review of progress of work. 

 
1.25 The progress of work shall be reviewed by the Bank on a monthly basis. The meeting may be held 

at site or in Bank’s Main Office Premises. The meeting should be attended by the contractor himself 
(in case of proprietorship firm) or authorized partner/ senior official in case of partnership firm/ limited 
company along with contractor’s site in-charge. For this purpose, the contractor shall prepare and 
submit a progress report indicating following:  
a) Progress for the previous month and the planning for the next month.  
b) The reasons for major deviations in planned schedule and the actual progress achieved along with 

any hindrances/ decisions required from the Bank.  
c) Procurement schedule for long lead items 
d) Variations / extra item statement 
e) Statement indicating various tests conducted during the month and planned for next month. 

1.26 The contractor shall maintain following registers/ documents at site and keep them updated on a regular 
basis. These registers/ documents after completion of work shall be handed over to the Bank: 

a) Hindrance register in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications of the same, If 
any. 

h) Signed Minutes of monthly progress review meetings 

i) Register for extra items/ variation/ deviation items 

j) Material test register along with copies of test reports/ certificates received from the 
manufacturer/ laboratory 

 
1.27 The contractor shall use only approved brands of materials as given in the Annexure. In absence of any 

such choice indicated by the tenderer in the Part – I, the contractor will be required to use the material 
as per Bank’s instructions. 

 
1.28 Wherever the basic rate for the material is specified, the contractor should furnish all the paid bills for 

Banks verification. The purchase rate shall be got approved from the Bank before purchasing. The 
adjustment in price shall be made only on measured quantity.  No overhead and profit shall be 
considered on the cost difference. The basic prices are ex-godown and are inclusive of excise duty, 
sales tax, octroi and all other duties levied by Local authority / Government. The rate quoted shall include 
transportation to site, storing and handling etc. 

 
1.29 Bank will require the contractor to produce, samples of all the materials, accessories/finishes prior to 

procurement/manufacture. The Bank’s Engineer shall approve samples of the materials for the work. 
Failure to comply with these instructions can result in rejection of the work. 
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I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 
 
Place:        Signature of Tenderer 
Date:         Name: 
 
         Designation: 
 
                                                                                    Seal of the firm 

 
 

SPECIAL CONDITIONS 

1. The workmen will not be allowed to stay within the premises. 
2. The water required for the work or workmen can be availed from the available source at site free of cost.  

The Contractor has to tap the same from the point shown to them at their own cost.  
3. The electric power required for the work can also be similarly drawn from the supply available at site free 

of cost. The Contractor has to tap the same from the point shown to them at their own cost.  
4. Permission, if any, required from the local bodies shall be obtained by the Contractor at their cost. 
5. Even though in finishing items, the number of coats of paint/polish are mentioned, the contractor shall note 

that the entire furniture be finished in top class while handing over, including if necessary, additional coat 
of painting/polishing etc. without any extra cost. 

6. The intending tenderer can obtain any clarifications regarding the tender drawings, specifications etc. if 
any from the office of the Deputy General Manager, Reserve Bank of India, Estate Department, 
Bhubaneswar, on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the staircase. The delivery 
of materials shall be given on the floors specified in the tenders.  

8. Wherever the basic rate for the material is specified, the contractor should provide to the Bank for 
verifications all paid bills of purchased materials for ascertaining the actual rate of purchase so as to settle 
the difference in cost of material. The rate shall be got approved from the Bank before purchasing. The 
adjustment in price of materials shall be made on measured quantity only. No overhead or profit shall be 
considered on the cost difference. The basic price for the materials shall be taken as the cost of material 
at dealer’s godown inclusive of taxes. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as required 
and as instructed by the Bank’s Engineer away from the bank’s premises. 

10. The tenderer shall use only approved brand materials. 
11. A qualified, experienced and responsible full time supervisor shall be posted at site who can receive 

instructions, maintain account of materials etc. take decisions at site, without waiting for the instructions 
of the contractor. 

12. No lapses from the Contractors side, which may cause damage to the occupants. 
13. The work has to be carried out with least inconvenience to the staff.  
14. Programme should be submitted before commencement of work so as to enable the Bank to intimate the 

occupants in advance for smooth working and better progress and the time schedule should be strictly 
adhered to. 

15. No labourers shall be permitted to stay inside the campus after working hours. 
16. The Contractors has to obtain permission from the local authorities as per the existing local byelaws for 

such works and the charges/fees if any, has to be borne and paid by the contractor including water and 
draining charges. 

17. The contractor should have valid Labour license from Labour Commissioner wherever the number of 
labourers engaged is 20 or more. 

18. Works contract/ VAT shall be deducted as per instructions of Government at source. The rate quoted shall 
include all such taxes and levies. 
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19. The contractor shall have the addresses and photographs of their workmen being engaged by them for 
the said work. The entry of workmen will be allowed inside the building only on producing the photo pass 
issued by the Bank’s Caretaker. 

20. Before quoting the rates contractor should inspect the site and understand the nature and scope of the 
work for themselves. 

21. Any damage cause to any of Bank’s properties shall be made good by the contractor at their own cost. 
22. The contractor shall carry out the work strictly in accordance with specification details and instructions of 

the Bank’s Engineer. 
23. The Contractor shall make their own arrangements for storing of their materials at site. 
24. The Contractor shall keep the Bank indemnified against all claims, if any. 
25. The contractor shall only use MS ‘H’ frame scaffolding. 
26. The Contractor shall ensure payment of minimum wages to the workmen employed by him as per Central 

Labour Commissioner’s rates and obtain their signature or thumb impression on wage slip. A copy of such 
wage slip shall be submitted to the Bank. 

27. Successful contractor shall provide a proper uniform to their worker engaged on site for identification 
purpose. 

28. Successful contractor shall post a qualified Engineer at site during execution that shall follow necessary 
instruction given by the Bank's Engineer from time to time including keeping proper record of chemicals 
and cement brought at site including maintaining the record of day to day consumption. 

29. All taxes, levies, and cess including labour cess as may be applicable in respect of the contract 
shall be payable by the contractor and Bank shall not entertain any claim whatsoever in this 
respect.  
 

 

 
Place: 
Date:                                                          Signature of Tenderer with Seal 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

   
Section F 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of trench of half of the 
depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalts, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste of 
readymade paint. 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

13. 
 
14. 
 

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects. 
To strictly follow health related protocol at work site as advised by authority/authorities.  
 
ELECTRICAL SAFETY 
1. All the temporary electrical power for carrying out various services at site such as cutting 
/ drilling machine shall be provided through properly rated earth leakage protection devices 
(ELCB).  
2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  
3. Electrical power cables / wires used shall be properly rated and joints should be avoided. 
If there, the joint should be proper and insulated.  
4. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 
securely earthed to prevent leakage current while in operation.  
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5. Before commencing the welding work for the first time on any day, fire section shall be 
informed.  
6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing fires, in 
addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked and 
kept at site at convenient location.  
7. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear 
plugs, etc. as applicable depending upon the requirement of the work, shall be used by the 
workmen to prevent occupational health hazards.  
8. The safety belt shall be sued by the workmen while working from height for more than 
10 feet from ground level. 
9. None of the passages near lift lobby and staircases shall be used for stacking / dumping 
any kind of materials/waste. 
10. Power supply shall be switched off from the Mains when equipment is not in use.  
11. Wood-shavings, saw-dust or any debris generated from the work shall be collected on 
daily basis, removed from site and stored at the designated place in proper manner. 
12. The work site shall be properly illuminated during the work. 
13. All the electrical works should be carried out by licensed / authorized electricians / 
wiremen. 
14. Portable battery-operated lights may be used at work site to avoid laying of temporary 
wire for lights. 
15. Necessary barricading and signage boards of good quality shall be fixed at conspicuous 
locations at the work site. 
16. Aluminum / steel ladders should have proper rubber insulation at the base and wherever 
required, these ladders shall be kept on electrical insulating safe rubber mats.  
 
Place : 
 
Date  :                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 

i.     Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged into 

correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely earthed to 

prevent leakage current while in operation.  

v.    Before commencing the welding work for the first time on any day, fire section shall be informed and only after 

the site inspection by the Fire officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 

upon the requirement of the work shall be provided by the contractor to the workmen to prevent occupational 

health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from height for more 

than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and stored at the 

designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working 

beyond office hours. 

 

 
Place: 
Date:                                                                     Seal & Signature of the Tenderer. 
I/We hereby declare that we have read and understood the safety code of the tender and will fully abide by the 

same, should the work tender is awarded to me/us.  
 
 
Place:                                                             
Date: 
Signature & seal of the contractor 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR   

Section G 
Conditions of contract - commercial 

 
THE CONDITIONS HEREINBEFORE REFERRED TO 
 

1.1 Interpretation Clause  

1.1.1 In construing these conditions, the Specifications, Schedule of Quantities 
and Contract agreement, the following words shall have the meaning herein 
assigned to them except where the subject of context otherwise required. 
 
(a) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and successors.  
 
(b) "Contractor" (i) in the case of partnership shall mean ____________________  

and _____________   trading   as   partners   in the   names   and   style   of  
____________ and having a place of business at 
___________________________ and shall include the partners for the time 
being of the said firm and legal representatives of a deceased partner (ii) in 
the case of individual shall mean Shri _______________________________ 
trading in the name and style of ______________________________ and 
shall include his heirs, successors and legal representatives (iii) in the case of 
company shall mean ______________________ a company incorporated under 
______________ 20_____ and having its registered office at 
________________ and shall include its successors and assigns.   

 
(c) "Site" shall mean the site of the Contract works including any building and erections thereon and any other 

land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.  
 
(d) "This Contract" shall mean the Articles of Agreement, the Special Conditions, the Conditions, the Appendix, 

the Schedule of Quantities, Specifications, and Drawings, etc., attached hereto and duly signed.  
 
(e) "Architect" shall mean General Manager/Deputy General Manager, Estate Department. 
 
(f) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the Bank to 

inspect the works. The Contractor shall afford the Bank's Engineer every facility and assistance for inspecting 
the works and materials, and for checking and measuring time and materials. Neither the   
The Bank's Engineer or any representative of the Bank shall have power to give notice to the Contractor or 
his representative of non-approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued.  
 

(g) The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects which 
may be found to exist at any stage of the works or after the same is completed. Subject to the limitation of 
this clause the Contractor shall take instructions only from the Bank's Engineer. 

 
(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent (unless 

delivered personally or otherwise proved to have been received) by registered post to the last known private 
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or business address or registered office and shall be deemed to have been received when in the ordinary 
course of post it would have been delivered. 

 
(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency Act or 

the Provincial Insolvency Act or any Act amending such original.  
 
(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted from the 

total of the items in the tender any sum either as percentage or otherwise, than the net prices of any item in 
the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in the tender 
as the price of that item a similar percentage or proportionate sum provided always that in determining the 
percentage of proportion of the sum so added or deducted by the Contractor the total amount of any Prime 
Cost items and provisional sums of money shall be deducted from the total amount of the tender. The 
expression "Net rates" or "Net Prices" when used with reference to the Contract or accounts shall be held to 
mean rates or prices so arrived at.  

 
(k) "The Works” shall mean “Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & 

Re-wiring work at Bank’s Officers Colony, Nayapalli. 
 
(l) Words imparting persons include firms and corporations. Words imparting the singular only also include the 

plural and vice versa, where the context requires.  
 
1.2 Scope of Contract 
 
1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance with this Contract 
and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute 
discretion and from time to time issue further drawings and / or written instructions, details, directions, and 
explanations which are hereafter collectively referred to as "Bank's Engineer's Instructions" in regard to, 
 
(a) The   variation   or modification of   the design, quality or quantity of works or 

the addition or omission or substitution of any work. 
(b) Any discrepancy in the drawings or between the Schedule   of Quantities and/or 

Drawings   and/or Specifications. 
(c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other 

material therefor.  
(d) The removal and/or re-execution of any works executed by the Contractors.  
(e) The dismissal from the works of any persons employed thereupon.  
(f)   The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause 1.19 hereof.  

 
1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's Engineer's 
Instructions provided always that verbal instructions, directions and explanations given to the Contractor or his 
representative upon the work by the Bank's Engineer shall, if involving a variation, be confirmed in writing by the 
Contractor within SEVEN days, and if not dissented from in writing within a further SEVEN days by the Bank's 
Engineer, such shall be deemed to be the Bank's Engineer's Instructions within the scope of Contract. 
 
1.3 Variations to be approved by Bank 
 
1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his 
representative shall not, without the prior concurrence in writing of the Bank 
issue any instructions, verbal or in writing, which will result in the Bank having 
to pay the Contractor an additional sum and all instructions issued to the  
Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and 
final acceptance by the Bank shall form a supplementary agreement. The Bank shall not be liable for payment of 
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such variations until these statements are sanctioned by it. 
 
 
1.4 Drawings, Schedule of Quantities and Agreement 
 
1.4.1 The Contract shall be executed in duplicate and the Bank and the Contractor shall be entitled to one executed 
copy each for his use. The Contractor on the signing hereof, shall be furnished by the Bank's Engineer, free of 
cost, one copy each of the said Drawings and of the Specifications. Any further copies of such Drawings required 
by the Contractor shall be paid for by him. The Contractor shall keep one copy of all Drawings on the works and 
the Bank's Engineer or his representative shall at all reasonable times have access to the same. Before the issue 
of the final certificate to the Contractor he shall forthwith return to the Bank all Drawings and Specifications. 
 
1.5 Contractor to provide everything necessary at his/her cost 
 
1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper execution of the works 
according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same can 
reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or between the 
Drawings, Schedule of Quantities and Specifications he shall immediately and in writing refer the same to the 
Bank's Engineer who shall decide which is to be followed. 
 
1.6 Authorities, Notices and Patents 
 
1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works, and to the 
regulations and bye-laws of any authority, and of any water, electric supply and other companies and/or authorities 
with whose systems the structure is proposed to be connected, and shall, before making any variations from the 
Drawings or Specifications that may be necessitated by so conforming,  
give to the Bank's Engineer written notice, specifying the variations proposed to be 
made and the reason for making it and apply for instructions thereon. In case the 
Contractor shall not within ten days receive such instructions he/she shall proceed 
with the work conforming to the provisions, regulations, or bye-laws in question, 
and any variation so necessitated shall be dealt. 
 
1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority, or to any public office all fees that 
may be properly chargeable in respect of the works and lodge the receipts with the Bank's Engineer. 
 
1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall defend all 
actions arising from such claims and shall himself pay all royalties, license fees, damages cost and charges of all 
and every sort that may be legally incurred in respect thereof. 
 
1.7 Setting out of Works 
 
1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, 
any error in this respect shall appear during the progress of the works or within a period of one year from the 
completion of the works, the Contractor shall, if so required, at his own expense rectify such error to the satisfaction 
of the Bank's Engineer. 
 
 
1.8 Materials & Workmanship to conform to Descriptions 
  
1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds described in the 
Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' instructions and the 
Contractor shall upon the request of the Bank's Engineer furnish him with all invoices, accounts, receipt and other 
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vouchers to prove that the materials comply therewith. The Contractor shall at his own cost arrange for and/or 
carry out any test of any materials which the Bank's Engineer may require. 
 
1.9 Contractor's Superintendence & Representative on the works 
1.9.1 The Contractor shall give all necessary personal superintendent during the execution of the works and as 
long thereafter as the Bank's Engineer may consider necessary until the expiration of the "Defects Liability Period" 
stated in the Appendix hereto. The Contractor shall also during the whole time the works are in progress employ 
a competent representative who shall be constantly in attendance at the works while the men are at work. Any 
directions explanations, instructions or notices given by the Bank's Engineer to such representative shall be held 
to be given to the Contractor. 
 
1.10 Dismissal of Workmen 
1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works any person 
employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent or misconduct himself 
and such persons shall not be again employed on the works without the permission of the Bank's Engineer. 
 
1.11 Access to Works 
 
The Bank and their representatives shall at all reasonable times have free access to the works and/or to the 
workshops, factories or other places where the material is lying or from which they are being obtained and the 
Contractor shall give every facility to the Bank and their representative necessary for the inspection and 
examination and test of the materials and workmanship. Pre-dispatch inspection of materials will be carried out by 
Bank’s Technical officer. No person not authorized by the Bank except the representatives of public authorities 
shall be allowed on the works at any time. 
 
1.12 Assignment and Sub-letting 
 
1.12.1 The whole of the works included in the Contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or under-let the Contract or any part/share thereof or any interest 
therein without the prior written consent of the Bank, and no undertaking shall relieve the Contractor from the full 
and entire responsibility of the Contract or from active superintendence of the works during their progress. 
 
 
1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer thinks proper 
at any time during the progress of the works to make any alterations in, or additions to, or omissions from the 
works or any alterations in the kind or quality of the materials to be used therein and shall give notice thereof in 
writing under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such notice, but the Contractor shall not do any work extra to or make alterations or additions to 
or omissions from the works or any deviations from any of the provisions of the Contract, Stipulation, Specification 
or Contract Drawings without the previous consent in writing of the Bank's Engineer and the value of such extras, 
alterations, additions, or omissions shall in all cases be determined by the Bank's Engineers with the prior approval 
in writing of the Bank and the same shall be added to, or deducted from the Contract Amount, as the case may 
be, accordingly. 
 
1.13 Schedule of Quantities 
 
1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in accordance 
with the standard method of measurement. The mode of measurement for measurable items of work shall be as 
indicated in the sub-section "mode of measurement" under section. 
 
1.13.2 Any error in description or in quantity or in omission of items from the Schedule of Quantities shall not vitiate 
this Contract but shall be rectified and the value thereof shall be added to, or deducted from, the Contract Amount 
(as the case may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's Schedule 
of Rates. 
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1.14 Sufficiency of Schedule of Quantities 
 
1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of quantities and / or the Schedule 
of Rates and prices which rates and prices shall cover all his obligations under the Contract and all matters and 
things necessary for the proper completion of the works. 
 
1.15 Measurement of Works 
 
1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works to be 
measured and the Contractor shall forthwith attend or send a qualified agent to assist the Bank's Engineer or his 
representative in taking such measurements and calculations and to furnish all particulars or to give all assistance 
required by any of them. 
 
1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the measurement taken by the 
Bank's Engineer or a person approved by him shall be taken to be correct measurements of the works. Such 
measurements shall be 
taken in accordance with the Mode of Measurements detailed in the Specifications. 
 
1.15.3 The Contractor or his Agent may at the time of measurement take such notes and measurements as he 
may require. 
 
1.15.4 All   authorised extra works, omissions, and all variations made without 
the Bank's Engineers' knowledge, if subsequently sanctioned by him in writing ( 
with the prior approval in writing of the Bank) shall be included in such 
measurements. 
 
       
1.16 Prices for extras etc. - Ascertainment of 
 
1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's Engineer with the 
approval of the Bank add to, omit from, or vary the works shown upon the drawings, or described in the 
Specification, or included in the Schedule of Quantities, but the Contractor shall make no additions, omissions or 
variation without such authorization or direction. A verbal authority or direction by the Bank's Engineer shall, if 
confirmed by him in writing within seven days, be deemed to have been given in writing. 
 
1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under provisions of Clause 
1.2.2 hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as herein mentioned. Any 
such extra is herein referred to as authorized extra and shall be made in accordance with the following provisions. 
 
(a) The net rates or prices in the original tender shall determine the valuation of 
 the extra work where such extra work is of similar character and executed 
 under similar conditions as the work  priced therein. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 
 in the priced Schedule of Quantities.  
 
(c) The net prices of the original tender shall determine the value of the items omitted provided if omissions vary 

the conditions under which any remaining items of works are carried out the prices for the same shall be 
valued under sub-clause (c) and (d) hereof.  

 
(d) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 

where the omissions vary the conditions under which any remaining items of works are carried out or if the 
amount of any omission or additions relative to the amount of the whole of the Contract Works or to any part 
thereof shall be such that in the opinion of the Bank's Engineer the net rate or price contained in the Priced 
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Schedule of Quantities or tender or for any item of the works involves loss or expense beyond that reasonably 
contemplated by the Contractor or it by reason of such omission or addition rendered unreasonable or 
inapplicable, the Bank's Engineer shall fix such other price as in the circumstances he shall think reasonable 
and proper, with the prior approval in writing of the Bank. 

 
Where extra work cannot be properly measured or valued the Contractor shall be allowed day work prices as the 
net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, then in accordance with the 
local day work rates and wages for the district; provided that in either case vouchers specifying the daily time (and 
if required by the Bank's Engineer the workmen's names) and materials employed be delivered for verification on 
to the Bank's Engineer or his representative at or before the end of the week following that in which the work has 
been executed. 
 
1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise stated the tender is 
strictly on item rate basis and his attention is drawn to the fact that rates for each and every item should be correct, 
workable and self-supporting. The quantities in the Schedule of Quantities approximately indicate the total extent 
of work but may vary to any extent and may even be omitted thus altering the aggregate value of the contract. 
However, during the actual execution of work if the quantities of any of the items of work exceeds by more than 
25 % of the tender quantities, the quantities of such items executed, by the authority of Bank’s Engineer, in excess 
of 25% of the tender quantity shall be considered as an extra item of work for which the contractors shall submit 
fresh rates supported by rate analysis worked on the actual cost basis plus 15% towards establishment charges, 
contractor’s over heads and profit. The rates for all such items of work, being current ones, will not be eligible for 
price adjustments due to increase or decrease in prices of materials and labour rates as per escalation formula, if 
any given in the tender. If any of the items of work is omitted from the accepted tender at the sole discretion of the 
Bank, the contractor shall not be entitled to any claim on this account. 
 
1.16.4 The measurement and valuation in respect of the Contract shall be completed within the "Period of final 
measurements" stated in the Appendix or if not stated, then, within six months of the completion of the Contract 
works as defined in Clause 1.20 hereof. 
1.17 Unfixed materials when taken into account to be Property of the Bank 
 
1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's Engineer has included 
the value of any unfixed materials intended for and/or placed on or adjacent to the works such materials shall 
become the property of the Bank and they shall not be removed except for use upon the works, without the written 
authority of the Bank's Engineer. The Contractor shall be liable for any loss of or damage to such materials. 
 
1.18 Removal of Improper Works 
 
1.18.1 The Bank's Engineer, shall during the progress of the works, have power to 
order in writing from time to time the removal from the works within such 
reasonable time or times as may be specified in the order, of any materials which 
in the opinion of the Bank's Engineer are not in accordance with the Specifications 
or the instructions of the Bank's Engineer, the substitution of proper materials and  
the removal and proper re-execution of any work executed with materials or workmanship not in accordance with 
the Drawings and Specifications or instructions; and the Contractor shall forth-with carry out such order at his own 
cost. In case of default on the part of the Contractor to carry out such order, the Bank shall have the power to 
employ and pay other persons to carry out the same; and all expense consequent thereon, or incidental thereto, 
as certified by the Bank's Engineer shall be borne by the Contractor, or may be deducted by the Bank from any 
moneys due, or that may become due, to the Contractor. 
 
1.19 Defects after Virtual Completion 
 
1.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "defect liability period" stated 
in the Appendix hereto or, if none stated, then within twelve months from the date of completion of the work arising 
in the opinion of the Bank's Engineer from materials or 
workmanship not in accordance with the Contract, shall upon the directions in writing of the Bank's Engineer and 
within such reasonable time as shall be specified therein, be amended and made good by the Contractor, at his 
own cost and in case of default the Bank may employ and pay other persons to amend and make good such 
defects, shrinkage, settlements or other faults, and all damages, loss and expenses consequent thereon or 
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incidental thereto shall be made good and borne by the Contractor and such damages, loss and expenses shall 
be recoverable from him/her by the Bank or may be deducted by the Bank from any money due or that may 
become due to the Contractor, or the Bank may in lieu of such amending and making good by the Contractor, 
deduct from any moneys due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the 
cost of amending such work and in the event of the amount retained under Clause 1.28 hereof being insufficient, 
recover the balance from the Contractor, together with any expenses the Bank may have incurred in connection 
therewith. Should any defective work have been done or material supplied by any sub-Contractor employed on 
the works, who has been nominated or approved by the Bank's Engineer as provided in Clauses 1.11 and 1.12 
hereof the Contractor shall be liable to make good in the same manners as if such work or material had been done 
or supplied by this Contractor and been subject to the provisions of the Clause 1.2 hereof. The Contractor shall 
remain liable under the provisions of this clause notwithstanding the signing of any Certificate or the passing of 
any accounts, by the Bank's Engineer. 
 
 
1.20 Other Persons Employed by Bank 
 
1.20.1 The Bank reserves the right to use the premises and any portions of the 
site for the execution of any work not included in this Contract which it may desire 
to have carried out by other persons and the Contractor shall allow all reasonable 
facilities for the execution of such work not included in this Contract which it may 
desire to have carried out by other persons and the Contractor shall allow all 
reasonable facilities for the execution of such work but shall not be required to 
provide any plant or materials for the execution of such work except by special 
arrangements with the Bank.  Such work shall be carried out in such manner 
as not to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which may happen 
to or occasioned by, such work.      
 
1.21 Insurance in respect of Damage to Person & Property 
1.21.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all structural and 
decorative damage to property which may arise from the operation or neglect of himself or of any nominated Sub- 
Contractor or any employee of either, whether such injury or damage arises from carelessness, accident or any 
other cause whatever in any way connected with the carrying out of this Contract. This Clause shall be held to 
include inter-alia, any damage to buildings, whether immediately adjacent or otherwise and any damage to roads, 
streets, footpaths, bridges or way as well as all damages caused to the buildings and works forming the subject of 
this Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify the Bank and hold 
him harmless in respect of all and any expenses arising from any such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under any Acts of any award of 
compensation or damages consequent upon such claim. 
 
1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver up the 
whole of the Contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damage to the property of third parties. 
 
 
1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against the Bank by any 
member of the public or other third party in respect of anything which may arise in respect of the work or in 
consequence thereof and shall at his own expense arrange to effect and maintain, until the virtual completion of 
the Contract with an approved office a Policy of Insurance in the joint names of the Bank and the Contractor 
against such risks and deposit such policy or policies with the Bank's Engineer from time to time during the 
currency of this Contract. The Contractor shall also similarly indemnify the Bank against all claims which may be 
made upon the Bank whether under the Workmen's Compensation Act or any other statute in force during the 
currency of this Contract or at Common Law in respect of any employee of the Contractor or any Sub-Contractor 
and shall at his own expense effect and maintain, until the virtual completion of the Contract, with an approved 
Office a Policy of Insurance in the Joint names of the Bank and the Contractor against such risks and deposit such 
Policy or Policies with the Bank from time to time during the currency of the Contract. 
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1.21.4 The Contractor shall be responsible for any liability which may be excluded from the insurance policies 
above referred to and also for all other damages to any person, animal, or property arising out of and incidental to 
the negligent or defective carrying out of this Contract. He shall also indemnify the Bank in respect of any costs, 
charges, or expenses arising out of any claim or proceedings and also in respect of any award of or compensation 
or damages arising therefrom. 
 
1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges and 
expenses arising or accruing from, or in respect of any such claims or damage from any or all sums due or to 
become due to the Contractor, without prejudice to the Bank's other rights in respect thereof. The Contractor shall, 
at his own expense, arrange to effect and maintain (until the virtual completion of the Contract) with an approved 
office, the following insurance policies and deposit such policy or policies with the Bank's Engineer from time to 
time during the currency of this Contract. 
 

1. (C.A.R. Policy) for the total amount of contract  
2. Workmen compensation policy.  
3. Third party liability policy with the limits as under  

(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject to an overall 
ceiling of Rs.10 lakh. 

(b) Rs.2 lakh per person for any one accident or occurrence. 
 
1.22 Date of Commencement & Completion 
 
1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated in the 
Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall thereupon and 
forthwith begin the works and shall regularly proceed with and complete the same (except such paint or other 
decorative work as the Bank's Engineer may desire to delay) on or before the "Date of Completion" stated in the 
Appendix subject nevertheless to the provisions for extension of time hereinafter contained.\ 
 
1.23 Damage for Non-completion 
If the Contractor fails to maintain the required progress of the works and fails to complete the 
works by the completion time stipulated in the Contract or within any extended time under time 
extension (under general instruction to tenderers) and the employer certifies in writing that in 
his opinion the same ought reasonably to have been completed, the Contractor shall pay the 
Employer the sum named as “Liquidated Damages” for the period during which the said works 
shall so remain incomplete and the Employer may deduct such damages from any moneys due 
to the Contractor. The contractor hereby specifically agrees and authorizes the Employer to 
deduct such liquidated damages, if any, from any installment of payment becoming due and 
payable to the contractor in terms of this contract or from the retention money." 
 
Liquidated damages at the rate 0.25% of the contract amount per week of delay beyond stipulated 
period will be levied subject to maximum of 10% of the contract amount. 
 
1.24 Delay & Extension of Time 
 
1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any exceptionally 
inclement weather or (c) by reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners or public authorities arising otherwise then through the Contractor's own default or  
(d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the Bank and not referred 
to in the Schedule of Quantities and/or Specifications or (e) by reason of Bank's Engineer's instructions as per 
Clause 1.2 hereof or (f) by reason of civil commotion, local commotion of workmen or strike or lock-out affecting 
any of the building trades or (g) in consequence of the Contractor not having received in due time necessary 
instructions from the Bank's Engineer for which he shall have specifically applied in writing or (h) from other causes 
which the Bank's Engineer may certify as beyond the control of Contractor or (i) in the event, the value of the work 
exceeds the value of the Priced Schedule of Quantities owing to variation, the Bank's Engineer may with the 
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previous approval in writing of the Bank make a fair and reasonable extension of time for completion of the Contract 
works; in case of such strike or lock-out the Contractor shall, as soon as may be given written notice thereof to the 
Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent delay and shall do 
all that may reasonably be required to the satisfaction of the Bank's Engineer to proceed with work. 
 
1.25 Failure by Contractor to comply with Bank's Engineer's Instructions 
 
 
1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within ten days fails to 
comply with such further drawings and/or Bank's Engineer's instructions, the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred 
in connection therewith shall be recoverable from the Contractor by the Bank on the Certificate of the Bank's 
Engineer as a debt or may be deducted by him from any moneys due to the Contractor. 
 
1.26 Termination of Contract by the Bank 
 
1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be adjudged an 
Insolvent or being an Incorporated Company shall have an order for compulsory winding up made against it or 
pass an effective resolution for winding up, voluntarily or subject to the supervision of the Court and the Official  
 
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall within seven days 
after notice to him requiring him to do so, to show to the  
reasonable satisfaction of the Bank's Engineer that he is able to carry out and fulfill the Contract and to give security 
therefor, if so, required by the Bank's Engineer. 
 
Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or other process 
of court attaching property to be issued, against the Contractor. 
Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of the 
Contractor, Or shall assign or sublet this Contract without the consent in writing of the Bank first hand obtained. 
Or shall charge or encumber this Contract or any payments to you, or which may become due, to the Contractor 
then and there, 
 
Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 
 
i) has abandoned the Contract, or   
ii) has failed to commence the works, or has without any lawful excuse under these Conditions suspended 

the progress of the works for fourteen days after receiving from the Bank's Engineer notice to proceed, 
or   

iii) has failed to proceed with the works with such due diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or   

iv) has failed to remove material from the site or to pull down and replace work for seven days after receiving 
from the Bank written notice that the said materials or works were condemned and rejected by the Bank's 
Engineer under these conditions, or has neglected or failed persistently to observe and perform all or any 
of the acts, matters or things by this Contract to be observed and performed by the Contractor for seven 
days after written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 

 
Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving seven days' 
notice in writing to the Contractor, determine the Contract, but without thereby affecting the powers of the Bank's 
Engineer or the obligations and liabilities of the Contractor, the whole of which shall continue in force as fully as if 
the Contract had not been so determined, and as if the works subsequently executed had been executed by or on 
behalf of the Contractor. And further, the Bank by his agents or servants may enter upon and take possession of 
the works and all plant, tools, scaffoldings, shade, machinery, steam and other power utensils and materials lying 
upon the premises of the adjoining lands or roads, and use the same as his own property or may employ the same 
by means of his own servants and workmen in carrying on and completing the works or by employing any other 
Contractor or other person or persons to complete the works, and the Contractor shall not in any way interrupt or 
do any act, matter or thing to prevent or hinder such other Contractor or other person or persons employed for 
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completing and finishing or using the materials and plant for the works. When the works shall be completed or as 
soon thereafter as convenient the Bank's Engineer shall give a notice in writing to the Contractor to remove his 
surplus materials and plant, and  
should the Contractor fail to do so within a period of fourteen days after receipt thereof by him, the Bank may sell 
the same by public auction, and give credit to the Contractor for the net amount realized. The Bank's Engineer 
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable to, or by 
the Bank, for the value of the said plant and materials so taken possession of by the Bank and the expenses or 
loss which the Bank shall have been put to in procuring the works to be completed, and the amount, if any, owing 
to the Contractor and the amount, which shall be so certified, shall thereupon be paid by the Bank to the Contractor 
or by the Contractor to the Bank, as the case may be, and the Certificate of the Bank's Engineer shall be final and 
conclusive between the parties. 
 
1.27 Termination of Contract by Contractor 
 
1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be in arrears 
and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid shall have been 
given by the Contractor to the Bank, or if the Bank interferes with or obstructs the issue of any such certificate, or 
if the Bank shall repudiate the Contract, or if the works be stopped for three months under the order of the Bank's 
Engineer or the Bank or by any injunction or other order of any Court of Law, then and in any of the said cases, 
the Contractor shall be at liberty to determine the Contract by notice in writing to the Bank, through the Bank's 
Engineer, and he shall be entitled to recover from the Bank, payment for all works executed and for any loss he 
may sustain upon any plant or materials supplied or purchased or prepared for the purpose of the Contract. 
 
1.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor's original tender shall 
be followed, or where the same may not apply, valuation shall be made. 
 
1.28 Certificate & Payments 
 
1.28.1 A The Contractor shall be paid by the Bank from time to time by installments under Interim Certificates to 
be issued by the Bank's Engineer to the Contractor on account of the works executed when in the opinion of the 
Bank's Engineer work to the approximate value named in the Appendix as Value of work for Interim Certificates 
(or less at the reasonable discretion of the Bank's Engineer) has been executed in accordance with the Contract. 
No certificate of the Bank's Engineer shall of itself be conclusive evidence that any works or materials to which it 
relates are in accordance with the Contract neither will the Contractor have a claim for any amounts which the 
Bank's Engineer might have certified in any interim bill and paid by the Bank and which might subsequently be 
discovered as not payable and in this respect the Bank's decision shall be final and binding. 
 
1.28.1 B. The contractor, on signing an Undertaking in the specified form, shall be entitled to be paid during the 
progress of the execution of the work up to 7 5 % of the assessed value of any materials (The assessed value shall 
be the least of the purchase value supported by the tax paid vouchers, duly verified, or material price derived 
from the tender rate for the respective item) which are in the opinion of the Bank’s Engineer non-perishable, non-
fragile and are in accordance with the contract and which have been brought on the site in connection therewith 
as  per  the  approved progress  p lan  and are adequately stored and/or protected against damage by 
weather or other causes but which have not at the time of advance been incorporated in the works. When 
materials on account of which an advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered /deducted from the next payment made under any of the clause or 
clauses of this contract. 
 
The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 
 
1.28.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 
 
1.28.3 The Bank's Engineer may by any certificate make any correction in any previous certificate which shall have 
been issued by him. 
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1.28.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure the works 
and keep them insured till the completion of the work. 
 
1.28.5 Payments upon the Bank's Engineer's Certificate shall be made within the 
periods named in the Appendix as "Period for honour of Certificate" after such 
Certificates have been delivered to the Bank.  
 
1.29 Delayed Payment 
 
 Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the Bank's Engineer 
hereunder shall, if not paid within the "Period for honouring Certificate" named in the Appendix, carry interest at 
the rate named in the Appendix, as the "Rate of Interest for Delayed Payment" from the date upon which such 
sum ought to have been paid by the Bank until the payment. 
 
1.30 Matters to be finally determined by Bank's Engineer 
 
1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) with respect to all 
or any of the matters under Clauses 1.2.1 (a, b), 1.5, 1.6, 1.13 and 1.24 (a,b,c,d and f) hereof (which matters are 
herein referred to as the excepted matters) shall be final and conclusive and binding on the parties hereto and 
shall be without appeal. Any other decision, opinion, direction, certificate or valuation of the Bank's Engineer or 
any refusal of the Bank's Engineer to give any of the same, shall be subject to the right of Arbitration and review 
under Clause 1.31 hereof in the same way in all respects (including the provisions as to opening the reference) as 
if it were a decision of the Bank's Engineer. 
 
1.31 Settlement of Dispute by Arbitration 
 
1.31.1 All disputes and differences of any kind whatever arising out of or in 
connection with Contract or the carrying out of the works (whether during the 
progress of the works or after their completion and whether before or after the 
determination, abandonment or breach of the Contract) shall be referred   to and 
settled by the Bank's Engineer, who shall state  his decision in writing. Such  
decision may be in the form of a final certificate or otherwise. The decision of the Bank's Engineer with respect to 
any of the excepted matters shall be final, But if either the Bank or the Contractor be dissatisfied with the decision 
of the Bank's Engineer on a matter, question or dispute of any kind (except any of the excepted matters) or as to 
the withholding by the Bank's Engineer of any Certificate to which the Contractor may claim to be entitled, then 
and in any such case, either party (the Bank or the Contractor) may within 28 days after receiving notice of such 
decision given a written notice to the other party through the Bank’s Engineer requiring that matters in dispute be 
arbitrated upon. Such written notice shall specify the matters which are in dispute or difference of which such 
written notice has been given and no other shall be and is hereby referred to the arbitration and final decision of 
an arbitrator to be agreed upon as appointed by both the parties or, in case of disagreement as to the appointment 
of a single arbitrator, to the appointment of two arbitrators, one to be appointed by each party , which arbitrators 
shall, before taking upon themselves the burden or reference, appoint an Umpire.    

1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open 
up, review and revise any certificate, opinion, decision, requisition of notice, save in 
regard to the excepted matters referred to in the preceding Clause, and to 
determine all matters in dispute, which shall be submitted to arbitration and of 
which notice shall have been given as aforesaid.    
 
1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or such further 
extended time as may be decided by him or they, as the case may be, with the consent of the parties from the 
date of the Arbitrator entering on the reference. In case during the arbitration proceedings the parties mutually 
settle, compromise or compound their dispute or difference, the Arbitrator or Arbitrators, as the case may be shall 
be deemed to have been revoked and the arbitration proceedings shall stand withdrawn or terminated, with effect 
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from the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrator or Arbitrators 
as the case may be. 
 
1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award respectively shall 
be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may determine, the amount thereof, 
or direct the same to be taxed as between attorney and client or as between party and party, and shall direct by 
whom and to whom and in what manner the same shall be borne and paid. This submission shall be deemed to 
be a submission to Arbitration within the meaning of the Indian Arbitration and Conciliation Act,1996 or any 
statutory modification thereof. The Award of the Arbitrator or Arbitrations, as the case shall be final and binding to 
the parties. It is agreed that the Contractor shall not delay in carrying out the works by reasons of any such matter, 
question or dispute being referred to arbitration but shall proceed with the work with all due diligence and shall, 
until the decision of the Arbitrator or Arbitrators, as the case may be, given abide by the decision of the Bank’s 
Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the Contractor of his 
obligations to adhere strictly to the Bank’s Engineer’s instructions with regard to the actual carrying out of the 
works. The Bank and the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right to action under the Contract. 
 
1.32 Right of Technical Scrutiny of Final Bill 
 
1.32.1 The Bank shall have a right to cause a technical examination of the works by any agency and the full and 
the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made at the time of payment 
of the final bill. If as a result of this examination or otherwise any sum is found to have been overpaid or over-
certified it shall be lawful for the Bank to recover the sum. 
 
1.33 Bank Entitled to Recover Compensation Paid to Workmen 
 
1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the 
workman's Compensation Act, 1923, or any Statutory Modification or re- 
enactment thereof to pay compensation to a workman employed by the 
Contractor, in execution of the works, the Bank, shall be entitled to recover 
from the Contractor the amount of compensation so paid, and without prejudice to 
the rights of the Bank under the said Act. The Bank shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by the Bank to the Contractor under this Contract or 
otherwise. The Bank shall not be bound to contest any claim made against it 
under the said Act, except on the written request of the Contractor and upon his 
giving to the Bank full security to the satisfaction of the Bank for all costs 
for which the Bank might become liable in consequence of contesting such 
claim.                
 
1.34 Abandonment of Works 
 
1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not require the 
whole or any part of the works to be carried out, the Bank's Engineer shall give notice in writing to the Contractor 
who shall have no 
Claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from execution of the whole works. 
 
1.35 Return of Surplus Materials 
 
1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, where any 
materials for the execution of the Contract are procured with the assistance of the Bank by purchase made under 
orders or permits or licenses issued by Government the Contractor shall hold the said materials economically and 
solely for the purpose of the Contract and not dispose off them without the prior written permission of the Bank 
and return them to the Bank, if required by the Bank at the price to be determined by the Bank's Engineer having 
due regard to the condition of the materials, the price to be determined not to exceed the purchase price thereof 
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inclusive of sales tax, octroi and other such levies paid by the Contractor in respect thereof. In the event of breach 
of the aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the terms 
of licenses or permits and/or criminal breach of trust, be liable to the Bank all moneys, advantages or profits 
resulting or which in the usual course would have resulted to him by reason of such breach. 
 
1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual 
 
1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor being an individual, 
dies, the Bank shall have the option of terminating the Contract without incurring any liability for such termination. 
 
1.37 Testing 
 
1.37.1 As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 
 

1.38    Prevention of Sexual Harassment 

a) The Contractor / Agency shall be solely responsible for full compliance with the provisions of "the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013. ln case of 
any complaint of sexual harassment against its employee within the premises of the Bank, the complaint will 
be filed before the Internal Complaints Committee constituted by the Contractor Agency and the 
Contractor/Agency shall ensure appropriate action under the said Act in respect to the complaint.   
b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 
employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted by 
the Bank.   
c) The contractor shall be responsible for any monetary compensation that may need to be paid in case 
the incident involves the employees of the contractor, for instance any monetary relief to Bank's employee, 
if sexual violence by the employee of the contractor is proved.   
d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues.   
e) The contractor shall provide a complete and updated list of its employees who are deployed within 
the Bank's premises.  

1.39   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and details of the Bank's 
infrastructure/systems/ equipments etc., which may come to the possession or knowledge of the Contractor 
during the course of discharging its contractual obligations in connection with this agreement, to any third 
party and shall at all times hold the same in strictest confidence. The Contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the obligations under it or to 
comply with applicable laws. The Contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the previous written consent of 
the Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as a result 
of disclosure of any confidential information. Failure to observe the above shall be treated as breach of 
contract on the part of the Contractor and the Employer shall be entitled to claim damages and pursue legal 
remedies. The Contractor shall take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are fully satisfied. The 
Contractor's obligations with respect to non-disclosure and confidentiality will survive the expiry or 
termination of this agreement for whatever reason 
 
1.40 Work at Site 
 
1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and extent of work to 
be executed and shall include all items, whether specifically mentioned or not in the Specifications, Drawings, or 
Schedule of quantity to make with the intent and purpose of these Specifications. 



 
  
   
 

36 
 

 
1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and understand the scope of 
the work fully. In case of any clarifications required, The Contractor may approach the Bank’s Engineer. 
1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except during the work. 
1.40.4 The electric power required for the work can be drawn from the existing supply point available a site. 
Necessary switch boards with fuse, wires etc. and other accessories required for drawing the power to site will 
have to be arranged by the contractor. 
1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the contractor at his own 
cost. 
1.40.6 The entire materials for the work shall be brought to the working area through the staircase only and the 
lifts of the Bank shall not be used for the purpose. 
1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the office of the AGM, 
Estate Department, Reserve Bank of India, Bhubaneswar. 
1.40.8 The Contractor may please note that the area involved for this work is inside the office Building. This 
building, therefore, is in occupation. The Contractor, therefore, will have to carry out his work without causing any 
inconvenience to the staff working in the Premises. 
1.40.9 The work area required to be cleared of debris on a day to day basis without any additional cost to the 
Bank. 
1.40.10 At the site of work either the contractor himself should be present to supervise the work or else make 
necessary arrangements to post a qualified supervisor to supervise the work at site. Any instructions given by the 
Bank’s engineer to the supervisor will be construed to have been given to the contractor and similar compliance 
expected from him. 
1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made good by the 
contractor at his own cost.  
1.40.12 The contractor shall ensure that the labourers employed by him have some official valid documents (OVD) 
such as Aadhar card, voter ID card, driving license etc. to facilitate security related checks on them. In case the 
labourers do not have any document to prove their identity they may not be allowed to enter the Bank building 
premises. 
I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 
 
 
 
 
 
 Place:                                                                           Signature of Tenderer 
 Date:        Name and designation: 
    

                              
 

                                             Name of firm with Seal 
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Section H 
 
A bidder is liable for debarment/disqualification from bidding on the following rounds:  
 

1. If it is determined that the bidder has committed the following acts or omissions in contravention of the 
code of integrity: 
 

 a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either directly or 
indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process. 
 b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or other benefit 
may be obtained, or an obligation avoided. 
 c) Any collusion, bid rigging or anticompetitive behavior that may impair the transparency, fairness and the 
progress of the procurement process. 
 d) Improper use of information provided by the procuring entity to the bidder with an intent to gain unfair 
advantage in the procurement process or for personal gain. 
 e) Any financial or business transactions between the bidder and any official of the procuring entity related to 
tender or execution process of contract: which can affect the decision of the procuring entity directly or indirectly. 
 f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to influence the 
procurement process.  
g) Obstruction of any investigation or auditing of a procurement process. 
 h) Making false declaration or providing false information for participation in a tender process or to secure a 
contract;  
i) Failed to disclose conflict of interest. 
 j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i) with any 
public institution / entity in India or any other country during the last three years or of being debarred by any 
public procuring institution / entity 
  
2. For any actions or omissions by the bidder other than violation of code of integrity, which in the opinion of the 
Bank warrants debarment, for the reasons like supply of sub-standard material, on-supply of material, 
abandonment of works, substandard quality of works, failure to abide terms of the tender etc. 
 3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988; or (b) the 
Indian Penal Code or any other law for the time being in force, for causing any loss of life or property or causing 
a threat to public health as part of execution of a public procurement contract. 
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Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 
 
Name of Work:…………………………. 
 
 1. I / we ...........................................................(Name of the bidder) declares that 
 (a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public institution / entity 
in India or any other country as on ……………………. (last date of submission of bid). 
 (b) I / we or any of our allied firm* have not made any transgression in respect of the code of integrity with any 
public institution / entity in India or any other country in last three years as on.... …………(last date of submission 
of bid). 
 (c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred / suspended / 
blacklisted by any public institution / entity in India or other country on or before award of work for the captioned 
work. 
 
2.I / we............................................................... (Name of the firm) declare that I /we or our allied firm* 
................................................ (Name of the allied firms(s)) is / are debarred / suspended/ blacklisted by 
…………………………………………….. (Name and address of public institution in India or any other country) 
and the same effective up to ............................................................... (date). A copy of such letter is attached for 
your information and record. 

 
 
 
 
 

(Seal and signature of the applicant)  
Date:  
Place:  
 
 
Note: Strike out one of the above two declarations which is not applicable 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or majority 
shares are owned by the banned / suspended firm and by virtue of this it has a controlling voice. Further all 
successor firms will also be considered as allied firms. 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Annexure I 

 
ARTICLES OF AGREEMENT 

 
ARTICLES OF AGREEMENT made the ________________________________day of 
________________________between the Reserve Bank of India having its Central office at Mumbai – 400 001 
(hereinafter called “The Bank”) of the one part and ___________________________________ (herein after called 
the “contractor”) of the other part. 
WHEREAS THE Bank is desirous of carrying out ‘Tender for Renovation of 5 nos. Grade “B / C’ Flats - 
Electrical installation & Re-wiring work at Bank’s Officers Colony, Nayapalli’ has caused Drawing and Bills 
of Quantities showing and describing the work to be done to be prepared by or under the direction of Bank’s 
Engineer. 
 AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions set forth herein and to 
the conditions set forth in the Special Conditions and in the Schedule of Quantities and Conditions of Contract ( 
all of which are collectively hereinafter referred to as “the said Conditions”) the works shown upon the said 
Drawings and / or described in the said Specification and included in the Schedule of Quantities at the respective 
rate therein set forth amounting to the sum as therein arrived at or such other sum as shall become payable there 
under (hereinafter referred to as “the said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS 
1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 

Conditions, the contractor shall upon and subject to the said Conditions execute and complete the work 
shown upon the said Drawings and described in the said Specifications and the Schedule of Quantities. 

 
2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall become payable, 

at the times and in the manner specified in the said Conditions.  
 

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of construction, 
quality of materials, progress and completion of the project etc. shall mean the Deputy General Manager 
(Technical), or any other person designated for the purpose by the Reserve Bank of India. As far as the 
operation of the provision of the contract viz. clause relating to settlement of disputes through arbitration, 
the term “Bank’s Engineer” shall be read as Deputy General Manager / Officer – in-charge, of the Estate 
Department, Reserve Bank of India, Bhubaneswar.  
 

4. The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 
and the parties hereto shall respectively abide by, submit themselves to the said Conditions perform the 
agreements on their part respectively in the said Conditions contained.  

 
5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  

 
6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a Contract to carry 

out the work in respect of “Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation 
& Re-wiring work at Bank’s Officers Colony, Nayapalli” to be paid for according to actual measured 
quantities at the rates contained in the Schedule of quantities or as provided in the said Conditions. 

 
7. The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works, 

installation of sanitary work and fittings, permanent water supply, electrical installations, fittings, and other 
ancillary works in the manner laid down in the said Conditions, and shall make good any damages done 
to walls, floors, etc. after the completion of such works. 
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8. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this Contract. 
 

9. The Contractor shall not disclose directly or indirectly any information, materials and details of the Bank's 
infrastructure/systems/equipment’s etc., which may come to the possession or knowledge of the 
Contractor during discharging its contractual obligations in connection with this agreement, to any third 
party and shall at all times hold the same in strictest confidence. The Contractor shall treat the details of 
the contract as private and confidential, except to the extent necessary to carry out the obligations under 
it or to comply with applicable laws. The Contractor shall not publish, permit to be published, or disclose 
any of the works in any trade or technical paper or elsewhere without the previous written consent of the 
Bank. The Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure of 
any confidential information. Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Bank shall be entitled to claim damages and pursue legal remedies. The 
Contractor shall take all appropriate actions with respect to its employees to ensure that the obligations of 
non-disclosure of confidential information under this agreement are fully satisfied. The Contractor's 
obligations with respect to non-disclosure and confidentiality will survive the expiry or termination of this 
agreement for whatever reason. 

 
10. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence 

the work soon after the site is handed over to him or from tenth day after the date of issue of formal works 
order as provided for in the said Conditions whichever is later and to complete the entire work within 
specified time period subject nevertheless to the provisions for extension of time. 

 
11. All payments by the Bank under this contract will be made only at Bhubaneswar.  

 
12. All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at 

Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to determine the same. 
 

13. The several parts of this Contract have been read by the Contractor and fully understood by the Contractor.  
 

14. The contractor/agency shall be solely responsible for full compliance with the provision of Sexual 
harassment of Women at work place under Prevention, Prohibition and Redressal Act 2013. In case of 
any complaint of sexual harassment against its employee within the premises of Bank, the complaint will 
be filed before the Internal Complaints Committee constituted by the contractor/agency and the 
contractor/agency shall ensure appropriate action under the said Act in respect of the complaint. 
(a) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 

employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted 
by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may need to be paid in case 
of incident involves the employee of the contractor, for instance any monetary relief to Bank’s 
employee, if sexual violence by the employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the prevention of sexual 
harassment at work place and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who are deployed within the 
bank’s premises. 

 
15. Contractors shall comply with minimum wage Act and labour Act in force. Notices/penalty, if any, issued/ 

imposed by any statutory bodies in the work due to lapses by the contractor in complying with the statutory 
norms/ requirements shall be paid by the contractor, without any claim to the Bank.  
 

16. all taxes, levies, and cess including labour cess as may be applicable in respect of the contract shall be 
payable by the contractor and Bank shall not entertain any claim whatsoever in this respect.  
 
 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these presents and 
two duplicates thereof the day and year first hereinabove written. (If the Contractor is a partnership or an 
individual). 
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IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly authorized officials 
and the Contractor has caused its common seal to be affixed hereunto and the said two duplicates/ has caused 
these presents and the said two duplicates hereof to be executed on its behalf, the day and year first 
hereinabove written, (If the Contractor is a Company). 
 
Signature Clause  

SIGNED AND DELIVERED BY THE  
Reserve Bank of India by the hand of  
 
Shri ………………………………………. 
 
(Name and designation) 
 
In the presence of witnesses 
 
(1) ………………………………………… 
 
Address…………………………………… 
 

 

(2) ………………………………………… 
 
Address…………………………………… 
 

 

SIGNED AND DELIVERED BY ………... 
 
(1) ………………………………………… 
 
Address…………………………………... 
 

If the party is a partnership firm or an individual 
should be signed by all or on behalf of all the 
partners  

(2) ………………………………………… 
Address …………………………………… 

 

Witnesses  
 
The COMMON SEAL OF: 
Was hereunto affixed pursuant to the Resolutions 
passed by its Board of Directors at the meeting held 
 
On ………………………………In the Presence of  
  
(1) ………………………………………… 
 
(2) ………………………………………… 
 
 

 
If the contractor signs under Its common seals, 
the signature clause should tally with the sealing 
clause in the Articles of Association  
If the Contractor is signing by the hand of power 
of attorney, whether a company or individual   

Directors who have signed these presents in token 
thereof in the presence of  

(1) ………………………………………… 
 
      (2)………………………………………….. 
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Annexure - II 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………………………………..………………………….(Name of the Bidder and 
address of their registered office) do hereby constitute, appoint and authorize Mr./Ms. ………………………… 
……………………………………..…… ………(Name and residential address of Power of Attorney holder) who is 
presently employed with us and holding the position of 
………………………………………………………….………………. 
as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or 
incidental to our bid for the “Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-
wiring work at Bank’s Officers Colony, Nayapalli”  on Item Rate Contract basis for Reserve Bank of India including 
signing and submission of all documents and providing information / responses to RBI, representing us in all matters 
before RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project.   
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of 
Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have 
been done by us. 
Note:  
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished shall be irrevocable. 
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall be signed by the 
official whose signature and authority shall be verified). 
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Annexure III 
 

 
Appendix Hereinbefore Referred To 
 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate 

2. Period of Final Measurement 3 months 
3. Date of Commencement 10th day after the date of letter of issue 

of work order. 
4. Date of Completion Date of virtual completion certificate. 
5. Liquidated damages Liquidated damages at the rate 0.25% of 

the contract amount per week of delay 
beyond stipulated period will be levied 
subject to maximum of 10% of the 
contract amount. 

6. Value of works for interim certificates Rs.5 lakh 
7. Retention percentage 5% from each bill (RA & Final bill) 
8. Installment of security deposit after 

virtual Completion 
EMD shall be refunded after virtual 
completion and RM as SD will be 
released after Defect liability Period 
subject to rectification of defects 
pointed out, (if any), satisfactorily. 

9. Period for honoring certificates One month for interim bills and 3 
months for final bill. 

10. Interest for delayed payment 3% per annum 
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Annexure IV 
 
 

Schedule of Commercial Deviations 
We confirm that all commercial terms and conditions and specifications of the Bank except for deviations listed 
below: 
 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 
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Annexure V 
Schedule of Technical Deviations 

We confirm that all technical terms and conditions and specifications of the Bank except for deviations listed below 
 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 

Seal & Signature of Tenderer.  
                                                                                            Name 

                                                                                                                                  Designation 
                                                                                                                                  Date 
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Annexure – VI 

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country sharing land border 
with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

To,  

The Regional Director 

Reserve Bank of India 

Estate Department, 2nd floor, 

Main Office Building, 

Bhubaneswar- 751001 

 

Name of Work: Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work 
at Bank’s Officers Colony, Nayapalli 
 

Dear Sir, 

 

I / We ……………………………………. (Name of bidder) have read and understood the contents of the Office 

Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 

Public Procurement Division, Department of Expenditure, Ministry of Finance, Government of India regarding the 

restrictions on procurement from a bidder of a country which shares a land border with India.  

 

2. Based on the definitions mentioned in the above referred order and its subsequent revisions regarding the 

bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  

ii. is from a country sharing land border with India and has been registered with the Competent Authority, 

the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended lines of credit, 

or iv. is from a country sharing land border with India where Government of India is engaged in 

developmental projects. (Strikeout whichever of the above is not applicable).  

 

3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in this regard and is 

eligible to be considered under the provision of the above referred Office Memorandum and its subsequent orders 

/ revision. I/We also undertake that I/we …………..……(Name of bidder) will not sub-contract any work to a 

contractor from such country(ies) unless such contractor fulfils all the requirements under the above referred office 

memorandum / order. 
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4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be false, Bank 

shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any legal action in accordance 

with law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or 

debarring us from participating in tenders invited by the Bank in future.  

 

 

Signature and name of the authorized signatory of the firm with Rubber Stamp  

 

Date:  

Place: 
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Annexure VII 

Escalation Matrix for Project Follow-up 
The tenderers are requested to fill in following particulars. 
 

S.No. Escalation  

Level 

Name of the Person & 
Designation 

Address E-Mail ID Phone Number 

1 1 (Site - 
Supervisor) 

    

2 Junior 
Management 

    

3 Middle 
Management 

    

4 Top 
Management 

    

 

 

Escalation Matrix for DLP  
The tenderers are requested to fill in following particulars. 
 

S.No. Escalation  

Level 

Name of the Person & 
Designation 

Address E-Mail ID Phone Number 

1 1 (Service 
Manager) 

    

2 Junior 
Management 

    

3 Middle 
Management 

    

4 Top 
Management 
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Annexure VIII 
 

Proforma of undertaking in connection with payment of advance of materials brought 
by the contractor to the site 

 

This undertaking made this _______day of ________ between the Reserve Bank of India, a 
corporation constituted under the Reserve Bank of India Act, 1934 and having its Central Office 
at Shahid Bhagat Singh Road, Mumbai 400001 (hereinafter called the Employer) of the one 
part and _____________ (hereinafter called the Contractors of the other part). 
 
The Employer and the Contractors have entered into an Agreement dated _______ hereinafter 
called as the said agreement and in terms of Clause No. 1.28 of the conditions in the 
agreement, the Employer has agreed that the contractor will be paid an advance of 75% of the 
cost of non-perishable building materials brought by the contractor to the site for consumption 
in the works at the discretion of the Employer. 
 
The Contractor has applied to the Employer that they be allowed advances on the security of 
materials absolutely belonging to them and brought by them to the site of work. The Employer 
has agreed to do so on the terms and conditions hereinafter set out. 
 

Now this Letter of Undertaking witnesses that in consultation of the said agreement and in 
consideration of the amount paid/payable to the contractor by the Employer and of any further 
advances as may be made to the Contractors as aforesaid, the Contractor hereby agree with 
the Employer and undertake as under:  
 

1. The amount advanced by the Employer to the Contractors as aforesaid and all or any 
further sum or sums advanced as aforesaid shall be employed by the Contractor in or 
towards expediting the execution of the said works and for no other purpose whatsoever. 
 

2. That the material which have been offered to and accepted by the Employer as security 
are absolutely the Contractor’s own property and free from encumbrances or any kind 
and the Contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind the Contractor indemnify the Employer against all claims to 
any materials in respect of which an advance has been made to them as aforesaid. 
 
 

3. That the materials on the security of which any further advance of advances may   
hereafter be made as aforesaid (hereinafter called the said materials) shall be used by 
the Contractor solely in the execution of the said works in accordance with the directions 
of the Bank’s engineer of the Employer and in accordance with the terms of the said 
agreement. 
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4. That the Contractors shall make at their own cost all the necessary and adequate 
arrangement for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid, the said materials shall 
remain at the site of the said works in the Contractor's custody and on their own 
responsibility and shall at all times be open to inspection by the Employer's Engineers 
or any officer authorised by the Employer. In the event of the said materials or any part 
thereof being stolen, destroyed or damaged, the Contractor will forthwith replace the 
same with other materials of like quantity or repair and make good the same as required 
by the Assistant Engineer/ Assistant Executive Engineer. 
 
 

5. That the said materials shall not on any account be removed from the site of the said 
works except with the permission of the Bank’s engineer. 

 
6. That the advances shall be repayable in full when or before the Contractors receive 

payment from the Employer of the price payable to them for the said works under the 
terms and the provisions of the said agreement provided that if any intermediate 
payments are made to the Contractors on account of work done, then on occasion of 
each such payment by deducting therefrom the value of the said materials then actually 
used in the construction and in respect of which recovery has not been made previously, 
the value for this purpose being determined in respect of each description of materials 
at the rates at which the amounts of the advances made under these presents were 
calculated. 
 
 

7. That if the Contractors shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or 
of these presents, the total amount of advance or advances that may still be owing to 
the Employer, shall immediately, on the happening of such default, be repayable by the 
Contractors to the Employer together with interest thereon at 12% per annum from the 
date or respective dates of such advance or advances to the date of repayment and with 
all costs charges, damaged and expenses incurred by the Employer in or for the recovery 
thereof or the enforcement of this security or otherwise by reason of the default of the 
Contractors and the Contractors hereby covenant and agree with the Employer to repay 
and pay the same respectively to him accordingly. 
 

8. That the Contractors hereby charge all the said materials with the repayment to the 
Employer of the sum of sums advanced as aforesaid and all costs, charges, damages 
and expenses payable under these presents PROVIDED ALWAYS and it is hereby 
agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whenever the covenant for payment and 
repayment hereinbefore contained shall become enforceable and the money. 
owing shall not be paid in accordance therewith, the Employer may at any time thereafter 
adopt all or any of the following courses as he may deem best: 
 
a. Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the Contractors in accordance with the provisions in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion and the amount due in respect of advances under these 
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presents and crediting the Contractors with the value of work done as if he had carried 
it out in accordance with the said agreement and at the rates thereby provided. If the 
balance is against the Contractors, they are bound to pay the same to the Employer 
on demand. 
 

b. Remove and sell by public auction the seized materials or any part thereof and out 
of the moneys arising from the sale retain all the sums aforesaid repayable or payable 
to the Employer under these presents and pay over the surplus (if any) to the 
Contractors. 
 

c. Deduct all or any part of the money owning out of Security Deposits or any sum due 
to the Contractor under the said agreement. 

 
 

9. That except in the event of such default on the part of the Contractors as aforesaid, no 
interest shall be payable on the said advance. 
 

10. That in the event on any conflict between the provisions of these presents and the said 
agreement, the provisions of these presents shall prevail and in the event of any dispute 
or difference arising over the construction of effect of these presents the settlement of 
which has not been herein before expressly provided for the same shall be referred to 
the Officer-in-Charge, Premises Department, Mumbai, whose decision shall be final and 
no appeal shall lie against his decision before any court, arbitrator or authority. 
 
 

11. The provision of this Undertaking shall be deemed to be supplemented to the said 
agreement. 

 
 

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day 
and year first hereinabove written. 

 
 
 
Witness    Signature 

    Name 

    Address 

 

Witness    Signature 

    Name 

    Address 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Section I 

 
 

Technical Specification-Electrical Works 
 
ELECTRICAL MATERIAL SPECIFICATION, INSTALLATION AND TESTING 
ELECTRICAL INSTALLATION: 
The installations shall generally be carried out in conformity with the requirements of Indian 
Electricity Act, 1910 as amended up to date and Indian Electricity Rules, 1956 framed there 
under, the relevant regulations of the Electric Supply Authority concerned and also with the 
specifications laid down in the Indian Standard IS: 732/1963 "Code of Practice (Revised) for 
Electrical Wiring Installations (System Voltage not exceeding 650V)". The work shall be 
executed as per National Electrical Code and if any item is not covered there under or there is 
any doubt, the specification approved by the Engineer-in-charge will be final and binding.  

The installation has to be carried out by an agency holding a valid Electrical contractor license 
issued by the Local Government for carrying out installation work of the voltage classes involved 
under the direct supervision of persons holding valid certificate of competency issued by the 
State Government.  The Tenderer shall furnish the particulars of the Electrical contractor license 
held by him for carrying out the installation work along with particulars of certificates of 
competency held by his supervisory staff. 

The Tenderer shall visit the premises and ascertain site conditions, existing structures / ceiling 
and other obstructions if any, and suitably allow for these exigencies in his offer. No extra claims 
will be admissible later on these grounds. 

 
1. LIGHT FIXTURES & FANS 
 
1.0 Scope 
 
1.1 The scope of work shall cover the supply, installation and testing of LED light   fixtures 
and wall bracket fans. 
 
2.0 Standards 
 
2.1 The following standards and rules shall be applicable: 
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  1) IS 3646-1968 Code of practice for interior illumination. 
 
  2) IS 1913-1969 General and safety requirements for electric lighting fittings. 
 
  3) Indian Electricity Act and Rules issued thereunder. 
  
2.2 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the Indian standard codes of practice or the relevant British 
standard codes of practice absence of Indian Standard. 

 
3.0 General Requirements 
 
3.1 All  fixtures  shall  be  complete  with  accessories  and  fixing  necessary  
 for  installation  whether  so  detailed  under  fixture  description  or  not. 
 
3.2 Fixture  housing ,  frame  or  canopy  shall  provide  a  suitable  cover   for  the 
fixture  outlet  box  or  fixture  opening. 
  
3.3 Fixtures  shall  be  installed  at  mounting  heights  as  detailed  on  the       drawings  or  
instructed  on  site  by  the  Bank Engineer. 
 
3.4 Fixtures  and / or  fixture  outlet  boxes  shall  be  provided  with  hangers supporting 

conduit  to  adequately  support  the  complete  weight  of  the  fixture.  Design  of  
hangers  and   method  of  fastening  other  than  shown  on  the  drawings  or  
herein  specified  shall  be  submitted  to  the  R.B.I. Engineer for  approval. 

 
3.5 Pendant  fixtures  within  the  same  room  or  area  shall  be  installed plumb  and at  a  

uniform  height  from  the  finished  floor.   Adjustment of height shall be made 
during installation as per   Drawings. 

 
3.6 Flush  mounted  and  recessed  fixtures  shall  be  installed  so  as  to  completely   

eliminate  light  leakage  within  the  fixture  and  between  the  fixture  and  adjacent  
finished  surface. 

 
3.7 Fixture  mounted  on  outlet  boxes  shall  be  tightly  secured  to  a   fixture  stud  in  the  

outlet  box.  Extension pieces shall be installed where required to facilitate proper 
installation. 

 
3.8 Fixture  shall  be  completely  wired  and  constructed  to  company   with  the  

 regulations  and  standards  for  Electric  Lighting  Fixtures ,   unless otherwise 
specified. Fixtures shall bear manufacture’s name   and the factory inspection unless 
otherwise approved. 
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3.9 Wiring  within  the  fixture  and  for  connection  to  the  branch  circuit  wiring  shall  be  

not  less  than  1.5 sq. mm  copper  for  250  volt  application.  Wire installation  shall  
suit  the  temperature  conditions  inside  the  fixture  and  wires bypassing  the  choke  
shall  be  heat  protected  with  a  heat  resistant  sleeve. Suitable 6/16A PVC insulated 
terminals shall be provided for looping purpose.    

 
3.10 Metal  used  in  lighting  fixtures  shall  be  not  less  than  22  SWG  or  heavier  if  so  

required  to  comply  with  the  specification  or  standards.  Sheet  steel  reflectors  shall  
have  a  thickness  of  not  less  than  20  SWG.  The  metal  parts  of  the  fixtures  shall  
be  completely  free  from  burrs  and  tool  marks.  Solder  shall  not     be used  as  
mechanical  fastening  device  for  any  part  of  fixture. 

 
3.11 Ferrous  metal  shall  be  given  a  corrosion  resistant  phosphate  treatment  or  other  

approved  rust  inhibiting  prime  coat  to  provide  a  rust  proof  base before  application  
of  finish. 

 
3.12 Non - reflecting surfaces  such  as  fixture  frames  and  trim  shall  be   finished  in 

baked  enamel  paint. 
 
3.13 Light reflecting surface  shall  be  finished  in  baked  white  enamel having  a reflection  

factor  of  not  less  than  80 %.  All  parts  of  reflector  shall  be  completely  covered  by  
finish  and  free  from  irregularities.  After  finish  has been  applied  and  cured, it  shall  
be  capable  of  withstanding  a  6 mm  radius   bend  without  showing  sign  of  cracking 
,  peeling  or  loosening  from  the  base metal.  Finish shall be  capable  of  withstanding  
72  hours  exposure  to  an   ultraviolet sun  lamp  placed 10 cm from  the  surface  
without  discoloration ,  hardening  or  warping  and  obtain  the  same  reflection  factor  
after  exposure.  Test result shall be furnished for each lot of fixtures. 

 
3.14 Fixture with visible frames shall have concealed hinged and catches. Pendant fixtures 

and lamp holders shall be provided with ball type aligners or similar approved means. 
Recessed fixtures shall be constructed so as to  fit  into  an  acoustic tile ceiling  or  
plaster  ceiling  without  distorting  either  the  fixture  or  the ceiling  plaster  rings / 
flanges  shall  be  provided  for  plaster ceiling. Fixture with hinged diffuser doors shall 
be provided with spring clips or other retaining device prevent the diffuser from moving. 

 
3.15 Detailed catalogue cuts for all fixtures, or if so requested by the R.B.I.  Engineer sample 

fixtures shall be submitted for approval to the Architect Consultant before orders for the 
fixtures are placed. Shop drawings for non-standard fixture type shall be submitted for 
approval to the Architect / Consultant. 

 
3.16 Recessed fixtures shall be constructed so that all components are replaceable without 

removing housing from the ceiling.   
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    1) Lamps shall be supplied and installed in all lighting fixtures.    
 
    2) Lamps used for temporary lighting service shall not be used in the final lamping of fixtures 

units. 
 
    3) Lamps types & wattage as shown on the drawing and schedule.  

4) Lamps for permanent installation shall not be placed in the fixtures until so directed by 
the R.B.I. Engineer, and this shall be accomplished directly before the building portions 
are ready for occupation. 

 
4.0 LED fittings 
 
4.1 Only  single  and / or  two  lamp  ballasts  shall  be  used  in  any  one  fixture.  Ballasts 

shall be completely enclosed inside sheet casing and shall have a corrosion-resistant 
finish.  Ballast shall contain a thermosetting type compound not subject to softening or 
liquefying under any operating conditions or upon ballast failure. Compound shall not 
support combustion. All ballasts shall be of high power factor  compensated to  above 
0.9 PF. Ballast  temperature  and  sound  rating  shall  be  specified  by  the manufacturer 
and  guaranteed. Ballasts shall be  for  operation  at the voltages and  frequencies  
indicated  and  under temperature  conditions  prevailing  in  the  various locations  of  
the  premises.  Tapped ballasts are preferred. 

 
4.2 All  LED  fixtures  shall  be  provided  with  separate  wiring  channel  with cover  plate  

and  an  earth  terminal.  All screws shall be chromium brass screws. Lamps  and  starter  
holders  shall  be  out  of  tough  molded  plastic  with  spring  loaded  rotor  type  
contractors   rendered shock and  vibration  proof.  Condensers shall be low loss paper 
impregnated hermetically sealed complying with IS 1969. Internal shall be neatly clipped 
and where by passing the ballast, a suitable heat resistant barrier or sleeve shall be 
provided. 

 
4.3 Surface mounted fixtures longer than two feet need additional point of support besides 

the outlet box fixture stud when installed individually.  Pendant individually mounted 
fixtures four feet long and smaller shall be provided with twin stem / conduit hangers.  
Stems shall have ball aligners or similar devices and provided for a minimum of 25 mm 
vertical adjustment. Stems shall be of appropriate length to suspend fixtures at required 
mounting height. 

 
4.4 Lamps shall have Bl - pin bases.   
 
4.5  Workmanship: Good workmanship and neat appearance are the pre-requisites for 

compliance with the various sections of these specifications. The work shall carried out 
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under direct supervision of a person holding certificate of competency issued by the State 
Govt. and in accordance with the statutory rules and regulations in force. The relevant ISI 
code of practice shall be followed wherever applicable.  

 
10. Additional Specifications: 
a) Any damage to walls, floors, etc during installation and erection must be repaired by the 

Contractor to match the original surface for which no extra amount will be paid.  
 
b) For conduits all the junction boxes etc. should be of inspection type and there must be 

electrical continuity throughout the length.  
 
c) Approved materials and fittings shall only be used. The Contractor shall replace the 

unapproved materials and fittings at his own cost.  
 
d) Intending tenderers are advised to study all the drawings, specifications, conditions etc 

in detail and inspect the site before submitting tenders so as to ascertain the nature and 
scope of the work involved and the methods to be adopted for executing the work.  

 
e) The rate quoted shall include cost of cutting holes and chase in walls floor slabs, 

repairing the same and restoration of original surface. Nothing extra shall be entertained 
on this account.   

 
f) The Contractor will also be required to submit the ‘Form of Completion Certificate’ in the 

required proforma.  
  
2. CONDUIT WIRING 
 
1.0 Scope 
 
1.1 The scope of work shall cover supply, installation, testing and commissioning of all 

conduit wiring. 
 
2.0 Standards 
 
2.1 The following standards and rules shall be applicable. 
 
  1) IS: 732   Code of Practice for Electrical wiring installation (System voltage not 

exceeding 650V) 
 
  2) IS: 1646 Code of Practice for fire safety of buildings (General) Electrical 

Installation. 
 
  3) IS:  3480  Flexible steel conduits for electrical wiring. 



 
  
   
 

57 
 

 
  4) IS:  3837 Accessories for rigid steel conduit for electrical wiring. 
     
  5) IS:  694 PVC insulated cables. 
 
  6) IS:  6946 Flexible (Pliable) non-metallic conduits for electrical installation. 
 
  7) IS:  1293 3 Pin plugs and sockets. 
 
  8) IS:  8130 Conductors for insulated electric cables and flexible cord. 
 
  9) IS: 9537 Specification for conduits for Electrical installation.          
 
  10) Indian Electricity Act 1910 and rules issued thereunder. 
 
  11) Regulations for the electrical equipment in buildings issued by the Tariff Advisory 

Committee of the Insurance Association of India. 
 
2.2 All standards and codes mean the latest. 
 
3.0 Rigid and Flexible conduits – As Specified 
 
3.1 Conduits can be 
 
i) Mild steel : black enameled 
 
  ii) Mild steel : galvanized 
 
iii) Rigid PVC as specified and required by the schedule of work. Wall thickness in each 

case shall be as follow: 
 
        STEEL    Black enameled  Galvanized PVC                     Minimum wall thickness    
  
(a) Up to 32 mm Dia     1.4 to 1.8   Up to 25  2.1 mm 
 
(b) Over 32 mm Dia     1.6 to 2.2   32 & over  2.8 mm 
 
3.2 PVC conduits shall be used only where ever specified. 
 
3.3 Flexible  conduits  shall  be  formed  from  a  continuous  length of  spirally  would 

interlocked  strip  steel  with  a  fused  zinc  coating  on both  sides.  The conduit shall be 
terminated in brass or PVC adaptors. PVC flexible shall not be used. 
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4.0 Accessories 
 
4.1 Conduit  fittings  such  as  bends,  elbows,  reducers,  chase  nipples,  split couplings, 

plugs,  etc.  shall  be  medium  duty  specifically  designed  and  manufactured  or  their 
 particular  application  and  in  accordance  with  relevant  I.S.S. Wherever  
galvanized conduits  are  specified  in  the  schedule  of  work ,  the fittings  also  shall  
be  galvanized ; 

  
5.0 Wires 
 
5.1 All  wires  shall  be  single  core  multi - strand  copper  FRLS  insulated  to  IS  : 694  

and  shall  be  110 V  grade  as  specified  and  required in  the  Schedule  of  work. 
 
5.2 All wires shall be colour-coded as follows: 
 
    

Phase     Colour of wire 
 
       R              Red 
 
       Y              Yellow 
 
       B              Blue 
 
       N              Black 
 
       Earth            Green (insulated) 
 
       Control (If any)           Grey 
 

6.0 Switches & Sockets 
 
6.1 Switches shall be moulded type of modular design with silver-plated contacts. Sockets 

shall be 3 pin & earth with switch & plate type. All switch mounting shall be16 SWG 
galvanized steel or PVC specially made as specified for the switches and sockets used. 
Combination of multiple switch units and sockets should be used in appropriate manner 
to minimize the switch boxes. 

 
6.2 Whether and waterproof switches/sockets shall be used in all outdoor location. 
  
6.3 For heavy duty, metal clad sockets with M.C.B. isolator mounted in a galvanized steel 

box shall be provided. 
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7.0 Installation 
 
7.1 The size of conduit shall be selected in accordance with the  number of wires permitted 
under table given below. The minimum size of the conduit shall be 20 mm Dia unless otherwise 
indicated or approved. Size of wire shall be not less than 1.5 sq.mm Copper or 2.5 sq.mm 
Aluminum, but as specified in the schedule of work. 
 
  20  mm 25 mm 32 mm 38 mm 
Nominal Dia  of 
Wires (mm) 

Cross  sec.Area 
(sq.mm) 

S B S B S B S B 

1/2.40 1.50 4 3 8 6 15 9 - - 
1/2.80 2.50 4 2 6 4 10 8 - - 
1/2.24  4.00 2 2 4 3 8 6 - - 
1/2.80 6.00 1 - 4 3 6 6 - - 
1/3.55 10.00 1 - 3 2 5 4 6 5 

 
S-runs of conduits which have distance not exceeding 4.25m between draw boxes & which do 
not deflect from the straight by an angle more than 15 degree. 
  
B-runs of conduits which deflect from the straight by more than15 degree. 
 
7.2 Conduits shall be kept at a minimum of 100mm from the pipes of other non-electrical 

services. 
 
7.3 Separate conduits/raceways shall be used for each of the following as specified: 
 

a) Normal outlets - 15 A 3-pin sockets on lighting circuit. 
 
b) Power outlets - 15 A 3-pin 20 A/30 A 2-pin + scraping earth metal clad sockets. 

 
  c) Emergency lighting. 

 
d) Telephone 
 
e) Data Cables 
 
f) Fire alarm system 
 
g) Public address system & 
 
h) Call bell wiring. 
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7.4 Conduit layout shall be generally as indicated on drawings and the layout shall be 
supplemented and complemented by Contractor on site with the approval of the 
Engineer. Wiring for short extensions to outlets in hung ceiling or to vibrating equipment, 
motor, etc., shall be installed in flexible conduits. Otherwise rigid conduits shall be used. 
No flexible extension shall exceed 1.25 m. 

 
7.5 Conduits run on surfaces shall be supported on metal 6 mm thick saddles which in turn 

are properly screwed to the wall or ceiling. Saddles shall be at intervals of not more than 
500 mm. Fixing screws shall be with round or cheese head and of rust-proof materials. 
Exposed conduits shall be neatly run parallel or at right angles to the walls of the building. 
Unseemly conduit bends and offsets hall be avoided by using fabricated mild steel 
junction / pull through boxes for better appearance. No crossover of conduits shall be 
allowed unless it is necessary and entire conduit installation shall be clean and neat in 
appearance. 

 
7.6 Conduits embedded into the walls shall be fixed by means of staples at not more than 

500 mm intervals. Chases in the walls shall be neatly made and refilled after laying the 
conduit and brought to the finish of the wall but final finish will be done by the building 
Contractor / client. 

7.7 Conduits buried in concrete structure shall be put in position and securely fastened to 
the reinforcement and got approved by the Engineer, before the concrete is poured. 
Proper care shall be taken to ensure that the conduits are neither dislocated nor chocked 
at the time of pouring the concrete. 

 Suitable galvanized steel fish wires of not less than 0.63 mm dia shall be drawn in all 
conduits before they are embedded. Where conduit passes through expansion joints in 
the building, adequate expansion fittings shall be used to take care of any relative 
movement. 

 
7.8 Inspection boxes shall be provided for periodical inspection to facilitate with drawl and 

removal of wires. Such inspection boxes shall be flush with the wall or ceiling in the case 
of concealed conduits. Inspection boxes shall be spaced at not more than 12 meters 
apart or two 90 degree solid bends or equal. All junction and switch boxes shall be 
covered by 6 mm clear Perspex plate truly cut and fixed with cadmium plated brass 
screws. These junction boxes shall form part of point wiring or conduit wiring as the case 
may be including the cost of removing the Perspex cover for painting and re-fixing.   

  
7.9 Conduits shall be free from sharp edges and burrs as and the threading free from grease 

or oil. Conduit ends shall be threaded to a minimum length of 15 mm so as to provide 
sufficient length of thread for proper grip and continuity.   

 
7.10 An insulated earth wire of not less than 2.5 sq.mm Aluminium or Copper shall be run in 

each conduit as specified in the Schedule of work. 
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8.0 Lighting & Power Wiring 
 
8.1 All final branch circuits for lighting and appliances shall be single conductor cables run 

inside conduits. The conduit shall be properly threaded and screwed into sockets, bends 
and junction boxes. No part of the wiring shall be open without a suitable conduit piping. 

 
8.2 Branch circuit conductor sizes shall be as shown in the schedule of quantities and or 

drawings. 
 
8.3 Final branch circuits shall preferably be kept in a separate conduit  up to the 

Distribution Board. No other wiring shall be bunched in the same conduit except those 
belonging to the same phase. Each lighting branch circuit shall not have more  than 
ten outlets or 800 watts, whichever is lower or as shown on drawings. Each conduit shall 
not hold more than three branch circuits. 

 
8.4 Flexible cords for connection to appliance, fans and pendants shall be 660/1000V grade 

(three or four cores i.e. with insulated neutral wire of same size) with tinned stranded 
copper wires, insulated, twisted and sheathed with strengthening cord. Colour of sheath 
shall be subject to the Engineer’s approval. 

 
8.5 Looping system of wiring shall be used. Wires shall not be joined. Where joints are 

unavoidable, they shall be made through approved mechanical connectors. No such 
joints shall be made unless the length of the sub-circuit, sub main or main is more than 
the length of the stranded coil. 

8.6 Control switches shall be connected in the phase conductors only   and shall be`ON` 
when knob is down. Switches shall be fixed in 2mm thick galvanized steel boxes with 
cover plates as specified. Cadmium plated brass screws shall be used. 

 
8.7 Power wiring shall be distinctly separate from lighting wiring.   Conduits not less 

than 25 mm and wires not less than 2.5 sq. mm Aluminium / Copper shall be used as 
specified in the Schedule of work. 

 
8.8 Every conductor shall be provided with identification ferrules at both ends matching the 

drawings. 
 
9.0 Testing 
 
9.1 The entire installation shall be tested for: 
 
   a) Insulation resistance 
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 i) Between phases. 
 ii) Between each phase and earth. 
 
   b) Earth continuity 
 
   c) Polarity of single pole switches. 
 
 No installation shall be commissioned unless and until the insulation resistance is 2.0 

Mega ohms or less between phase and neutral. All tests shall be witnessed by the 
Engineer-in-charge and attested. 

 
 A test certified shall be submitted as per IS 732. 
 
10.0 Mode of measurement 
 
10.1 The final sub circuit wiring commencing from the distribution board till the first switch box 

or light fitting shall be measured as one point. 
 
10.2 The secondary point wiring shall be in accordance with drawing and should include 

wiring from 10.1 onwards together with all junction boxes, connectors, earth-wire, fixing 
accessories connection to all light fittings switches etc.,as specified and shown on 
drawings. Measurements shall be along the conduit and concurrent length of sub-circuit 
wiring shall not form part of the point wiring for purposes of assessment of point length.  
  

 
10.3 All switches sockets with boxes, earthing interconnection and plate type silver contact 

switch shall be paid for per unit of 1 switch, 2 switch, 3 switch,4 switch units, 5 A, 15 A 
switch-sockets, 20 A/ 30 A / 60 M.C. sockets & MCB shall be paid extra. 

 
10.4 All empty conduit runs, including junction boxes fish wire etc., shall be paid on the basis 

of unit length. 
 
10.5 Two way points shall be classified as separate point and shall consist of 2 Nos.2 way 

plate type switches, wiring from the 1st 2 way switch to the 2nd 2 way switch to the first 
light controlled. Subsequent lights, if any shall be measured as ordinary points according 
to the length. 

 
10.6 Staircase lighting shall be measured as shown in the schedule of work. 
 
3. M.V.  SWITCHGEAR 
 
1.0 Scope 
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1.1 The scope of work shall cover the supply, installation, testing and commissioning of all 
power panels, incorporating circuit breakers, switch fuses, bus bars, interconnections, 
earthing, etc., meeting the  requirements shown in equipment schedule and the 
drawings. 

 
2.0 Standards 
 
2.1 The following standards and rules shall be applicable: 
 
   1) IS:  2516-1972  Specification for AC circuit breakers. 
   2) IS: 4047-1977  Specification for heavy duty air breaker     

             switch gear& fuses for voltage not    
  exceeding 1000V. 

 
   3) IS: 1818-1972  Specification for AC isolator and earthing  

   switches. 
 
   4) IS: 3072-1975  Code of Practice for installation and    

   maintenance of switch gear. 
 
   5) IS: 3106-1966  Code of Practice for selection, installation   

   and maintenance of fuses (Voltage not    
  exceeding 650 V) 

 
   6) IS: 4237-1967  General requirements for switch gear and    

   control fear for voltage not exceeding 1000V. 
 
   7) IS: 2607-1976  Air break isolators for Voltages not exceeding  

   1000V. 
 
   8) IS: 8623-1977  Specification for factory built assembles of   

   switch gear and control gear for voltages    
  up to and including 1000V AC & 1200 VDC. 

 
   9) Indian Electricity Act and Rules. 
 
 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the Indian Standard Codes of Practice or the relevant British 
Standard Codes of Practice in the absence of corresponding Indian Standards. 

 
3.0 Circuit Breakers 
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3.1 Circuit breakers shall be air break horizontal draw out type fully interlocked and meeting 
the requirements of IS:2516 or BS:3659. Breakers shall not be rated for a medium 
voltage of 600 V and rated full load current as indicated on drawings. Breaker shall be 
capable of making and breaking system short circuits specified. 

 
3.2 Breakers shall be unless specified otherwise manually operated, complete  with front-of-

the panel operating handle, isolating plug with safety shutters, mechanical ON/OFF 
indicator, silver plated arching and main contacts, are chutes, trip free operation. 
Breakers shall be capable of being racked out into`testing`, `Isolator` and `Maintenance` 
positions and kept locked in any position.  Breakers for operation shall be motor operated 
spring charged. 

 
 
4.0 MCCBs 
 
4.1 Moulded cases circuit breakers shall be standard products of established manufacturers 

and shall conform to BS: 3871. Breakers shall be rated for system short circuit levels 
and if unavoidable, backed up by HRC fuses. Breakers shall incorporate thermal and 
magnetic Trips unless shown otherwise in the drawings. 

 
5.0 Switch fuse units & Disconnects 
 
5.1 Switch fuse units shall have quick-make, quick-break silver plated preferably double 

break contacts with operating mechanism suitable for rotary operation in the case of 
cubicle mounting. All switches shall be rated according to the equipment schedule or 
drawings and shall withstand the system prospective fault current let through. Cam 
operated rotary switches with adequate terminal adapters up to 25A are acceptable but 
for all higher rating switch fuse units shall be heavy duty type conforming to IS 4047. 

 
5.2 Fuse shall be HRC cartridge type conforming to IS:2208 with a breaking  capacity 

corresponding to system fault level Fuses  shall be link type with visible indication. Screw 
type Bottle fuses are not acceptable for any rating. 

 
5.3 All disconnects shall consist of switch units quick-make, quick-break type with silver 

plated contacts. The switches shall preferably have double breaks. The switches shall 
preferably have sheet steel enclosure, which in turn is mounted on angle iron frame work.  
In wet locations, switches shall have cast iron enclosures.  Disconnects shall have a 
minimum breaking capacity of 5 KA at 415 Volts. 

 
6.0 Instrument Transformers, Meters and Relays 
 
6.1 Ammeters and voltmeters shall have moving iron spring controlled dead–beat elements 

in square bezel flush type cases 96 mm in size and suitable for switch board mounting.  
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Meters shall conform to BS:89 and have grade `A` accuracy. Scale ranges shall meet 
with the requirements or as indicated on  the drawing or in the schedule of 
quantities. 

 
6.2 Energy meter shall be two element switch board mounting type suitable for unbalanced 

loads. Meters should incorporate a KVA demand meter with an integration time of 30 
minutes. Meters shall conform to BS:37. The energy meters for DG Set and transformer 
shall be calibrated and got certified by the respective electricity authority. 

 
7.0 Cubical Boards 
 
7.1 All boards shall be combination of 14 & 16 SWG sheet steel, free standing ,extensible, 

totally enclosed, dust tight, vermin-proof cubicle, flush dead front and modular 
construction suitable for 3 phase 415V 4 wire 50 Hertz system. All boards shall be 
accessible from the front for the maintenance of switch fuses, bus bars, cable 
terminations, meters, etc. Cables shall be capable of entering the board both from top 
as well as bottom. All panels shall be machine pressed with punched opening for meters, 
etc. All sheet steel shall be rust inhibited through a process of degreasing acid pickling, 
phosphating, etc. The panels shall be finished two coats of synthetic enamel of approved 
colour applied over one coat of red oxide primer.  Engraved plastic lables shall be 
provided indicating the feeder details, and capacity and danger signs. 

 
7.2 The boards shall accommodate air insulated bus bars, air circuit breakers, switch fuse 

units with HRC fuses, starters, necessary meters, relays contractors, etc. as required 
and arranged in suitable tiers. All breakers and switch fuse sshall be suitably dated taking 
into account specified ambient temperature and ruling temperature inside the cubicle. 

 
7.3 The switch board shall be fully compartmentalized in vertical tiers housing the feeders 

witches in totally enclosed independent compartments. Each compartment shall be self-
sufficient with switch unit, fused, contractors, relays, indicating lamps and an inter-locked 
door with facility for padlocking. Each feeder must terminate in an independent labeled 
terminal block. Strip type terminal block accommodating several feeders together is not 
acceptable. Pressure clamp type terminals suitable for Aluminium wires may be used up 
to switches of 25A and cable lugs for higher ratings. All terminations shall be shrouded 
in an approved manner. The entire enclosure shall meet with IS:  2147-1962. Feeder 
connections shall be UT of solid insulated Copper/ Aluminum wires or strips with 
bimetallic clamps wherever required. Internal wiring, bus bar markings etc., shall confirm 
to IS: 375 / 1963. Internal wiring shall have terminal ferrules. 

 
Main switch should be at an easily accessible height and the highest switch operating 
handle should not be over 1.75m from floor level. Cable glands need not form part of the 
switch board as the cost of glands will form part of the cable termination. 
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8.0 Bus bars 
 
8.1 Bus bars shall be three phase and neutral and of copper or Aluminum alloy as specified 

and shown on drawings and rated for a temperature rise of 30 deg. Cover the ambient 
temperature specified, based on insulated conductor rating (IS: 8084-1976).  Neutral 
bars may be of one half the size of the phase bars. The main horizontal bus bars shall 
be of uniform cross section and rated in accord with the incoming switch. The vertical 
bus bars for the feeder columns may be rated at 75% of aggregate feeder capacity and 
shall of be uniform size. Bus bars and interconnections shall be taped with PVC colour 
coded tape to prevent bar-to-bar accidental shorts. Each bus bar shall be directly and 
easily accessible on removal of the front cover. Bus bars shall be totally enclosed, 
shrouded and supported on non-hygroscopes insulator blocks to withstand thermal and 
dynamic over loads during system short circuits. An earth bus of size 50% of the phase 
subject to the following maximum and minimum shall be provided. Individual switch 
components shall be connected with the earth bus through Copper or Aluminum or 
galvanized steel  strip size as shown. All wire connections to bars shall be through lugs, 
bolts and nuts and spring washers. 

 
   Copper  Aluminium   Galvanized Steel 
 
 Minimum 6.5  sq. mm  10  sq.  mm   16  sq. mm 
 Maximum 65  sq. mm  120 sq. mm   200 sq. mm 
 
 The minimum size of earth bar in a board shall however be 15x3 Cu or 25x3  Al or 

equivalent. 
 
9.0 Isolators 
 
9.1 Isolators shall be fixed on wall on self-supported angle iron framework as required and 

mounted as near to the motor as possible. Where several motors are installed, isolators, 
if required, shall be provided at a central location on a common framework. 

 
9.2 Painting, earthing and labels shall be provided as generally indicating for MV Switchgear 

and shown on drawings. 
 
10.1 Earthing 
 
10.1 All switches panels shall be provided with an earth bar as specified. 

10.2 Earthing of the switchboards shall be through the equipment earthing system provided 
in the building with two-earth connection as shown. 

11.0 Installation 
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11.1 All panels shall be supported on MS channels incorporated in the panel during the 

fabrication. All such supports shall be prime coated with two finish coats after completion 
of the work. All panels shall be touched up for damaged painting. 

 
11.2 All panels shall be megger phase to phase and phase to neutral usinga1000V megger 

with all outgoing feeders in closed position. The megger value should not be less than 
2.5 megaohms between phases and 1.5 mega ohms between phases and neutral. 

11.3 Fabrication drawings of all panels shall be approved by the Consulting Engineers before 
fabrication. 

12.0 Testing & Inspection 
 
12.1 All switchboards shall be factory inspected before finishing and dispatch. Certificate for 

all routine and type tests for circuit breakers in accordance with the IS: 2516-1963 shall 
be furnished. In addition, all panels shall be meggered phase to phase and phase to 
neutral, using a 1000V megger with all switchgear in closed position. The megger value 
should not be less than2.5 mega ohms between phases and 1.5 mega ohms between 
phase and neutral. 

 
12.2 All meters shall be calibrated and tested through secondary injection testes. 
 
12.3 All field tests shall be witnessed by Bank and recorded. 
 
13.0 Mode of measurement: 
 
13.1 Panels will each be considered as one unit for the purpose of measurement and shall 

include the following: 
 
i) Incoming and outgoing feeder terminals. 
ii) Interconnections and controls and instrument wiring with necessary    
           protective  fuses. 
iii) Meters Relays, Indicating lamps, CT’s control fuses etc. 
iv) Supporting structure, sheet steel enclosure. 
v) Installation and testing. 
 
13.2 Isolators shall each be measured as on unit complete with: 
 
i) Mounting frame 
ii) Switch / fuse 
   
13.3 Earthling of the Panel / Isolator from the equipment earthling system will bemeasured 

separately and paid at unit rates. 
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13.4 Outgoing and incoming feeder terminations will be paid for atthe unit rates separately as 
specified under cabling. 

 
4. MEDIUM VOLTAGE CABLING 
 
1.0 Scope 
 
1.1 The scope of work shall cover supply, lying connecting, testing and commissioning of 

low and medium voltage power and control cabling. 
 
2.0 Standards 
 
2.1 The following standards and rules shall be applicable: 
 
   1) BS:  6346 PVC insulated mains 
 
   2) I.E.E.  Wiring regulations 
 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the British Standard Codes of Practice. 
 
3.0 Cables 
 
3.1 All cables shall be 1100-Volt grade PVC insulated sheathed with or withoutsteel armoring 

as specified and with an outer PVC protective sheath.  Cables shall have high 
conductivity stranded Aluminum or Copper conductor and cable core color coded to the 
Indian Standards. 

 
3.2 All cables shall be new without any kinks or visible damage. The manufacturer’s name, 

insulating material, conductor size and voltage class shall be marked on the surface of 
the cable every 600 mm centers. 

 
4.0 Installation 
 
4.1 Cables shall be laid in the routes marked in the drawings. Where the route is not marked, 

the Contractor shall mark it out on the drawings and also on the site and obtain the 
approval of the R.B.I. Engineer before laying the cable. Procurement of cables shall be 
on the basis of actual site measurements and the quantities shown in the schedule of 
work shall be regarded as a guide only. 

 
4.2 Cables running indoors shall be laid on walls, ceiling, inside shafts or trenches. Single 

cables laid shall be fixed directly to walls or ceiling and supported at not more than 500 
mm by G.I. spacer & G.I. clamp, cable angle iron support, etc. Where number of cables 
is run, necessary perforated cable trays if specified shall be provided where shown. 
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Perforated trays shall be steel or Aluminium as specified in the schedule of work and 
supported on mild steel framework as shown on drawings or as approved.  Cables laid 
in built-up trenches shall be on steel supports.  Plastic identification tags shall be 
provided at every 30 m. 

  
4.3 Cables shall be bent to a radius not less than 12 (twelve) times the overall diameter of 

the cable or in accordance with the manufacturer’s recommendations whichever is 
higher. 

 
4.4 In the case of cables buried directly in ground, the cable route shall be parallel or 

perpendicular to roadways, walls etc.  Cables shall be laid on an excavated, graded 
trench, over a sand or soft earth cushion to provide protection against abrasion. Cables 
shall be protected with brick or cement tiles as shown on drawings. Width of excavated 
trenches shall be as per drawings. Backfill over buried cables shall be with a minimum 
earth cover of 600mm. The cables shall be provided with cable markers at every 35 
meters and at all  loops/points. 

 
4.5 The general arrangement of cable laying is shown on drawings. All cables shall have 

one length from panel to panel without any joints or splices. Cables shall be identified at 
end terminations indicating the feeder number and  the Panel/Distribution board from 
where it is being laid. All cable  terminations for conductors up to 4 sq. mm may be 
insertion type and all higher sizes shall be tinned copper crimp type lugs. Cable 
terminations shall have necessary brass glands. The end termination shall be insulated 
with a minimum of six half-lapped layers of PVC tape. Cable armoring shall be earthed 
at both ends. 

 
5.0 Testing 
 
5.1 MV cables shall be tested upon installation with a 500V Megger and the following 

readings established. 
 
   1) Continuity on all phases. 
   2) Insulation Resistance 
 
   (a) Between conductors 
   (b) All conductors and ground 
 
 All test readings shall be recorded and shall form part of the completion 

documentation. 
 
6.0 Mode of measurement 
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6.1 Cables will be measured on the basis of common rate per unit length indoor or outdoor 
and shall include the following: 

 
 For cables laid indoors: 
 
 i)    G.I. spacer, Clamp & angle iron cable support. 
 ii)   Installation, commissioning and testing 
 
 iii)  Cable marking 
      OR 
 For cable buried underground: 
 
 i)    Cables and protective bricks & tiles 
 
 ii)    Installation, commissioning & testing 
 
 iii)  Cable markers 
 
6.2 Cable trays/racks will be measured on the basis of unit length for individual sizes and 

shall include. 
 
i) Perforated trays on M.S. framing ladder wall support or ceiling suspenders. 
 
   ii) Installation and painting in 2 coats of black bituminous paint on one coat of red oxide 

primer. 
 
6.3 Each cable termination will be measured as one unit for payment.  Certain cable sizes 

are grouped together and rates shall be furnished against each group. The item shall 
include the following: 

 
i) Cable glands, lugs, bolts, nuts 
ii) All jointing materials 
iii) Installations, testing and commissioning. 
 
iv)    Earthling the glands. 
 
6.4 For cables buried underground, excavation shall be paid for  additionally for the 

following per unit volume: 
 
i) Excavation and back filling. 
ii) 6” soft earth cushioning below and above cable. 
 
The cost of laying protective tiles shall be part of cable cost. 
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5. DISTRIBUTION BOARDS 
 
1.0 Scope 
 
1.1 The scope of work shall cover the supply installation, testing and commissioning of 

lighting and power distribution boards. Associated minor civil work required for the 
erection of the DBs, such as opening in wall, etc., also included in the scope of this 
contract. 

2.0 Standards 
 
2.1 The following standards and rules shall be applicable: 
 
   1) IS: 2675-1983  Enclosed distribution fuse boards and    
    cutout for voltages not exceeding 1000V 
 
   2) IS: 375-1963            Marking and arrangement of Switchgear    
             bus bars main connections and auxiliary wiring. 
 
   3) IS:  8828-1978  Miniature circuit Breakers. 
 
   4) IS: 2607-1976  Air break isolators for voltages not exceeding   
    1000V 
 

5) IS: 9926-1981  Fuse wire used in Rewirable type Electric        
                                                    fuses up to 650 Volts 

 
   6) Indian Electricity Act 1910 and rules issued thereunder. 
 
2.2 All codes and standards mean the latest.  Wherever not specified, the installation shall 
generally follow the Indian Standard Codes of Practice or the relevant British Standard Codes 
of Practice in the absence of Indian Standard. 
 
3.0 Distribution Boards 
 
3.1 Distribution boards Factory fabricated & painted along with the controlling MCB’s or 

Isolator as shown shall be fixed in mild steel box with hinged lockable door suitable for 
recessed mounting in wall. Distribution boards shall be made of 16 SWG sheet duly rust 
inhibited through a process of degreasing, acid pickling, phosphating and spray painting 
to an approved colour over a coat of red oxide primer. 
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 Three phase boards shall have phase barriers and a wire channel on three sides generally as 
shown on drawings. Neutral bars shall be solid tinned copper bars with tapped holes and chase 
headed screws. For 3 phase DBs 3mm independent neutral bars  shall be provided. All DBs 
shall be internally pre-wired using copper insulated PVC wires brought to a terminal strip of 
appropriate rating for outgoing feeders. All Blank space shall be provided with suitable PVC 
Blank plate.  
 
3.2 Conduit knockout shall be provided as required/shown on drawings and the entire board 
shall be rendered dust and vermin proof with necessary sealing gaskets. 
 
3.3 MCBs shall have quick make-and-break non-welding self-wiping silver alloy contacts for 
SKA short circuit both the manual and automatic operation. Each pole of the breaker shall be 
provided with inverse time thermal over load and instantons over current tripping elements, with 
trip-free mechanism. In case of multiple breakers, the tripping must be on all the poles and 
operating handle shall be common. Breakers must conform to BS: 3871with facility for locking 
in OFF position.  Pressure clamp terminals for standard/solid conductor insertion are 
acceptable up to 4 sq. mm Aluminium or 2.5 sq. mm copper and for higher ratings, the terminals 
shall be suitably shrouded. Wherever MCB isolators are specified they are without the tripping 
elements. 
 
3.4 Fuses shall be HRC link type or rewire-able with necessary fuse carriers and with S.C. 
rating of not less than 50KA.Bottle type fuses are not acceptable. Fuse carrier terminals shall 
be suitably shrouded. 
 
3.5 Distribution boards shall have HRC/rewire-able fuses as shown on the schedule and 
drawings. Board shall meet with the requirements of IS: 2675 and marking arrangement of bus 
bars shall be in accordance with IS: 375.Bus bars shall be suitable for the incomer switch rating 
and sized for a temperature rise of 30deg Cover the ambient. Each board shall have two 
separate earthing terminals. Circuit diagram indicating the load distribution shall be pasted on 
the inside of the DB as instructed. One earthing terminal for single phase and two terminals for 
3 phase DBs shall be provided with an earth strip connecting the studs and the outgoing earth 
bar. 
 
3.6 In the case of MCB distribution boards, the back-up fuses wherever shown shall be not 
less than 63A with a delayed characteristic and a minimum piercing time of 0.5 sec at 9 KA fault 
current. 
 
3.7 All outgoing feeders shall terminate on terminal strip which in turn is power wired to the 
MCB/Fuse base by means of insulated single conductor copper wires as follows: 
 
 Up to 15 A - 2.5 Sq. mm 
  25 A - 4.0 Sq. mm 
  63 A - 6.0 Sq. mm 
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3.8 Each DB shall have indicating lamps preferably neon type denoting power availability in 
the board after the switch. Indicating lamps shall be completely with fuses. 
 
4.0 Installation & Testing 
 
4.1 All distribution boards shall be mounted on wall or recessed, with necessary angle iron 
framework. All mounting frames shall have one prime coat and two finish coats after the 
completion of the work. All distribution boards shall be touched up for damaged painting. 
 
4.2 All boards shall be meggered phase to phase and to neutral using 1000V megger with 
all switches in closed position. The megger value should not be less than 2.5 mega ohms 
between phase and 1.5 mega ohms between phase and neutral.   
 
4.3 Fabrication drawings of all boards shall be approved by the consultants before 
fabrication and be inspected before dispatch, unless waived in writing. 
 
5.0 Mode of measurement 
 
5.1 The distribution board complete with the various components specified, indicating lamps, 
supporting frame, internal wiring,  erection, etc., will be treated as one unit for the purpose of 
 measurement and payment. 
 
5.2 DBs with dimmers shall be separately counted. 
 
6. EARTHING 
 
1.0 Scope 
 
1.1 The Scope of work shall cover supply and laying of Aluminium/Copper earth strips and 
connecting the power panels, DBs and switchboards. 
 
2.0 Standards 
 
2.1 The following standards and rules shall be applicable: 
 
   1) IS:  3043-1987 Code of Practice for earthing. 
   2) Indian Electricity Act and Rules. 
 
2.2 All codes and standards mean the latest. Where not specified otherwise the installation 
shall generally follow the Indian Standard Code of Practice or the British Standard Codes of 
Practice in the absence of Indian Standards. 
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3.0 Plate Earthing Station 
 
3.1 The substation earthing shall be with copper plate earthing station unless otherwise 
specified. 
 
3.2 The earthing station shall be as shown on the drawing. The earth electrodes shall 
be600x600x3 mm copper plate. The earth resistance shall be maintained with a suitable soil 
treatment and watering arrangement as shown on drawings. Excavated soft soil shall be 
thoroughly mixed with 6 percent by weight of common salt with 10 percent by weight of water 
and fill the earth pit. 
 
3.3 The resistance of each earth station should not exceed 5 ohms. 
 
3.4 The earth lead shall be connected to the earth plate through Copper / Brass bolts as 
shown on the drawing. 
 
4.0 Pipe Earthing Station 
 
4.1 The pipe earth station shall be as shown on the drawing and  shall be used for 
equipment earth grid. The earth electrodes shall be 2.5 m long 50mm dia5mm thick galvanized 
steel pipe.  The   earth resistance shall be maintained with a suitable soil treatment as 
shown on drawings and as per plate electrodes. 
 
4.2 The resistance of each earth station should not exceed 5 ohms. 
 
4.3 The earth lead shall be fixed to the pipe with a clamp & safety set screws.  The clamps 
shall be permanently accessible. 
 
5.0 Earth leads and connections 
5.1 Earth lead shall be bear Copper or Aluminium or galvanized steel as specified sizes 
shown on drawings.  Copper lead shall have a phosphor content of not over 0.15 percent. 
Aluminium and galvanized steel buried in ground shall be protected with bitumen and hessian 
wrap or polythene faced hessian and bitumen coating. At road crossing necessary Hume pipes 
shall be lead. Earth lead run on surface of wall or ceiling shall  be fixed  on  saddles or wall so 
that the strip is at least 6 mm away from the wall surface. 
 
5.2 All earth strips shall be jointed as follows: 

Aluminium: Riveting with 2 Nos. 100 mm long bimetal fish plates using 
copper rivets. 

 
 Galvanized steel       : Lap welding with 50mm minimum lap. 
 



 
  
   
 

75 
 

5.3 All strips shall be run on walls/beams with 6mm thick galvanized steel earth saddles at 
500 mm center to center. 
 
6.0 Equipment Earthing 
 
6.1 All apparatus and equipment transmitting or utilizing power shall be earthed in the 
following manner. Copper earth wires shall be used where copper wires are specified. 
Aluminium wires may be used where aluminium phase wires are specified unless 
 otherwise indicated in the schedule of work and drawings. 
 
6.2 Power transmission apparatus 
 
6.2 1) Metallic conduits hall not be acceptable as an earth continuity conductor. A separate 
insulated / bare earth continuity conductor of size related to phase conductor shall be provided 
as follow: 
 
 

 
The 

earth 

continuity conductor may be drawn inside the conduit in which case, it should be insulated. 
 
6.2 2) Non-metallic conduit shall have an insulated earth continuity conductor of the same size 
as for metallic conduit. All metal junction and switch boxes shall have an inside earth stud to 
which the earth conductor shall be connected. The earth conductor shall be distinctly coloured 
Green and Yellow for easy identification. 
 
6.2 3) Armoured cables shall be earthed by 2 distance earth connections to the armouring at 
both the ends. In multiple cables earthing a panel / DB, the cable joints shall be bonded together 
using a bonding wire selected on the basis of the largest size of cable in the group. 
 
6.2 4) In the case of unarmoured cable, an earth continuity conductor shall  either  be  run  
outside  along  the  cable  or  should  form  a  separate  insulated  core  of  the  cable. 
 
6.2 5) 3 pH Power panels and distribution boards shall have 2 distinct earth connections of the 
size correlated to the incoming cable size. In case of 1 pH DBs a single earth connection is 

Cross-section in sq. mm 
Size of phase 
conductor 

Copper Aluminium Galvanized steel 

Up to 16 <                    same                     > 1.55 
More than 16 up to 35 <                       16                       > 32 
Over 35 <      as shown in drawings         > 
Minimum (bare) 2.5 4 6 
Minimum (enclosed) 2.5 2.5 - 
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adequate. Similarly, for 3 pH and 1 pH isolating switches there shall be 2 and 1 earth 
connections respectively, size being correlated to the incoming cable. 
 
7.0 Testing 
 
7.1 The following earth resistance values shall be measured with an approved earth megger 
and recorded. 
 
1) Each earthing station. 
 
   2) Earthing system as a whole 
 
   3) Earth continuity conductor. 
 
Important: 

(i) The details / description mentioned in the tender Part-I & Part-II shall 
supersede the drawings. 

(ii) Interior Designer or Architect wherever mentioned, shall mean the 
Bank's Architect. 

   
Place:                                                        Signature of Contractor 
  
Date:      Name and designation: 
    

                               
 

                    Name of firm with Seal 
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Section J 
 APPROVED MAKES OF MATERIALS / EQUIPMENTS - Electrical Work 

Note: 
1. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order 

for any specific material or engaging any of the specialized agencies. The Contractor shall 
make a detailed submittal with catalogues and highlighted proposed specifications, as well 
as full details of the works executed by the specialized agency, as specified. 

2. In case of non-availability of the brand specified in the contract the Contractor shall approach 
Engineer-in-charge to acquiring alternate equivalent brand of the material subject to 
submission of documentary evidence of non- availability of the specified brand.  No claim 
on this account shall be entertained. 

Sr. 
No. 

Item/ Material Make/ Name of the manufacturer 

1 MCBs, ELCBs and MCB DBs LEGRAND Ekinox, HAGER, SIEMENS, L &T 

2 PVC INSULATED ARMOURED CABLES  
(Cu) 

POLYCAB, FINOLEX, RR CABLE 

3 FRLS COPPER CONDUCTOR PVC 
INSULATED WIRES 

POLYCAB, FINOLEX, R R Cables 

4 PVC CONDUITS (1.5 mm THICK) & 
ACCESSORIES 

PRECISION/AKG/SANCO/KINJAL 

5  SWITCHES/PLUG SOCKET, FAN 
REGULATOR, TEL. SOCKET, 
INFORMATION OUTLET MODULAR TYPE 

LEGRAND Myrius, MK Wraparound, 
Siemens Delta, ANCHOR Roma Plus, 
Schneider Zencelo, Crabtree Athena / Amare 

6 TEL WIRES AND CABLES POLYCAB, DELTON, ITL, FINOLEX 

7 LIGHT FITTINGS, TUBES AND LAMPS WIPRO, PHILIPS, CROMPTON  

8 WALL FANS/EXAUST FANS CROMPTON, BAJAJ, 
ELECTROMECH,USHA,ALMONARD 

9 DOUBLE COMPRESSION TYPE CABLE 
GLAND, SOCKETS CRIMP TYPE 

DOWEL'S, SIEMENS, COMET 

10 RJ 6 CABLE AVAYA, D-LINK, 
POLYCAB,FINOLEX,DELTRON 

11. ANGLE/BATTEN  & CEILING  ROSE ABB/ANCHOR/HAGER 
 

12. 5 STAR RATED CEILING FAN (48” High 
speed) 

CROMPTON, ORIENT, USHA 

 
 
 
Place:                                                        Signature of Contractor 
 Date:      Name and designation: 
                                                                 Name of firm with Seal: 
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Reserve Bank of India 
Estate Department 

Bhubaneswar 

Section K 

Un- Priced Schedule of Quantities    

       

Name of the Work: Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-
wiring work at Bank’s Officers Colony, Nayapalli 

Sl. 
No. 

Description of Work Unit Qty for 5 
nos flats 

01 Lighting & Power DB:  
Shifting of exisitng TPN MCB DB and fix it in concealed 
manner with the existing copper bus links, neutral link, earth 
stud, blanking plate etc as per company’s standard 
specifications. 
The work is including removal and refixing of power cable 
and earth wire from the existing location in the kitchen to hall 
and making damges the good with required plastering putty 
etc. as per directions of Engineer-Incharge. 

Set 5 

02 Wiring to light points with 2runs of 1.5sqmm PVC insulated, 
1100V grade, FRLS, multi standard, copper wire drawn in 
suitable size, 2mm thick PVC pipe (medium duty), with all 
accessories i.e. bends, JB’s etc. laid in concealed manner 
on wall along with 1run of 1.5sqmm PVC insulated, 1100V 
grade, FRLS, multi standard, copper wire for earthing and 
complete in all respect including with use of modular type 
switches, ceiling roses, angle holders, M.S. cover, in 
concealed  manner as mentioned below & making good to 
the damages caused and as per the direction of the 
engineer – in – charge. The work includes supplying of PVC 
pipe (medium duty), JB’s, elbows, bends, wires, switches, 
switch boards etc. all complete as per tender technical 
specifications.  
 
Make of PVC wire: Polycab/Finolex/RR cables 
 
Make of PVC conduit: Precision /AKG/Sanco/Kinjal 
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Make of switch and socket: LEGRAND Myrius, MK 
Wraparound, Siemens Delta, ANCHOR Roma Plus, 
Schneider Zencelo, Crabtree Athena / Amare 
(Sample to be approved by Bank prior to supply of materials 
at site ) 

A Description as above (item Sl. No. 2) but one light point / 
exhaust fan point / Fancy light point etc. controlled by one 
6A switch. 

No 150 

B Description as above (item Sl. No. 2) but one ceiling fan 
point controlled by one 6A switch & 2module step type 
regulator (5 steps humming free)  

No 25 

C Description as above (item Sl. No. 2) but one call bell point 
controlled by one 6A call bell switch incl. supply of call bell. 
Sample to be approved by Bank’s Electrical Engineer.   

No 5 

D Description as above (Item Sl.No.2) but one light point 
controlled by 2nos. 6A two way switches from Hall to Master 
bed room. 

No 5 

3 Description as above (item Sl. No. 2) but one 6A, 2/3 pin 
socket with switch on same board.  

No 30 

4 Supply and installation of 6A modular type switch and 6A 
modular type socket (2/3 pin) with factory fabricated GI box 
of respective make of switch board installed in concealed 
manner with modular type plate / clip cover & with all 
required necessary accessories, connection & testing etc. 
as directed and as per site requirement and as per tender 
technical specifications. The no. of switches & sockets in a 
single board shall be as per site requirement and as per 
directions of Engineer Incharge. 

No 140 

5 Description as above item Sl. No 4 but supply and 
installation of 16A modular type switch and 16A/6A modular 
type socket.  

No 50 

6 Wiring to circuit, plug point with 2 runs of 2.5 sq.mm PVC 
insulated, 1100V grade, FRLS, multistrand, copper wire 
drawn in suitable size, 2 mm thick suitable size PVC conduit 
(medium duty), with all accessories i.e. bends, JBs(metallic) 
etc to be laid in the concealed  manner by chase cutting and 
making good the same using cement plaster etc  on wall 
along with 1 run of 2.5 sq.mm PVC insulated, 1100 Volt 
grade, FRLS, multistranded, copper wire for earthing and 
complete in all respect including making good to the 
damages caused and as per the direction of the Engineer-
in-charge. The work includes supplying of PVC pipe 
(medium-duty), JB’s(metallic), bends, wires, etc. complete 
as per tender technical specifications.   

Mts 1000 
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7 Description as above item Sl. No. 6 but wiring for selected 
16A plug points, AC and Geyser point with 2runs of 
4.0sqmm & 1run of 2.5sqmm PVC insulated, 1100 volt 
grade, FRLS, Multi standard, copper wire for power point 
wiring. 

Mts 625 

8 Supply and installation of suitable size factory fabricated MS 
box installed in concealed manner with modular clip in cover 
having TV antenna socket single with all required necessary 
accessories, connection & testing etc. as per site 
requirement & as directed by the EIC. 

No 20 

9 Description as above item Sl. No. 8 but supply and 
installation of jack type telephone socket single with all 
required necessary accessories, connection & testing Etc. 
& as directed by the EIC.   

No 25 

10 Supply and laying of RG – 6 co-axial TV cable inside 
suitable size 2mm thick PVC pipe (medium duty) in 
concealed and surface manner with all necessary 
accessories as per site requirement and as per tender 
technical specification. 

Mts 200 

11 Description as above item Sl. No. 11 but supply and laying 
of 0.5sqmm tinned copper 2pair telephone cable. 

Mts 300 

12 Supply and installation of factory fabricated common 
junction boxes for service cables with cover etc. in 
concealed manner by chizzling, cutting of wall etc. by cutter 
machine and making good the damages and with all 
accessories. For Telephone cables, TV cables 

No 10 

13 Supply and installation of factory fabricated 16A scoket, 25A 
AC starter and Top with modular switch plate, cover etc. in 
concealed manner by chizzling, cutting of wall etc. by cutter 
machine and making good the damages and with all 
accessories. 

No 15 

14 Installation of Tube light fitting with all accessories such as 
square / round boxes, round cables if any (Tube lights shall 
be supplied by Bank) 

Nos. 30 

15 Installation of Ceiling fan with all accessories such as square 
/ round boxes, round cables if any (Ceiling fans shall be 
supplied by Bank) 

Nos. 25 

16 Installation of Geyser with all accessories such as cold & 
Hot water pipes steel type, anchor fastners etc. if any as per 
site requirement as per direction of Engineer-Incharge. 
(Geysers shall be supplied by Bank) 

Nos. 5 

17 Installation of Electric chimney with all accessories such as 
brackets, anchor fastners etc. if any (Chimney and exhaust 
pipe shall be supplied by Bank). Work is also including of 
making a hole of appropriate diamter matches with the 
exhaust pipe in the brickwall and do plastering in both the 
sides of the wall to make the hole apparently good and 

Nos. 5 
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making good the damgaes as per directions of Engineer-
Incharge. 

18 Installation of Kitchen Exhaust fan with all accessories such 
as brackets, anchor fastners etc. if any (Exhaust fan shall be 
supplied by Bank) 

Nos. 5 

19 Installation of Toilet Exhaust fan with all accessories such 
as brackets, anchor fastners/screws etc. if any (Exhaust fan 
shall be supplied by Bank) 

Nos. 15 

20 Installation of Water Purifier with all accessories such as 
brackets, anchor fastners/screws, connecting pipe etc. if 
any as per site requirement and as per direction of Engineer-
Incharge. (Water purifiers shall be supplied by Bank) 

Nos. 5 

21 GST (on items 1-20) LS 1 
22 Total of items 1-20 including GST   
23 LESS:-Dismantling the existing tube light fittings, wall 

bracket fixtures, switch boards, all fans, wiring, main 
switch, BDB and take away under buyback scheme 
Excluding ceiling fans, kitchen cabin/wall fans and 
Aquaguard [which are to be handed over to 
Asst.Caretaker of the said colony in working 
condition and as per direction of Engineer-in-Charge.    
 

One 
Job 

5 

24 GST on Buy back of scrap items (GST on item no. 23) LS 1 
25 Total Buy Back amount including GST (23+24)   
 Cost after Buy back (22-25)   
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

Tender for Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work at Bank’s 
Officers Colony, Nayapalli 

 
e-Tender no: RBI/Bhubaneswar Regional Office/Estate/3/24-25/ET/101 

 
 
 

Part –II (Price-Bid) 
 

Name of Contractor_____________________________________________ 
 

Address _____________________________________________________ 
 

Close Bid Date: - August 05, 2024 up to 11.00 Hrs. 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
“Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work at Bank’s Officers 

Colony, Nayapalli” 
 

Preamble 
 

The rates quoted shall include the following: 
 
The item and quantities indicated in the schedule of quantity are tentative and as per need of work and 
as decided by the Bank certain items/ quantities may not be required to be executed or may be executed 
with reduction in quantities to any extent. The contractor has to execute items/quantities as per direction 
of Bank and no claim on this account whatsoever it may will be entertained by the Bank in respect of 
non-operation of items/reduction in quantities. 
 
Charges required to comply with all the provisions under contract labour Act 1970 (including subsequent 
revision if any) and rules therein. 
 
Providing for all costs and charges incurred by the contractor complying with all safety health and welfare 
regulations, appertaining to staff and work people employed on the site. 
 
Keeping the site free from debris arising from the works during the renovation/construction/repair/ period 
and leave the site free from debris on completion of work to the satisfaction of the Employer. 
 
Providing electric lights, maintain system, all as required for the works and remove the temporary 
installations on completion. 
 
Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making 
good the damages matching to the surrounding specification at no extra cost to the Bank. 
 
Providing and erecting necessary scaffolding and providing access for work area as may be required 
for carrying out the repair works and for inspection of work at all levels and heights and removal the 
same after satisfactory completion of work. 
 
Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be carried 
out before quoting the rates. 
 
Necessary charges towards providing service of a qualified supervisor on the work site during entire 
working hours and shall be who shall be available at work site to receive instructions from the Bank and 
act accordingly. 
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Contractors will have to submit a time bound programme just after the award of the work and get it 
approved from the Bank before commencement of work. 
 
The rates shall also include the removal and carting away all debris, etc from Bank’s premises. 
 
Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it is 
not provided and the materials found not as per specifications/ approved make shall not be measured 
for the payment. 
Curing the items of work involving the use of cement and waterproof paints. 
 
The rates should be inclusive of all relevant taxes, GST, transportation charge etc. and for all the 
accessories required for the completion of the work. No extra amount will be paid for whatsoever. All 
fluctuations in prices of all materials & labour shall be borne by the contractor. 
 
 
 
 
Place:                                                 Signature and Seal of the contractor 

Name & address 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

Schedule of Quantities (Price bid) 

Name of the Work: Renovation of 5 nos. Grade “B / C’ Flats - Electrical installation & Re-wiring work at 
Bank’s Officers Colony, Nayapalli 

Part-II 
 

Sl. 
No. 

Description of Work Unit Qty 
for 5 
nos 
flats 

Rate in rupees 
(Excluding 

GST) 

Amount in 
rupees 

(Excluding 
GST) 

01 Lighting&Power DB:  
Shifting of exisitng TPN MCB DB 
and fix it in concealed manner 
with the existing copper bus links, 
neutral link, earth stud, blanking 
plate etc as per company’s 
standard specifications. 
The work is including removal and 
refixing of power cable and earth 
wire from the existing location in 
the kitchen to hall and making 
damges the good with required 
plastering putty etc. as per 
directions of Engineer-Incharge. 

Set 5   

02 Wiring to light points with 2runs of 
1.5sqmm PVC insulated, 1100V 
grade, FRLS, multi standard, 
copper wire drawn in suitable 
size, 2mm thick PVC pipe 
(medium duty), with all 
accessories i.e. bends, JB’s etc. 
laid in concealed manner on wall 
along with 1run of 1.5sqmm PVC 
insulated, 1100V grade, FRLS, 
multi standard, copper wire for 
earthing and complete in all 
respect including with use of 
modular type switches, ceiling 
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roses, angle holders, M.S. cover, 
in concealed  manner as 
mentioned below & making good 
to the damages caused and as 
per the direction of the engineer – 
in – charge. The work includes 
supplying of PVC pipe (medium 
duty), JB’s, elbows, bends, wires, 
switches, switch boards etc. all 
complete as per tender technical 
specifications.  
 
Make of PVC wire: 
Polycab/Finolex/RR cables 
 
Make of PVC conduit: Precision 
/AKG/Sanco/Kinjal 
 
Make of switch and socket: 
LEGRAND Myrius, MK 
Wraparound, Siemens Delta, 
ANCHOR Roma Plus, Schneider 
Zencelo, Crabtree Athena / 
Amare 
(Sample to be approved by Bank 
prior to supply of materials at site) 

A Description as above (item Sl. No. 
2) but one light point / exhaust fan 
point / Fancy light point etc. 
controlled by one 6A switch. 

No 150   

B Description as above (item Sl. No. 
2) but one ceiling fan point 
controlled by one 6A switch & 
2module step type regulator (5 
steps humming free)  

No 25   

C Description as above (item Sl. No. 
2) but one call bell point 
controlled by one 6A call bell 
switch incl. supply of call bell. 
Sample to be approved by Bank’s 
Electrical Engineer.   

No 5   

D Description as above (Item 
Sl.No.2) but one light point 
controlled by 2nos. 6A two way 
switches from Hall to Master bed 
room. 

No 5   
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3 Description as above (item Sl. No. 
2) but one 6A, 2/3 pin socket with 
switch on same board.  

No 30   

4 Supply and installation of 6A 
modular type switch and 6A 
modular type socket (2/3 pin) with 
factory fabricated GI box of 
respective make of switch board 
installed in concealed manner 
with modular type plate / clip 
cover & with all required 
necessary accessories, 
connection & testing etc. as 
directed and as per site 
requirement and as per tender 
technical specifications. The no. 
of switches & sockets in a single 
board shall be as per site 
requirement and as per directions 
of Engineer Incharge. 

No 140   

5 Description as above item Sl. No 
4 but supply and installation of 
16A modular type switch and 
16A/6A modular type socket.  

No 50   

6 Wiring to circuit, plug point with 2 
runs of 2.5 sq.mm PVC insulated, 
1100V grade, FRLS, multistrand, 
copper wire drawn in suitable 
size, 2 mm thick suitable size 
PVC conduit (medium duty), with 
all accessories i.e. bends, 
JBs(metallic) etc to be laid in the 
concealed  manner by chase 
cutting and making good the 
same using cement plaster etc  
on wall along with 1 run of 2.5 
sq.mm PVC insulated, 1100 Volt 
grade, FRLS, multistranded, 
copper wire for earthing and 
complete in all respect including 
making good to the damages 
caused and as per the direction of 
the Engineer-in-charge. The work 
includes supplying of PVC pipe 
(medium-duty), JB’s(metallic), 
bends, wires, etc. complete as 

Mts 1000   
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per tender technical 
specifications.   

7 Description as above item Sl. No. 
6 but wiring for selected 16A plug 
points, AC and Geyser point with 
2runs of 4.0sqmm & 1run of 
2.5sqmm PVC insulated, 1100 
volt grade, FRLS, Multi standard, 
copper wire for power point 
wiring. 

Mts 625   

8 Supply and installation of suitable 
size factory fabricated MS box 
installed in concealed manner 
with modular clip in cover having 
TV antenna socket single with all 
required necessary accessories, 
connection & testing etc. as per 
site requirement & as directed by 
the EIC. 

No 20   

9 Description as above item Sl. No. 
8 but supply and installation of 
jack type telephone socket single 
with all required necessary 
accessories, connection & testing 
Etc. & as directed by the EIC.   

No 25   

10 Supply and laying of RG – 6 co-
axial TV cable inside suitable size 
2mm thick PVC pipe (medium 
duty) in concealed and surface 
manner with all necessary 
accessories as per site 
requirement and as per tender 
technical specification. 

Mts 200   

11 Description as above item Sl. No. 
11 but supply and laying of 
0.5sqmm tinned copper 2pair 
telephone cable. 

Mts 300   

12 Supply and installation of factory 
fabricated common junction 
boxes for service cables with 
cover etc. in concealed manner 
by chizzling, cutting of wall etc. by 
cutter machine and making good 
the damages and with all 
accessories. For Telephone 
cables, TV cables 

No 10   
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13 Supply and installation of factory 
fabricated 16A scoket, 25A AC 
starter and Top with modular 
switch plate, cover etc. in 
concealed manner by chizzling, 
cutting of wall etc. by cutter 
machine and making good the 
damages and with all 
accessories. 

No 15   

14 Installation of Tube light fitting 
with all accessories such as 
square / round boxes, round 
cables if any (Tube lights shall be 
supplied by Bank) 

Nos. 30 

  

15 Installation of Ceiling fan with all 
accessories such as square / 
round boxes, round cables if any 
(Ceiling fans shall be supplied by 
Bank) 

Nos. 25 

  

16 Installation of Geyser with all 
accessories such as cold & Hot 
water pipes steel type, anchor 
fastners etc. if any as per site 
requirement as per direction of 
Engineer-Incharge. (Geysers 
shall be supplied by Bank) 

Nos. 5 

  

17 Installation of Electric chimney 
with all accessories such as 
brackets, anchor fastners etc. if 
any (Chimney and exhaust pipe 
shall be supplied by Bank). Work 
is also including of making a hole 
of appropriate diamter matches 
with the exhaust pipe in the 
brickwall and do plastering in both 
the sides of the wall to make the 
hole apparently good and making 
good the damgaes as per 
directions of Engineer-Incharge. 

Nos. 5 

  

18 Installation of Kitchen Exhaust 
fan with all accessories such as 
brackets, anchor fastners etc. if 
any (Exhaust fan shall be 
supplied by Bank) 

Nos. 5 

  

19 Installation of Toilet Exhaust fan 
with all accessories such as Nos. 15   
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brackets, anchor fastners/screws 
etc. if any (Exhaust fan shall be 
supplied by Bank) 

20 Installation of Water Purifier with 
all accessories such as brackets, 
anchor fastners/screws, 
connecting pipe etc. if any (Water 
purifiers shall be supplied by 
Bank) 

Nos. 5 

  

21 GST (on items 1-20) LS 1   
22 Total of items 1-20 including 

GST 
  

  

23 LESS:-Dismantling the 
existing tube light fittings, wall 
bracket fixtures, switch 
boards, all fans, wiring, main 
switch, BDB and take away 
under buyback scheme 
Excluding ceiling fans, 
kitchen cabin/wall fans and 
Aquaguard [which are to be 
handed over to 
Asst.Caretaker of the said 
colony in working condition 
and as per direction of 
Engineer-in-Charge.    
 

One 
Job 

5   

24 GST on Buy back of scrap items 
(GST on item no. 23) 

LS 1   

25 Total Buy Back amount 
including GST (23+24) 

    

 Cost after Buy back (22-25)     
 
 
 

Place:                                                                                                Signature and Seal of the contractor 
Date:                                                                                                Name & address 
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