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भारतीय �रज़वर्  बैंक 
संपदा िवभाग 

भुवने�र 
 

ई-िनिवदा आमंित्रत करने संबंधी नोिटस 

बैंक के अिधकारी आवास नयाप�ी (ओ�ूएनपी), भुवने�र में िनयंत्रण कक्ष और �िनक 
संल�क के साथ 125 केवीए डीजल जेनरेटर सेट की आपूितर्, �ापना, परीक्षण और कमीशिनंग 
के िलए िनिवदा  

(ई-िनिवदा सं�ा: आरबीआई/भुवने�र के्षत्रीय कायार्लय/संपदा/5/24-25/ET/223) 

1. बैंक के अिधकारी आवास नयाप�ी (ओ�ूएनपी), भुवने�र में उपरो� कायर् के िलए 

एमएसटीसी वेबसाइट के मा�म से ई-िनिवदा प्रिक्रया द्वारा ऑनलाइन िनिवदाएं आमंित्रत की 

जाती हैं। इस कायर् पर 15 लाख रुपये की लागत आने का अनुमान है और इसे 60 िदनो ंके भीतर 

पूरा िकया जाना है। 

2. सभी द�ावेज़ एमएसटीसी की वेबसाइट पर अपलोड िकए जाएंगे। 

3. डीडी/अप�रवतर्नीय बैंक गारंटी/एनईएफटी द्वारा भुगतान के प्रमाण के रूप में बयाना रािश जमा 

(ईएमडी) के्षत्रीय िनदेशक, भारतीय �रजवर् बैंक के नाम से संबोिधत सीलबंद िलफाफे में जमा की 

जाएगी, िजस पर अिधकारी आवास नयाप�ी (ओ�ूएनपी), भुवने�र में िनयंत्रण कक्ष और 

�िनक संल�क के साथ 125 केवीए डीजल जनरेटर सेट की आपूितर्, �ापना, परीक्षण और 

कमीशिनंग के िलए ईएमडी" िलखा होगा। 

4. जो कंपिनयां िन�िल�खत पूवर्-अहर्ता मानदंडो ंका पालन नही ंकरती हैं और ईएमडी जमा नही ं

करती हैं, उनकी िनिवदा भाग-II खोलने पर िवचार नही ंिकया जाएगा। 

A. िनिवदाकार को या तो प्र�ािवत डीजी सेट का मूल उपकरण िनमार्ता (ओईएम) होना चािहए 

या प्र�ािवत डीजी सेट के ओईएम का अिधकृत डीलर/प्रितिनिध होना चािहए। उपरो� के 

समथर्न में आव�क द�ावेज़ िनिवदा भाग-I के साथ प्र�ुत िकए जाएंगे। िनिवदाकतार् को 

लागू द�ावेज़ अनुल�क XI के रूप में प्र�ुत करना होगा। 

B. पांच वषर् से पहले का अनुभव:- िनिवदाकतार् के पास डीजी सेट की आपूितर्, �ापना, परीक्षण 

और कमीशिनंग का कायर् करने के के्षत्र में �ूनतम 5 वषर् का अनुभव होना चािहए। इसे 

�ािपत करने के िलए, िनिवदाकतार् को ऐसे काय� के िलए 30 जून, 2019 को या उससे पहले 
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जारी िकए गए कायर् आदेश की प्रितयां और संबंिधत पूणर्ता प्रमाण पत्र की प्रित भी जमा 

करनी होगी। 

C. अहर्ताप्रा� कायर्:- िनिवदाकतार् को 30 जून, 2024 को समा� होने वाले िपछले पांच वष� 

के दौरान ���गत रूप से िन�ानुसार "समान कायर्" िन�ािदत करना होगा: 

  (a) तीन कायर्, प्र�ेक की लागत अनुमािनत लागत का 40% से कम नही ंहोनी चािहए। 
                                                                या 
                   (b) दो कायर्, प्र�ेक की लागत अनुमािनत लागत का 50% से कम नही ंहोनी चािहए। 
                                                                 या 
                   (c) एक कायर् की लागत अनुमािनत लागत का 80% से कम नही ंहोनी चािहए। 

नोट: समान कायर् का अथर् है 'कायार्लय भवनो/ंवािण��क प�रसरो/ंऔद्योिगक स् थापनाओ ंके िलए डीजी 

सेट (125 केवीए या उ� रेिटंग) की आपूितर्, �ापना, परीक्षण और कमीशिनंग और संबंिधत कायर्। 

(उपरो� को �ािपत करने के िलए, िनिवदाकार को ऐसे समान काय� के िलए कायर् आदेश की प्रितयां, 

और संबंिधत पूणर्ता प्रमाण पत्र की प्रितयां भी जमा करनी चािहए) 

                                                                और   

D. िपछले 3 वष� (2021-22, 2022-23 और 2023-24) के दौरान लेखा परीिक्षत िव�ीय 

िववरणो ंद्वारा समिथर्त �ूनतम वािषर्क कारोबार अनुमािनत लागत का 100% होना चािहए। 

E. िबक्री के बाद सेवा प्रदान करने के िलए भुवने�र में एक सेवा कें द्र करें । 

5.   ठेकेदार अपनी पात्रता के बारे में बैंक को संतु� करने के िलए एमएसटीसी वेबसाइट पर िन�िल�खत 

जानकारी/द�ावेज अपलोड करें गे:                            

(a) फमर् की संरचना ठेकेदारो ंकी फमर् की संरचना का पूरा िववरण (चाहे ठेकेदार एक 

��� हो या साझेदारी फमर् या कंपनी आिद) भागीदारो ंके नाम और 

पते, सं�ा के अंतिनर्यम / पावर ऑफ अटॉन� / िकसी अ� प्रासंिगक 

द�ावेज की प्रित के साथ प्र�ुत िकया जाना चािहए। 

(b) कायर् अनुभव और 

िनिदर्� अविध के 

दौरान िनिदर्� 

मू� के समान 

काय� को पूरा 

करना 

अहर्ता प्रा� काय� के िलए िव�ृत कायर् आदेशो ंकी प्रितयां िजसमें 

कायर् देने की तारीख, िदए गए कायर् का मू�, कायर् पूरा करने के िलए 

िदया गया समय आिद शािमल हो ंऔर पूणर् होने की वा�िवक ितिथ 

और िन�ािदत समान काय� के वा�िवक मू� को दशार्ने वाले 

संबंिधत समापन प्रमाण पत्र संल� िकए जाने चािहए। कायर् अनुभव 

का प्रमाण िकसी भी कें द्र में भारतीय �रज़वर् बैंक के िलए कायर् करने 
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के िपछले अनुभव, यिद कोई हो, के द�ावेजी सा� के साथ िववरण 

भी िदया जाना चािहए। 

(c) टनर्ओवर िपछले तीन िव�ीय वष� यानी 2021-22, 2022-23 और 2023-24 

के लेखा परीिक्षत िव�ीय िववरण, इन िव�ीय वष� के िलए टनर्ओवर 

का उल् लेख करते हुए चाटर्डर् अकाउंटेंट के प्रमाण पत्र के साथ। वषर् 

2023-24 के िलए अनंितम िव�ीय िववरण प्र�ुत िकया जा सकता 

है, यिद लेखा परीक्षा नही ंकी गई है। 

(d) ठेकेदार की 

के्रिडट यो�ता 

और िनिदर्� 

अविध के दौरान 

उनका टनर्ओवर 

िपछले तीन वष� के िलए उनकी साख और टनर्ओवर के प्रमाण के 

रूप में ठेकेदार के �वसाय के नवीनतम अंितम खातो ंके साथ-साथ 

चाटर्डर् अकाउंटेंट द्वारा प्रमािणत आयकर �ीयरेंस प्रमाणपत्र / 

आयकर मू�ांकन आदेशो ंकी प्रितयां संल� की जानी चािहए। 

(e) बैंकरो ंऔर उनके 

वतर्मान संपकर्  

अिधका�रयो ंके 

नाम और पते 

संपकर्  अिधका�रयो ं(अथार्त् िजन ���यो)ं के नाम, डाक पते, ई-मेल 

आईडी, टेलीफोन (लैंडलाइन और मोबाइल) नंबर, फै� नंबर आिद 

जैसे पूरे िववरण के साथ उनके बैंकरो ंके नाम और पते के बारे में 

िल�खत जानकारी यिद आव�क हो तो बैंक द्वारा अपने बैंकरो ंके 

कायार्लय में संपकर्  िकया जा सकता है) प्र�ुत िकया जाना चािहए। 

(f) बैंक खातो ंका 

िववरण 

उनके बैंक खातो ंका पूरा िववरण, जैसे खाता सं�ा, खाते का प्रकार, 

कब खोला गया आिद जानकारी दी जानी चािहए। 

(g) ग्राहको ंऔर 

उनके वतर्मान 

संपकर्  

अिधका�रयो ंके 

नाम और पते 

उनके ग्राहको ंके नाम और पते के बारे में पूरी जानकारी, जैसे नाम, 

डाक पता, ई-मेल आईडी, टेलीफोन (लैंडलाइन और मोबाइल) नंबर, 

फै� नंबर के साथ िल�खत जानकारी। आिद, संपकर्  अिधका�रयो ं

(अथार्त वे ��� िजनसे आव�कता पड़ने पर बैंक अपने ग्राहको ंके 

कायार्लय में संपकर्  कर सकता है) को प्र�ुत िकया जाना चािहए। 

(h) पूणर् िकये गये 

काय� का िववरण 

ग्राहक-वार कायर्(काय�) के नाम, कायर्(काय�) के िन�ादन का 

वषर्(वषर्), िदए गए कायर्(काय�) की वा�िवक लागत, 

अनुबंध(अनुबंधो)ं में िनधार्�रत पूरा होने का समय और िलया गया 

वा�िवक समय कायर्(काय�) को पूरा करने के िलए, उन 

अिधका�रयो/ंप्रािधकरणो/ंिवभागो ं के नाम और पूणर् संपकर् -िववरण 
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प्र�ुत िकया जाना चािहए िजनके तहत कायर् िन�ािदत िकया गया 

था/िकए गए थे। 

(i) सेवा सेटअप का 

िववरण 

िबक्री के बाद सेवा प्रदान करने के िलए प्र�ािवत कायर् वाले �ान पर 

उनके सेवा कें द्र का पता और संपकर्  िववरण। 

 

6. इ�ुक िनिवदाकतार् द्वारा बैंक को संतु� करने में िवफलता की ��ित में; बैंक के पास उसे िनिवदा 

प्रिक्रया में भाग लेने से प्रितबंिधत करने का अिधकार सुरिक्षत है। 

7. इ�ुक िनिवदाकारो ंकी बोली-पूवर् बैठक (ऑफ़-लाइन मोड) संपदा िवभाग, भारतीय �रज़वर् बैंक, 

भुवने�र में आयोिजत की जाएगी। 

8. (a) िनिवदा प्रपत्र देखने के िलए वेबसाइट www.mstcecommerce.com/eprocn से डाउनलोड 

िकए जा सकते हैं। 

(b) भारतीय �रज़वर् बैंक के पक्ष में िडमांड ड� ा� के रूप में ₹30,000/- की ईएमडी, जो भुवने�र में 

देय हो / एनईएफटी या बैंक के मानक प्रोफामार् में एक अनुसूिचत बैंक द्वारा जारी अप�रवतर्नीय बैंक 

गारंटी, जो िनिवदा प्रपत्र (अनुल�क-III) में उपल� है।   

(c) िनिवदाकतार्ओ ंको उपरो� पैरा 5 में उ���खत सभी जानकारी और द�ावेज जमा करने होगें। 

जांच के बाद, यिद िकसी भी िनिवदाकतार् के पास आव�क पात्रता नही ंपाई जाती है, तो उनकी 

िनिवदाएं आगे की प्रिक्रया के िलए बैंक द्वारा �ीकार नही ंकी जाएंगी। 

9. िनिवदाओ ंका भाग I िनिवदाकतार्ओ ंके अिधकृत प्रितिनिध की उप��ित में, जो उप��त रहना 

चाहते हैं, िनिवदा की अनुसूची (एसओटी) पर ऑनलाइन खोला जाएगा। भाग-II (मू� बोली) पात्र 

िनिवदाकतार् के िलए अगली तारीख पर खोली जाएगी िजसकी सूचना िनिवदाकतार्ओ ंको पहले से दी 

जाएगी। 

10. आवेदको/ंिनिवदाकतार्ओ ंको िनम् निल�खत प्रस् तुत /अपलोड करना होगा:  

(a) अपने ग्राहको ंसे अनुबंध-II के प्रारूप के अनुसार ग्राहक का प्रमाण पत्र, िजनके िलए उ�ोनें इस 

नोिटस में बताए गए पात्रता (पूवर्-यो�ता) मानदंडो ंके संदभर् में "यो� कायर्" िकए हैं। 

(b) उनके बैंकर/बैंकरो ंसे अनुबंध-VI में िदए गए प्रारूप के अनुसार बैंकर प्रमाणपत्र। 
 

ग्राहक का प्रमाणपत्र केवल तभी �ीकार िकया जाएगा जब उस पर िकसी सरकारी/अधर् सरकारी संगठन 

या पीएसयू के संबंध में कायर्कारी अिभयंता/अधीक्षक अिभयंता या समकक्ष रैंक के अिधकारी द्वारा 

ह�ाक्षर िकए गए हो ंऔर केवल तभी जब वे ठेकेदार द्वारा िकये गये कायर् के िलए प्रा� भुगतान के 

पयार्� प्रमाण द्वारा समिथर्त हो।ं िनजी संगठनो ंद्वारा जारी ग्राहक का प्रमाणपत्र भी स्रोत पर कर कटौती 

https://www.mstcecommerce.com/eprocn
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(टीडीएस) प्रमाणपत्र के साथ होगा। उपरो� प्रमाणपत्रो ंके िबना अपलोड िकए गए आवेदन/िनिवदाएं 

अ�ीकार कर दी जाएंगी। बैंक को इन प्रमाणपत्रो ंको �तंत्र रूप से स�ािपत करने का अिधकार होगा। 
 

बैंक िनिवदाओ ं की मू� बोली खोलने से पहले उ� �रपोटर् का मू�ांकन करेगा। यिद िकसी भी 

िनिवदाकतार् के पास िकसी भी समय िनिवदा प्रिक्रया में भाग लेने के िलए आव�क पात्रता नही ंपाई 

जाती है और/या उसके ग्राहको ंऔर/या उसके बैंकरो ंसे प्रा� उसकी प्रदशर्न �रपोटर् असंतोषजनक पाई 

जाती है, तो िनिवदा का भाग-I खुलने के बाद भी बैंक उसके प्र�ाव को अ�ीकार करने का अिधकार 

सुरिक्षत रखता है। बैंक ऐसा करने के िलए कोई कारण बताने के िलए बा� नही ंहै। 
 

11. बैंक �ूनतम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या 

आंिशक रूप से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण बताए सभी 

िनिवदाओ ंको अ�ीकार करने का भी अिधकार सुरिक्षत रखता है। 
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Estate Department 

Reserve Bank of India 
Bhubaneswar 

 
E-Tender for Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set 
with Control Panel and Acoustic Enclosure at Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar. 

e-Tender no.: RBI/Bhubaneswar Regional Office/Estate/5/24-25/ET/223 

Part I 

      

  (General Conditions & Technical Specifications) 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed, or recorded on any medium, electronic, or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The use 
of the contents of this document, even by the authorized personnel / agencies for any purpose 
other than the purpose specified herein, is strictly prohibited, and shall amount to copyright 
violation and thus, shall be punishable under the Indian Law. 

 
 
 
 
 
 

Disclaimer 
 
Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The 
information is provided to prospective Bidders to enable them to bid for e-Tender for Supply, 
Installation, Testing & commissioning of 125 KVA Diesel Generator Set with Control 
Panel and Acoustic Enclosure at Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar. 
This tender is neither an agreement with any party, nor invitation to any party to perform work 
of any kind.  The purpose of this tender is to share requirements of the Bank with all interested 
parties in order to enable them to submit their Bid. While the Bank has taken due care in the 
preparation of the information contained herein, the Bank does not claim that the 
information is exhaustive. Respondents to this tender are required to make their own 
inquiries and they should not rely solely on the information in tender. The Bank is not 
responsible if no due diligence is performed by the Respondents.  The Bank reserves the 
right not to proceed with this tender, to alter the timetable reflected in this document, to update 
scope of work or to change the process or procedure to be applied. It also reserves the right to 
decline to discuss the tender further with any respondent.  No reimbursement of cost of any type 
or on any account will be paid to persons or entities submitting their Bid. 
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Estate Department 

Reserve Bank of India 
Bhubaneswar 

 
Notice inviting e-Tender 

 
Tender for Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator 
Set with Control Panel and Acoustic Enclosure at Bank’s Officer Quarters Nayapalli 
(OQNP) at Bhubaneswar  

1. Online Tenders by e-Tendering process are invited through MSTC website for the above 
work at Bank’s Officer Quarters Nayapalli (OQNP) at Bhubaneswar. The work is 
estimated to cost of ₹15 Lakhs and is to be completed within 60 days. 

2. All the documents shall be uploaded on MSTC web site.   

3. The Earnest Money Deposit (EMD) in the form of DD/Irrevocable Bank Guarantee/proof 
of payment by NEFT shall be submitted in sealed cover addressed to the Regional 
Director, Reserve Bank of India, Bhubaneswar superscripted as “EMD for Supply, 
Installation, Testing & commissioning of 125 KVA Diesel Generator Set with Control 
Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar. 

4. The firms which do not comply with the following pre-qualification criteria and do not 
submit EMD will not be considered for opening of their tender Part-II 

A. The tenderer must be either an Original Equipment Manufacturer (OEM) of the offered 
DG set or must be an Authorised dealer / representative of the OEM of the offered DG 
set. Necessary documents in support of the above shall be submitted along with Part-I 
of the tender. The tenderer shall submit the applicable document as Annexure XI. 
 

B. Experience prior to five years: - The tenderer must have experience of minimum 5 
years in the field of undertaking the work of Supply, Installation, Testing, and 
Commissioning of DG Set. For establishing the same, the tenderer should submit 
copy/ies of work order/s for such work/s, issued on or before June 30, 2019 and also 
copy/ies of the respective completion certificates.  

 
C.  Qualifying Works: -The tenderer must have successfully executed “similar works” 

during last five years ending on June 30, 2024 individually costing as under:  
 
            (a) Three works each costing not less than 40% of estimated cost.  

OR 
            (b) Two works each costing not less than 50% of estimated cost. 

OR 
            (c) One work costing not less than 80% of estimated cost. 
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Note: Similar work means ‘Supply, Installation, Testing and Commissioning of DG Set 
(higher than 125 KVA rating) and associated works for the office buildings/commercial 
premises/industrial houses/ residential premises etc.  
 
(For establishing the above, the tenderer should submit copy/ies of work order/s for such 
similar work/s, and copy/ies of the respective completion certificate/s) 
 

AND 
D. Have a minimum yearly turnover of 100% of estimated cost during the last 3 years (2021-

22, 2022-23 and 2023-24) supported by audited financial statements. 
AND 

E. Have a valid authorized service set up in Bhubaneswar for rendering after sales service. 

5. The contractors shall upload the following information/documents on MSTC website to 
satisfy the Bank about their eligibility.  

(a)  Composition of the firm  Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) of the composition 
of the firm of contractors in details should be submitted 
along with name(s) and address (es), of the partner's 
copy of the Articles of Association/ Power of 
Attorney/other relevant document.   
 

(b)  Work experience & 
Completion of similar 
works of specified value 
during the specified 
period  

Copies of the detailed work orders for the qualifying 
works indicating date of award, value of awarded work, 
time given for completing the work, etc. and the 
corresponding completion certificates indicating actual 
date of completion and actual value of executed similar 
works should be enclosed in proof of the work 
experience. The details along with documentary 
evidence of previous experience, if any, of carrying out 
works for the Reserve Bank of India at any Centre, should 
also be given.  
 

(c)  Turnover Audited financial statements for last three financial 
years i.e. 2021-22, 2022-23 and 2023-24 along with a 
certificate of Chartered Accountant indicating the 
turnover for these financial years. Provisional financial 
statement for the year 2023-24 may be submitted, if not 
audited. 

(d)  Credit worthiness of the 
contractor and their 
turnover during the 
specified period  

Copies of the Income Tax Clearance Certificates/Income 
Tax Assessment Orders along with the latest final 
accounts of the business of the contractor duly certified 
by a Chartered Accountant for the last 3 years should be 
enclosed in proof of their creditworthiness and turnover 
for last three years.  
 

(e)  Name(s) and address(es) 
of the Bankers and their 
present contact 
executives  

Written Information about the names and addresses of 
their bankers along with full details, like names, postal 
addresses, e-mail IDs, telephone (landline and mobile) 
nos., fax nos., etc. of the contact executives (i.e. the 
persons who can be contacted at the office of their 
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bankers by the Bank, in case it is so needed) should be 
furnished.  
 

(f)  Details of bank accounts  Full particulars of their bank accounts, like account no. 
type, when opened etc., should be given.  
 

(g)  Name(s) and address(es) 
of the Clients and their 
present contact 
executives  

Written information about the names and addresses of 
their clients along with full details, like names, postal 
addresses, e-mail IDs, telephone (landline and mobile) 
nos., fax nos. etc., of the contact executives (i.e. the 
persons who can be contacted at the office of their clients 
by the Bank in case it is so needed) should be furnished.  

(h) Details of completed 
works  

The client-wise names of work(s), year(s) of execution of 
work (s), awarded and actual cost (s) of executed work 
(s), completion time stipulated in the contract (s) and 
actual time taken to complete the work (s), Name(s) and 
full contact-details of the officers/authorities/departments 
under whom the work(s) was/were executed should be 
furnished.  

(i) Details of Service setup Address and contact details of the service set up at the 
place of proposed work for rendering after sales service.  

6. In the event of intending tenderer’s failure to satisfy the Bank; the Bank reserves the 
right to refuse the participation in tendering process.  

7. A pre-bid meeting (off-line mode) of the intending tenderers will be held at Estate 
Department, Reserve Bank of India, Bhubaneswar.  

8. (a) Tender forms can be downloaded for viewing from the website 
www.mstcecommerce.com/eprocn 

(b) EMD of ₹30,000/- in the form of Demand Draft favouring Reserve Bank of India 
payable at Bhubaneswar or NEFT or an irrevocable Bank Guarantee issued by a 
scheduled Bank in the Bank's standard proforma which is available in the tender form 
(Annexure-III)  
(c)Tenderers shall submit all the information and the documents as mentioned in Para 5 
above After examination, if any of the tenderer is not found to possess the required 
eligibility, their tenders will not be accepted by the Bank for further processing. 

9. Part I of the tenders will be opened on-line at the Schedule of the Tender (SOT) in the 
presence of the authorized representative of the tenderers who choose to be present. 
Part-II (Price bid) shall be opened of the eligible tenderer on a subsequent date which 
will be intimated to the tenderers in advance. 

10. The applicants/tenderers have to submit/upload 

a. Client’s certificate as per format at Annex-II from their clients for whom they have 
carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria 
explained in this notice. 

b. Banker's certificate as per format at Annex-VI from their banker/bankers.  

https://www.mstcecommerce.com/eprocn/
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The client's certificate shall be accepted only when the same is signed by an official of the 
rank of Executive engineer/Superintendent Engineer or equivalent in respect of a 
Government/Semi Government organization or a PSU and only when they are supported 
by adequate proof of payment received by the contractor for the work done by him. The 
client's certificate issued by the private organizations shall also accompany Tax Deducted 
at Source (TDS) certificates. Applications/tenders uploaded without the above certificates 
may be rejected. The Bank shall have the right to independently verify these certificates.  

 
The Bank shall evaluate the said reports before opening of price bid of the tenders. If any 
tenderer is not found to possess the required eligibility for participating in the tendering 
process at any point of time and/or his performance reports received from his clients and/or 
his bankers are found unsatisfactory, the Bank reserves the right to reject his offer even 
after opening of Part-I of the tender. The Bank is not bound to assign any reason for doing 
so. 

 
11. The Bank is not bound to accept the lowest tender and reserves the right to accept either 

in full or in part any tender. The Bank also reserves the right to reject all the tenders without 
assigning any reason there for. 
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SCHEDULE OF TENDER (SOT) 
 

Item Description 

e-Tender no  e-Tender no.: RBI/Bhubaneswar Regional 
Office/Estate/ 5/24-25/ET/223 

Mode of Tender e- Procurement System (MSTC Portal) 
(Online Part I – Techno-Commercial Bid and Part II – 
Price Bid through www.mstcecommerce.com/eprocn) 

Estimated Cost of the work  ₹15,00,000/- 

Date of NIT available to parties to download  July 16, 2024 (Tuesday) after 18:00 Hrs. 

Pre-Bid meeting  Offline at 11:00 Hrs on August 12, 2024 (Monday) 
Venue- Reserve Bank of India,  
Estate Department, RBI Bhubaneswar  

Date of placing minutes of Pre-Bid meeting 
on RBI website  

August 14, 2024 (Wednesday) at 13:00 Hrs. 

Earnest Money Deposit      
 
 
 

EMD of Rs. 30,000/- to be remitted through: 
 
 i.NEFT: 
A/C No-186004001, Reserve Bank of India, IFSC Code 
- RBIS0BBPA01 (0=Zero), Branch Name – 
Bhubaneswar. 
The details of transaction have to be provided to 
estatebhubaneswar@rbi.org.in 
                            Or  
ii. Demand Draft / Bank Guarantee (Annexure III) 
In favour of Reserve Bank of India, Bhubaneswar to be 
delivered in physical form at Reserve Bank of India, Pt. 
J. N. Marg, Bhubaneswar-751001 
 

Last date of submission of EMD  August 27, 2024 (Tuesday) up to 11:00 Hrs. 

Date of Starting of e-Tender for  
submission of online Techno-Commercial Bid 
and price Bid at  
 

August 14, 2024 (Wednesday) from 14:00 Hrs. 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

August 27, 2024 (Tuesday) up to 11:00 Hrs. 

Date & time of opening of Part-I  
(i.e. Techno-Commercial Bid)  
Part-II Price Bid: Date of opening of Part II i.e. 
price bid shall be informed separately  

August 27, 2024 (Tuesday) at 12:00 Hrs. 

Transaction Fee  As charged by MSTC ltd. Payment of transaction fees will 
be paid online through MSTC payment gateway. 

https://www.mstcecommerce.com/eprocn/
mailto:estatebhubaneswar@rbi.org.in
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Important instructions for E-procurement 
 
Bidders are requested to read the terms & conditions of this tender before submitting your online 
tender.  
 

1 Process of E-tender:  
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid as well as Commercial 
Bid will be done over the internet.  

B) MSTC Version (V3): Vendor must have valid Class-III Digital Signature both Signing 
& Encryption type Certificate to participate in tenders Vendors are to make their own 
arrangement for bidding. 

 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO  
BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi  
1). Vendors are required to register themselves online with  
www.mstcecommerce.com→ e-Procurement →PSU/Govt depts→ Select RBI  
Logo-  
>Register as Vendor -- Filling up details and creating own user id and password→ Submit.  
  
2) Vendors will receive a system generated mail confirming their registration in their email which 
has been provided during filling the registration form. In case of any clarification, please contact 
RBI/MSTC, (before the scheduled time of the e- tender).  
  
Contact person (RBI):  

1. Shri Rahul Kanta, AGM – rahulkanta@rbi.org.in (Mobile – 9834660988) 
2. Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in - (Mobile – 8008265842) 
3. Nagarjuna Ratnala, AM(T-E) - nratnala@rbi.org.in - (Mobile:7838874055) 

 
Contact Person (MSTC Ltd)  
 
Contact Person Mail Mobile 
Shri Mahesh Ramavath rmahesh@mstcindia.co.in 8801281004 
Shri TDMV Satyasai tsatyasai@mstcindia.co.in 6370350776 
Help Desk/ Office helpdesk@mstcindia.co.in 0674-2544199/ 2950091 

 
B) System Requirement:  
i) Windows 7 or above Operating System  
ii. Edge/Google Chrome 
iii) Signing type digital signature iv) Latest updated JRE 8 
(x86 Offline) software to be downloaded and installed in 
the system.  

http://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:rahulkanta@rbi.org.in
mailto:asravankumar@rbi.org.in
mailto:nratnala@rbi.org.in
mailto:rmahesh@mstcindia.co.in
mailto:tsatyasai@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
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To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove 
the tick from the tick box mentioning “Enable Protected Mode”.  Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete 
Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  
  
To enable ALL active X controls and disable ‘use pop up blocker’ under  
Tools→ Internet Options→ custom level (Please run IE settings from the page 
www.mstcecommerce.com once)  

2 The Techno-commercial Bid and the Price Bid shall have to be submitted online. Tenders will be 
opened electronically on specified date and time as given in the Tender.  

3 All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  

4 Special Note towards Transaction fee:  
  
Transaction fee is non-refundable.  
A vendor will not have the access to online e-tender without making the payment towards 
transaction fee.  
  
NOTE  
Bidders are advised to remit the transaction fee well in advance before the closing time of the event 
so as to give themselves sufficient time to submit the bid.  

5 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with MSTC. Vendors are also 
requested to ensure validity of their DSC (Digital Signature Certificate).  

6 E-tender cannot be accessed after the due date and time mentioned in the SOT.  

7 Bidding in e-tender:  
a) Vendor(s) need to submit necessary EMD and Transaction fees (If ANY) to be eligible to 
bid online in the e-tender. Transaction fees are non-refundable. No interest will be paid on EMD. 
EMD of the unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.  

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and 
Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-procurement 
→PSU/Govt. dept.→ Login under RBI→ My menu→ Auction Floor Manager→ live event 
→Selection of the live event  

d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common Terms/Commercial 
specification and save the same. After that click on the Technical bid. If this application is not run, 
then the vendor will not be able to Save/submit his Technical bid.  

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 
Once the same is done, the Commercial Bid link becomes active and the same has to filled up and 
then vendor should click on “save” to record their Commercial bid. Then once both the Technical 
bid & Commercial bid has been saved, the vendor can click on the “Final submission” button to 
register their bid  

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents 
can be uploaded.  

g) In all cases, vendor should use their own ID and Password along with Digital Signature at 
the time of submission of their bid.  

h) During the entire e-tender process, the vendors will remain completely anonymous to one 
another and also to everybody else.  

i) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

j) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance of the 
same by the Buyer will form a binding contract between Buyer and the Vendor for execution of 
supply.  

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system.  

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any vendor confirms his acceptance of terms & conditions for the tender. 
 

8 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein. 

9 No deviation to the technical and commercial terms & conditions are allowed.  

10 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 
of bid(s) without assigning any reason thereof.  

11 Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com to familiarize them with the system before bidding. 

 
 
 
 
 
 
 
 
 
 
 

https://www.mstcecommerce.com/
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Section I 
 
 

Form of Tender 
 
 
Dear Sir, 
 
Having examined the specifications, drawings, designs and schedule of quantities relating to the 
works specified in memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information 
relating thereto as affecting the tender, we hereby offer to supply and execute the works 
specified in the said memorandum, within the time specified in the memorandum, at the rates 
mentioned in the attached schedule of quantities and in all respects with  the specifications, 
designs, drawings and instructions in writing referred to in conditions of tender, the Articles of 
‘Agreement, Special Conditions, Schedule of Quantities and conditions of Contract and with 
such materials as are provided for by us, and in all other respects in accordance with such 
conditions so far as they may be applicable. 
 

MEMORANDUM 
 

(a) Description of works : 

Tender for Supply, Installation, Testing & 
Commissioning of 125 KVA Diesel Generator 
Set with Control Panel and Acoustic 
Enclosure at Bank’s Officer Quarters 
Nayapalli (OQNP) at Bhubaneswar 

(b) Estimated cost : Rs.15,00,000/- 
(c) Earnest Money : Rs.30,000/- 

(e) 
Time allowed for completion of the work 
from 14th day after the date of written 
order to commence work. 

: 60 days 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days from 

the date of opening of Part I of the tender and this period of validity can be extended for such 
period as may be mutually agreed between the Bank and us in writing.  We also agree to 
keep the Bank Guarantee towards earnest money valid during the entire period of validity of 
tender, as per enclosed proforma. 

3. Should this tender be accepted, I/we hereby agree to abide by and fulfil all the terms and 
conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, 
or assignees or nominees such sums of money as are stipulated in the conditions contained 
in the tender together with the written acceptance of the Contract. 

4. I/We understand that you reserve the right to accept or reject any or all the tender either in 
full or in part without assigning any reason therefor. We have deposited a sum of ₹30,000/- 
as earnest money with the Reserve Bank of India, which amount is not to bear any interest. 
Should we fail to execute the Contract when called upon to do so, we do hereby agree that 
this sum shall be forfeited by us to the Reserve Bank of India. 
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5. The tenders shall be uploaded in two parts.  Part I contains all commercial terms and 
conditions and technical particulars and Part II contains only the price bid in the Bank's 
proforma. 

 
 
 
 
Name of the partner of the firm authorised to sign (or) 
 
 
 
Name of person having power of Attorney to sign the contract. (Certified true copy of the 
Power of Attorney should be attached.) 
 
 
 
 
Yours faithfully 
Signature of Contractor 
(Signatures and addresses of witnesses)  
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Section II 
 

General instructions to tenderer(s) & Special Conditions 
Part I - Commercial Conditions 

 
E-Tenders are invited from Original Equipment Manufacturers or their authorized 
dealers/integrators for the work of ‘Tender for Supply, Installation, Testing & 
commissioning of 125 KVA Diesel Generator Set with Control Panel and Acoustic 
Enclosure at Bank’s Officer Quarters Nayapalli (OQNP) at Bhubaneswar”. E-Tenders 
comprising duly filled in details of both Part-I and Part II specifications of the tender should 
be uploaded in MSTC website. 
 
2. Eligibility criteria: 

A. The tenderer must be either an Original Equipment Manufacturer (OEM) of the offered 
DG set or must be an authorised dealer / representative of the OEM of the offered DG 
set. Necessary documents in support of the above shall be submitted along with tender 
Part-I. The tenderer shall submit the applicable document as Annexure XI Part A or XI 
Part B. 

B. Experience prior to five years: - The tenderer must have experience of minimum 5 
years in the field of undertaking the work of Supply, Installation, Testing and 
Commissioning of DG Set. For establishing the same, the tenderer should submit 
copy/ies of work order/s for such work/s, issued on or before June 30, 2019 and also 
copy of the respective completion certificate.  

C. Qualifying Works: -The tenderer must have successfully executed “similar works” during 
last five years ending on June 30, 2024 individually costing as under:  
 
            (a) Three works each costing not less than 40% of estimated cost.  

OR 
            (b) Two works each costing not less than 50% of estimated cost. 

OR 
            (c) One work costing not less than 80% of estimated cost. 
 
Note: Similar work means ‘Supply, Installation, Testing and Commissioning of DG Set 
(higher than 125 KVA rating) and associated works for the office buildings/commercial 
premises/industrial houses/residential premises.  
 

AND 
D. Have a minimum yearly turnover of 100% of estimated cost during the last 3 years (2021-

22, 2022-23 and 2023-24) supported by audited financial statements. 
AND 

E. Have a valid authorized service set up in Bhubaneswar for rendering after sales service. 
 

 3.  Only tenderers who qualify above eligibility criteria will be eligible to tender for the work. A 
tender submitted by a firm who is found to be not satisfying the above criteria will be liable for 
rejection. 
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 4. Tenderers should upload the following documents in respect of fulfilling their eligibility with 
suitable file names as indicated. 
 

i. Copies of detailed work order/s, in respect of similar work/s indicating scope and value 
of work/s, completed on or before June 30, 2019 for establishing prior experience 
before five years. 
 

ii. Copies of detailed work order/s, in respect of similar work/s, indicating scope and 
value of work/s and completion certificate/s in respect of the same work, executed 
during last five years ending on June 30, 2024 for establishing the qualifying works 
executed by the tenderer during last five years. 
 

iii. List of completed works with all the details in the format of Annexure I. 
 

iv. Profile of the tenderer in the prescribed format. 
 

v. Copy of Certificate of Incorporation 
 

vi. Copy of GST Registration 
 

vii. Details of Bankers as per Annexure IX 
 

viii. Client certificate regarding performance of the contractor for the qualifying works. (File 
name eg: CC1, CC2 etc.) – As per the format of Annexure II 
 

ix. Proof of remittance of EMD/ copy of Bank Guarantee In Lieu Of Earnest Money 
Deposit as per Annexure III 
 

x. Banker’s Certificate as per Annexure VI 
 

xi. Copies of Audited financial statement for turnover for last 3 years, i.e. 2021-22, 2022-
23 and 2023-24  
 

xii. Details of service setup in - In the format of Annexure VII 
 

xiii. Details of technical deviations proposed, if any – As per Annexure VIII 
 

xiv. The particulars/Catalogues and the names of manufacturers of specified item. 
 

xv. Copy of Power of Attorney as per Annexure X (Original to be submitted by the 
successful tenderer) 
 

xvi. Technical details of proposed system as per Section IX 
xvii. Authorisation letter from Original Equipment Manufacturer (OEM) of the offered DG 

set as per Annexure XI (Part A) or Declaration of being an OEM for the offered DG 
set as per annexure XI (Part B) 

xviii. Declaration of country of origin as per Annexure XII 
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xix. Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India as per Annexure XIII 

xx. site visit by the tenderer in order to understand the work as per Annexure XIV 
xxi. Any other information relevant to the proposed work 

 
Note: - The tenderer shall submit above document/s, in original, as and when demanded by 
the Bank.  

 
5.  Non-submission of the above documents may lead to disqualification of the tenderer. 
 
6. Pre-bid meeting: - A pre-bid meeting will be held at Reserve Bank of India, Estate 
Department, Bhubaneswar on dated August 12, 2024 at 11:00 Hrs. to discuss/clarify anything 
about the tender. No separate communication will be sent for this meeting. All the intending 
tenderers are advised to be present. Clarifications will be uploaded as corrigendum to the 
tender. Tenderers are advised to see the corrigendum/addendum if any before submitting their 
bids. 
 
7. Tenders shall be submitted in two parts viz. Part I containing Pre-qualification criteria and 
technical and commercial details of the offer and Part II containing prices only. The technical 
and commercial details of those tenderers who do not qualify the requirements of pre-
qualification criteria will not be considered for evaluation. Part II bid of only those tenderers 
who qualify the requirements of technical and commercial conditions/details will be considered 
for opening. Opening of Part II will be intimated to the qualified tenderers. 
 
8. Tenderers are advised to verify website for corrigendum/addendum, if any before submitting 
the bid. No clarification will be entertained after the stipulated time. 
 
9. Tenderers are requested to quote base rate and GST separately or inclusive of GST as 
indicated in price bid for each item as specified in the portal. No change in quoted rates will be 
accepted.  
 
10. The Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any or all 
the tenders, in full or in part, without assigning any reason, therefore. The Bank also reserves 
the right to accept the tender of any firm. 
 
11.  Earnest Money Deposit (EMD) 
 

A. EMD of a sum of ₹30,000/- shall be remitted to Bank Account of Reserve Bank of 
India, Bhubaneswar. Tenderers are advised to remit EMD well in advance to avoid 
last minute hassle. 
Proof of remittance with transaction number (Scanned copy) shall be attached/       
uploaded. The tenderers are also advised to send the proof of remittance with 
transaction number (scanned copy) to esatebhubaneswar@rbi.org.in.  
 

 
B. Alternatively, EMD shall also be submitted in the form of Bank Guarantee 
(Annexure III) at Estate Department, Reserve Bank of India, Bhubaneswar. A tender 
which is not accompanied by such EMD will not be considered. No interest will be 

mailto:esatebhubaneswar@rbi.org.in
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paid on EMD. The EMD of the successful tenderer shall be released without any interest 
on issue of virtual completion certificate. The EMD of the tenderers, who do not qualify 
the requirements of pre-qualification criteria, will be returned without interest. The 
Earnest Money Deposit of unsuccessful tenderers in Part II shall be released to them 
without any interest after award of work.  
 

12.  Validity of tender: -The tender shall be valid for a period of 90 days from the date of 
opening of Part I of the tender. 
 
13. The rates quoted shall be inclusive of all taxes including GST, cess under BOCW & 
BOCWWC act, duties, transport, packing, forwarding, insurance etc. and shall be for the 
complete work duly installation and commission at site. The prices quoted shall remain firm 
for the entire period of contract and shall not be subjected to any variations in the foreign 
exchange or variations of any other taxes, levies, duties etc. No import license will be 
furnished by the Bank. The tenderers shall make their own arrangement for import of any 
part or components, if any, required for completion of the work.  
 
14.  Period of Completion of work: - The entire work of supply, installation, testing and 
commissioning of the system shall be completed within a period of 60 days after the 14th 
day of date of issue of work order.  
 
15. Damages for non-completion: If the Contractor fails to complete the works within 
tender specified completion period, the Contractor shall pay the employer at rate of 0.25 % 
of the contract amount per week for the delayed period, subject to a maximum of 10% of 
the contract amount and the employer may deduct such damages from any money due to 
the Contractor. 
 
16. Service set-up: The tenderers shall indicate details of the service set-up available at 
Bhubaneswar, such as place, staff strength, contact numbers and the availability of spares 
for the system as per enclosed format Annexure-VII. 
 
17. Warranty/Defect Liability period and Non- Comprehensive Annual Maintenance 
Service contract: 

 
a. The equipment supplied shall be guaranteed warranty against all types of defects for a 

defect liability period of one year from the date of virtual completion. Any defects in the 
system/sub-assemblies, found within the guarantee period, shall be rectified/ replaced 
with spare parts in free of cost by the tenderer without any additional cost to the Bank. 
The rate should include for servicing/ inspection at monthly interval or earlier as 
prescribed by the manufacturer and as mutually agreed to during this period. However, 
cost of consumables such as engine oil, filters etc. will be paid by the Bank. 
 

b. The charges for non-comprehensive annual maintenance service (manpower 
/labour, transportation and conveyance, halting) to be provided after the expiry of the 
one year guarantee period, shall be quoted by the tenderer separately in their bid. During 
the Non- Comprehensive Annual Maintenance Service Contract period, the 
LABOUR maintenance/ servicing shall be carried out at monthly interval or earlier as 
prescribed by the manufacturer and as mutually agreed and the same shall be carried 
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out in addition to any number of breakdown calls without claim of any extra cost. These 
rates shall be applicable from the date of expiry of one year guarantee period. Non- 
Comprehensive annual maintenance service charges shall be paid on half yearly basis 
on rendering satisfactory service and on submission of service reports. All breakdowns, 
maintenance and overhauling shall also be under the scope of non- comprehensive 
AMC. The cost of spare parts shall be borne by the bank for which Bank shall have the 
right to procure the material required for maintenance of the system from the either from 
the AMC vendor OR open market and hand over the same to the AMC contractor to carry 
out the maintenance/repairing /overhauling etc.. 
 

c. AMC should cover Engine, alternator and control panel. 
d. During the warranty period or the non- comprehensive annual maintenance service 

period, any fault in the system shall be attended within 8 hours of receipt of intimation of 
the defect in the system. The quoted rates shall, therefore, take into account all the cost, 
including travel cost from the nearest service station. A penalty of Rs.1000/- per day, if 
the defect in the system is not rectified within the period of 10 hours during the 
AMC period as stated above. In addition to this, if the system is not rectified within 
the period of 10 days, the Bank shall have right to rectify the system at risk and 
cost of the contractor. The Bank shall have also right to invoke the Bank Guarantee 
as a penalty for delay in rectifying the system and terminate the contract, if service 
rendered by the contractor is found to be unsatisfactory. The payment of AMC 
shall be made half yearly on satisfactory providing services and submission of the 
bill. 

 
e. The service annual maintenance contract shall be valid for a further additional period of 

at least 8 years after the initial annual service contact period of one year after one-year 
warranty. After 1st year of service contract, the new service contract amount will be 
renewed which shall arrived at based on following formula. 

 
AC = AP [(15+85x(CPIC/CPIP)] /100  
AC The contract amount for the current year. 
AP The contract amount for the previous year. 
CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the current year. 
CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year. 
 

 
18. Evaluation of tenders: - Tenders will be evaluated (price bid) on the basis of Net 
Owning Cost of the System comprising of the Capital Cost of the system (A), and taking 
into account the effect of rates quoted for non-comprehensive Annual Maintenance 
service contract charges (AMC) (B) for a period of 9 years after the expiry of one year 
defect liability period.  

 
NPV Factor will be calculated assuming 5% increase in contract amount every year after 
first year of AMC, half yearly payment, and a discount rate of 8%. 
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 MF is the NPV factor for 10 years (1yr warranty+9-year AMC) = 7.0476  
 
 
 
          Net Owning Cost of System = Capital Cost (A) + AMC Charges (B) x 7.0476 
 
 

 
19. Terms of payment:- 

The following terms of payment, subject to statuary deductions, will apply to the contract: 
 

(a) First 60% of the value of quoted rate shall be released, on pro rata basis, after the 
equipment/s is/are tested in the factory and on delivery of the same together with 
other materials including Manual control panel and are accepted at site by the 
Employers authorized representatives and on submission of the following valid 
documents: 

i.  Contractor's Certificate that all machinery, components, parts, sub systems, 
consumables, etc. for successful installation, commissioning and testing of the 
systems including maintenance have been received at site in good condition 
and if any shortfall is noticed during installation, commissioning and testing they 
will be supplied at free of cost to the Bank. 

ii. Submission of insurance policies mentioned in the tender. 
 

(b) 40% of the quoted rate against erection, testing, commissioning, submitting NOC 
from local pollution control board/ CPCB/Electrical Inspectorate, handing over of the 
entire system and on submission of a Performance  Bank Guarantee amounting 
to 5% of the contract amount, valid for 2 years, in a format (Annexure-IV) 
acceptable to the Bank as security against due fulfillment of the terms and 
obligations of the contract, guarantee period and annual service contact period of 
one year after one-year warranty  

(c) In addition to PBG, the retention money of 5% will be deducted from each bill and 
the retention money shall be released after successfully completion of defect liability 
period of 1 year. The amount retained by the Bank shall not bear any interest. 
 

20. Performance Bank Guarantee (PBG):-The estimated life cycle of the DG Set is 10 
years. Hence, the initial PBG amounting to 5% of the contract amount shall initially, 
remain valid for 2 years from the date of commissioning & handing over of the system 
and afterward, it will be reduced 10 percent each year of the original BG amount till the 
end of estimated life cycle of the DG set. The reduced bank guarantee shall be submitted 
one month before lapse of previous bank guarantee, otherwise bank may encash the 
bank guarantee till submission of fresh guarantee. 
 
21. Insurance: - The Contractor shall at his own expense, arrange to effect and maintain 
(until the virtual completion of the contract) with an IRDA approved office the following 
insurance policies in the joint name of employer and himself with the employer being 
first (Principal, Reserve Bank of India, Bhubaneswar) and deposit such policy or policies 
with the employer during the currency of this contract. 
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a. Storage, erection, testing and commissioning policy (C.A.R. policy) for the total 

amount of contract. 
b. Workmen compensation policy. 
c. Third party liability policy with the limits as under. 

I. Rs.10,00,000/- per annum 
II. Rs.2,00,000/- per occurrence 

 
 
 

22. Works to be arranged by the contractor: - 
 

Unless otherwise mentioned in the tender documents, the following works shall be done 
by the contractor and therefore, their cost shall be deemed to be included in their 
tendered cost-whether specifically indicated in the schedule of work or not: 

a) Making good all damages caused to the structure during installation and 
restoring the same to their original finish. 

b) Minor building works necessary for installation of equipment, foundation trench 
for fuel line & cable, making of opening in walls or in floors and restoring them 
to their original condition/ finish and necessary grouting etc. as required. 

c) All supports for exhaust & water pipes, chimney, bus trunking (if included in 
scope of contract), cables, anti-vibration pads etc. as necessary. 

d) All electrical work and neutral earthing, body earthing, required for engine     & 
alternator, control panel, and control wiring including loop earthing etc. 

e) Painting of all exposed metal surfaces of equipment and components with 
appropriate colour. 

f) Clearance/ Approval of the complete installation from CPCB/ State Pollution 
Control Board, Central Electricity Authority (CEA)/ Electrical Inspectorate / Local 
Bodies and other licensing authorities, wherever required. Bank will make 
payment for any statutory payment on production of evidence.   

 

23.   COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, 
APPROVAL OF DRAWINGS AND COMMENCEMENT OFWORK 

a) Completeness of the tender 

All sundry equipment, fittings, assemblies, accessories, hardware items, 
foundation bolts, supports, termination lugs for electrical connections, cable 
glands, junction boxes and all other sundry items for proper assembly and 
installation of the various equipment and components of the work shall be 
deemed to have been included in the tender, irrespective of the fact that whether 
such items are specifically mentioned in tender documents or not. 

b) Submission of programme 
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Within fifteen days from the date of receipt of the letter of acceptance, the 
successful tenderer shall submit his programme for submission of drawings, 
supply of equipment, installation, testing, commissioning and handing over of 
the installation to the Engineer-In-Charge. This programme shall be framed 
keeping in view of minimum shutdown period. 

c) Submission of Drawings: - 

The contractor shall submit the drawings to the Engineer-In-Charge for approval 
before start of work. 

d) Commencement of Work: - 

The contractor shall commence work as soon as the drawings submitted by him 
are approved. 

 
24. Drawings for approval: - 

The contractor shall prepare & submit three sets of following drawings and get them 
approved from the Engineer-In-Charge before the start of the work. The approval of 
drawings however does not absolve the contractor not to supply the equipment/ materials 
as per agreement, if there is any contradiction between the approved drawings and 
agreement. 
 

a. Lay out drawings of the equipment to be installed including control cables, 
fuel/lube oil pipes and supports /structure for exhaust piping, Chimney and bus 
ducts/ cable trays. 

b. Drawings including section, showing the details of erection of entire equipment. 

c. Electrical wiring diagrams from engine-alternator set to Electrical control panel, 
Electrical control panel to essential LT board including the sizes and capacities 
of the various electrical/ control cables and equipment. 

d. Dimensional drawings of Acoustic enclosure/ Engine-Alternator set and 
Electrical control panel. 

e. Drawings showing details of supports for pipes, chimney cable trays, ducts, etc. 

f. Any other drawings relevant to the work. 

 
25. Drawings / Documents to be furnished on completion of Installation: - Three sets 
of the following laminated drawings shall be submitted by the contractor while handing over 
the installation to the Department. One set shall be laminated on a hard base for display in 
the DG set room/room where Control Panel is installed. In addition, drawings will be given 
as softcopy. 

(a) DG set installation drawings giving complete details of all the equipment. 

(b) Line diagram and layout of all electrical control/Control Panels giving switchgear 
ratings and their disposition, cable feeder sizes and their lay out. 
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(c) Control wiring drawings with all control components and sequence of operations to 
explain the operation of control circuits control panel. 

(d) Manufacturer’s technical catalogues of all equipment and accessories. 

(e) Operation and maintenance manual of all major equipment, detailing all adjustments, 
operation and maintenance procedure. 
 

26. The payment for the system will be made by Reserve Bank of India, Bhubaneswar. Any 
dispute arising out of this contract will also be sorted out within the jurisdiction of courts 
situated at Bhubaneswar. 

 
27. Training:  The tenderer shall impart training to the Bank’s Engineers/Technicians on the 
system before handing over of the system without any charge to the Bank. 

  
28. Agreement: - The successful tenderer shall execute an agreement with the Bank on a 
non- judicial stamp paper in the format (draft) in annexure V enclosed within ten days of 
receipt of letter of acceptance. However, the issue of letter of acceptance by the Bank shall 
be construed as a binding contract, as though such an agreement has been executed and 
all the terms and conditions shall apply on this contract 

 
29. All disputes and differences of any kind whatever arising out of or in connection with the 
contract or the carrying out of the works (whether during the progress of the works or after 
completion and whether before or after the determination abandonment or breach of the 
contract) shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 
with respect to any of the excepted matters shall be final and without appeal as stated in 
hereof. But if either the Contractor be dissatisfied on any matter on which a decision is taken 
by the Bank as above, except any of the expected matter the contractor may within 28 days 
after receiving notice of such decision give a written notice to the other party requiring that 
the matters in dispute be arbitrated upon. Such written notice shall specify the matters, which 
are in dispute or difference of which such written notice has been given. If both the parties 
agree, a single arbitrator would be appointed for the purpose. In case no agreement could 
be reached on the appointment of single arbitrator, both the parties will nominate one person 
each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 
nominate one more person to act as third arbitrator.  

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 
 
The arbitrator or arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case during 
the arbitration proceedings the parties mutually settle or compromise their dispute or 
difference, on the parties filing their joint memorandum of the settlement or compromise, the 
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Arbitrator or the Arbitrators as the case may be, shall make an award in terms of such 
settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 
 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on 
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall 
proceed with the works with all due diligence and shall until the decision of the Arbitrator or 
Arbitrators, as the case may be, is given, abide by the decision of the Bank. No award of 
the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor of his 
obligations to adhere strictly to the Bank’s instructions with regard to the actual carrying out 
of the works. The Employer and the Contractor hereby also agree that arbitration under this 
Clause shall be a condition precedent to any right of action under the Contract.  

 
30 Jurisdiction: - All disputes arising out of or in any way connected with this 
contract/agreement shall be deemed to have arisen at Bhubaneswar and only Courts in 
Bhubaneswar shall have jurisdiction to determine the same. 

 
 
31. Minimum wages/ Gratuity act / contract labour Act/ any other applicable act to the 
workmen: The contractor shall ensure that minimum wages/ gratuity as per statutory 
requirement are paid to all the workmen.  

  
32. Labour License: The contractor shall adhere to various provisions of the Contract Labour 
(Regulation & Abolition) Act 1970, if applicable under the said contract, and fulfil all the 
statutory requirements. 
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Section III 

Safety Code 
 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 

be provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely 

be done from ground. 

4. No portable single ladder shall be over 8 meters in length.  The width between the side rails 

shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not 

be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 

the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing; 

minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as 

to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable 

quality and adequate strength and free from defects. 
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14. The contractor shall provide all the safety gadgets to the workers for carrying out the work 

as per statutory norms. 

15. During the work execution necessary fire safety measures shall also be taken. 
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Section IV 
 

FIRE SAFETY 
1. Cutting / drilling machine and other electrically operated equipment used at site shall be 

plugged into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section shall be 

informed and only after the site inspection by the Fire officers/Personnel, work shall be 

started.  

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7.  Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly.  

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor to the 

workmen to prevent occupational health hazards. 

10. The safety belt shall be provided by the contractor and used by the workmen while working 

from height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 

kind of materials/waste.  

12. Both the staircase doors shall be normally kept closed.  

13. None of the fire extinguishers shall be removed/shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use.  

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner.   

17. Battery operated emergency light/torches shall be provided by the contractor to the workmen 

while working beyond office hours. 
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Electrical Safety 
i. All the temporary electrical power for carrying out various services at site such as 

cutting  / drilling machine shall be provided through properly rated earth  leakage protection 

devices (ELCB). 

ii. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. 

Electrical power cables/wires used shall be properly rated and joints should be avoided. If there, 

the joint should be proper and insulated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

v. Before commencing the welding work for the first time on any day, fire section shall be 

informed. 

vi. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing 

fires,  in  addition  to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be conspicuously 

marked and kept at site at convenient location 

vii. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, 

etc. as applicable depending upon the requirement of the work, shall be used by the workmen 

to prevent occupational health hazards. 

viii. The safety belt shall be used by the workmen while working from height for more than 10 

feet from ground level. 

ix. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

x. Power supply shall be switched off from the Mains when equipment is not in use. 

xi. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

xii. The work site shall be properly illuminated during the work. 

xiii. All the electrical works should be carried out by licensed/ authorized electricians/ 

wiremen. 

xiv. Portable battery-operated lights may be used at work site to avoid laying of temporary 

wire for lights. 

xv. Necessary  barricading  and  signage  boards  of good  quality  shall  be  fixed  at 

conspicuous locations at the work site. 

xvi, Aluminium / steel ladders should have proper rubber insulation at the base and 

wherever required, these ladders shall be kept on electrical insulating safe rubber mats. 
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Section V 

 
The Conditions Hereinbefore Referred To 

 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except 
where subject or context otherwise requires. 

 
a) "Employer" Shall mean the Reserve Bank of India, Bhubaneswar and 

shall include its assignees and successors. 
 

b) In the case of company "Contractor shall mean ________ a company incorporated 
under _______ and   having its registered office at 
_________ and shall include its successors and assigns. 
 

c) "Site" Shall mean the site of the contract works including any 
building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor's use. 
 

d) "This Contract" Shall mean the Article of Agreement, the special conditions, 
the conditions, the Appendix, the schedule of quantities and 
specifications attached hereto and duly signed. 
 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 
notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered post 
to the last known private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered. 
 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act.  
 

g) "Net Prices" If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of items in the Tender 
any sum, either as a percentage or otherwise, then net price 
of any item in their tender shall be the sum arrived at by 
adding to or deducting from the actual figures appearing in 
the Tender as the price of that the item a similar percentage 
or proportionate sum provided always that in determining 
the percentage or proportion of the sum so added or 
deducted by the Contractor the total amount of the any 
Prime Cost items and provisional sums of money shall be 
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deducted from the total amount of the tender.  The 
expression "net rates" or "net prices" when used with 
reference to the contract or account shall be held to mean 
rates or prices so arrived at. 
 

h) "The works" Supply, Installation, Testing & commissioning of 125 KVA 
Diesel Generator Set with Control Panel and Acoustic 
Enclosure at Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar  

2. Scope of Contract: The contractor shall carry out and complete the said work in every 
respect in accordance with this contract and with the directions of and to the satisfaction of 
the Bank's Engineer.  The Bank's Engineer may in his absolute discretion and from time to 
time issue further drawings and/or written instructions, details, direction and explanations 
which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":  

 
a) The variations or modifications of the design, quality or works or the addition or omission 

or substitutions of any work. 
b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing 

and/or specifications. 
c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 
d) The removal and/or re-execution of any works executed by the contractor. 
e) The dismissal from the works of any persons employed thereupon. 
f) The opening up for inspections of any work covered up. 
g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Bank's Engineer's instructions provided always that verbal instructions, directions and 
explanations given to the Contractor or his representative upon the works by the Bank's 
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven 
days, such shall be deemed to be Employer's instructions within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly supported 
by analysis of rates, vouchers etc.  The rates on scrutiny and final acceptance by the 
Employer shall form a supplementary tender.  The Employer shall not be liable for payment 
of such variations until these statements are sanctioned by him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use.  The contractor shall 
prepare the line diagram, system configuration drawing and Lay out plan of the site for 
carrying out the work. Before the issue of the final certificate to the Contractor he shall submit 
to the Bank's Engineer all Drawings and Specifications. 

 
4. The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
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quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

 
5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act 

of the Legislature relating to the works, and to the regulations and bye-laws of any authority, 
and of any water, electricity supply and other companies and/or authorities with whose 
system the structure is proposed to be connected, and shall, before making any variations 
from the Drawings or Specifications that may be necessitated by so conforming, give to the 
architect written notice, specifying the variation proposed to be made and the reason for 
making it and apply for instructions thereon.  In case the Contractor shall not within ten days 
receive such instructions be shall proceed with the work conforming to the provisions, 
regulations, or bye-laws in question, and any variation so necessitated shall be dealt with 
under clause 17 hereof. 

 
The contractor shall bring to the attention of the Employer all notices required by the said 
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to any 
public office all fees that may be properly chargeable-in respect of the works and lodge the 
receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
and shall defend all actions arising from such claims and shall himself pay all royalties, 
license fees, damages cost and charges of all and every sort that may be legally incurred in 
respect thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the positions levels, 
dimensions and alignment of all parts thereof.  If at any time any error in this respect shall 
appear during the progress of the works or within a period of one year from the completion 
of the works, the Contractor shall, if so required, at his own expense rectify such error to the 
satisfaction of the Bank's Engineer. 

 
7. Materials and Workmanship to conform to description: All materials and workmanship 

shall so far as procurable be of the respective kinds described in the Schedule of Quantities 
and/or specifications and in accordance with the contract and the Contractor shall furnish to 
the Employer with all invoices, accounts, receipts and other vouchers to prove that the 
materials comply therewith.  The Contractor shall at his own cost arrange for and/or carry 
out any test of any materials. 

 
8. Contractor's superintendence and representative on the works: The Contractor shall 

give all necessary personal superintendence during the execution of the works and so long 
thereafter as the Employer may consider necessary until the expiration of the "Defects 
Liability Period" stated in the Appendix hereto.  The contractor shall, also during the whole 
time the works are in progress employ a competent representative who shall be constantly 
in attendance at the works while the men are to work.  Any directions, explanations, 
instructions or notice given by the Bank's Engineer to such representative shall be held to 
be given to the Contractor. 
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9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 
immediately dismiss from the works any person employed thereon by him who may, in the 
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons 
shall not be again employed on the works without the permission of the Bank's Engineer. 

 
10. Access to works: The Employer, shall at all reasonable times, have free access to the works 

and/or to the workshops, factories or other places where materials are lying or from which 
they are being obtained and the Contractor shall give every facility to the Employer  
necessary for Inspections and examination and test of the materials and workmanship. No 
person not authorised by the Employer except the representatives of public authorities shall 
be allowed on the works at any time. 

 
11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by 

the Employer to inspect the works.  The Contractor shall afford the Bank’s Engineer every 
facility and assistance for inspecting the works and materials and for checking and 
measuring time and materials.  

 
The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or 
to his representative of non-approval or any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued.  The work will from time to 
time be examined by the Assistant Manager (Tech.) but such examination shall not in any 
way exonerate the Contractor from the obligation to remedy any defects which may be found 
to exist at a stage of the works or after the same is completed.  Subject to the limitations of 
this clause the Contractor shall take instructions only from the Bank's Engineer. 

 
12. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, assign 
or under-let the Contract or any part share thereof or any interest therein without the prior 
written consent of the Employer and not undertaking shall relieve the Contractor from the full 
and entire responsibility of the Contract or from active superintendence of the works during 
their progress. 

 
13. No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer 

thinks proper at any time during the progress of the works to make any alterations in, or 
addition to, or omissions from the works or any alteration in the kind of quality of the materials 
to be used therein and shall give notice thereof in writing under  his hand to the Contractor, 
the Contractor shall alter, add to, or omit from, as the case  may be, in accordance with such 
notice, but  the contractor shall not do any work extra to  or make any alterations or additions 
to or omissions from the works or  any deviation from  any of the provisions of the Contract.  
Stipulations, specifications or Contract Drawings without the previous consent in writing of 
the Employer and the value of such extras alterations, additions or omission shall, in all 
cases, be determined by the Employer in accordance with the provisions of Clause 17 
hereof, and the same shall be added to, or deducted from the Contract Amount, as the case 
may be accordingly. 

 
14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of Measurement. 
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Any error in description or in quantity or in omission of items from the schedule of quantities 
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under 
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case 
may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's 
schedule of rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and 
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices 
which rates and prices shall cover all his obligations under the contract, and all matters and 
things necessary for the proper completion of the works. 

 
16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith  
attend or send a qualified agent to assist Assistant Engineer in taking such measurements 
and calculations and to furnish all particulars or to give all assistance required by any of 
them. 

 
Should the Contractor not attend or neglect or omit to send such agent then the 
measurement taken by the Bank's Engineer or a person approved by him shall be taken to 
be correct measurement of the works.  Such measurements shall be taken in accordance 
with the Mode of Measurements detailed in the Specifications. 

 
The Contractor or his Agent may at the time of measurement take such notes and 
measurement as he may requires. 

 
All authorised extra works, omissions and all variations made with the prior approval in 
writing of Employer shall be included in such measurements. 

 
17. Prices for extra: The Contractor may, when authorised and shall, when directed, in writing 

by the Employer, add to, omit from or vary the works shown upon the drawings, or described 
in the specification, or included in the schedule of Quantities, but the contractor shall make 
no addition, omission or variation without such authorisation or direction.  A verbal authority 
or direction by the Bank's Engineer shall, if confirmed by them in writing within seven days, 
be deemed to have been given in writing. 
 
No claim for an extra shall be allowed unless it shall have been executed under provisions 
of clause above hereof with the concurrence of the Employer herein mentioned.  Any such 
extra in herein referred to as authorised and shall be made in accordance with the following 
provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the 
extra work where such extra work in similar character and executed under conditions 
as the work priced therein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 
provided if omissions vary the conditions under which any remaining items of works 
are carried out,  the prices for the same shall be valued under sub-clause(c) hereof. 
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(c) Where the extra works are not of similar character and/or quoted under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omissions or 
additions relative the amount of the whole of the Contract works or to any part thereof 
shall be such that in the opinion of the Bank's engineer,  the net rate or price 
contained in the priced Schedule of Quantities or tender or for any item of the works 
involves loss or expenses beyond that reasonably contemplated by the contractor or 
is by reason of such omission or addition rendered unreasonable or inapplicable, the 
Bank's Engineer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper, with the prior approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices as the net rates stated in the tender or the Priced Schedule 
or Quantities or, if not so  stated, then in accordance with the local day work rates 
and wages for the district provided that in either case vouchers specifying the daily 
time (the workmen's names) and materials employed be delivered for verification to 
the Bank's Engineer at or before the end of the week  following that in which the work 
has been executed. 

 
The measurement and valuation in respect of the Contract shall be completed within the 
"period of final measurements" stated in the Appendix or if not stated then within six 
months of the completion of the Contract works as defined in Clause 21 hereof. 
 

18. Unfixed materials when taken into account to be the property of the Employer 
 

Where in any certificates (of which the Contractor has received payment) the Bank's 
Engineer has included the value of any unfixed materials included for and/or placed on or 
adjacent to the works such materials shall become the property of the Employer and they 
shall not be removed except for use upon the works, without the written authority of the 
Employer.  The Contractor shall be liable for any loss of, or damage to, such materials. 

 
19. Removal of improper work : The Employer shall, during the progress of the works, have 

power to order in writing from time to time the removal from the works within such reasonable 
time or times as may be specified in the order of any materials which in the opinion of the 
Bank's Engineer are not in accordance with the Specifications, the substitutions of proper 
materials, and the removal and proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings & specifications or instructions and the 
contractor shall forthwith carry out such order at his  own cost. In case of default on the part 
of Contractor to carry out such order, the Employer shall have the power to employ any pay 
other persons to carry out the same; and all expenses consequent thereon, or incidental 
thereto, shall be borne by the Contractor, or may be deducted by the Employer from any 
moneys due, or that may become due, to the Contractor. 

 
20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which 

may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none 
stated them within twelve months after the virtual completion of the works, arising in the 
opinion of the Employer from materials of workmanship not in accordance with the  contract, 
shall upon the direction in writing of the Employer, and within such reasonable time as shall 
be specified therein, be amended and made good by the Contractor, at his own cost and in 
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case of default the Employer may employ and pay  other persons to amend and make good 
such defects, shrinkage settlements or other faults, and all damages loss and expenses 
consequent thereon are incidental thereto shall be made good and borne by the Employer 
or may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from 
any money due or that may become due to the Contractor, or the Employer may in lieu of 
such amending and making good by the Contractor deduct from any money due to the 
Contractor a sum, to be determined by the Employer equivalent to the cost of amending such 
work and in the event of the amount retained under clause 32 hereof being insufficient, 
recover the balance from the Contractor, together with any expenses the Employer may have 
incurred in connection therewith.  Should any defective work have been done or materials 
supplied by any sub-contractor employed on the works who has been nominated as provided 
under clause 12 and 22 hereof, the contractor shall be liable to make good in the same 
manner as if such work or material had been done or supplied by the Contractor and been 
subject to the provision of this clause 2 hereof.  The contractor shall remain liable under the 
provisions of this clause the signing of any certificate or the passing of any accounts by the 
Employer. 

 
21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 
been virtually completed.  The defects liability period shall commence from the date of such 
certificates. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing 
any work of supplying and fixing any goods for which the prime cost prices or provisional 
sums are included in the Schedule of Quantities and/or Specifications who may be 
nominated or selected by the Employer or hereby declared to be sub-contractors employed 
by the contractor and are herein referred to as nominated sub-contractors. 

 
No nominated sub-contractors shall be employed on or in connection with the works against 
the Contractor shall make reasonable objection are (save where the Architect and the 
Contractor shall otherwise agree) who will not enter into contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 
contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractors his servants or agents or any 
misuse by him or them or any scaffolding or other plant, the property of the 
Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 
receipt of the Employer's Certificate provided that before any Certificate is issued 
the Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a Certificate of the Bank and 
deduct the amount thereof from any sums due to the Contractor.  The exercise of 
this power shall not create private of contract as between Employer and Sub-
Contractor. 
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23. Other persons employed by Employer: The Employer reserves the right to use premises 
and any portion of the site for the execution of any work not included in this Contract which 
it may desire to have carried out by other persons, and the Contractor shall allow all 
reasonable facilities for the execution of such work but shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the 
Employer.  Such work shall be carried out in such manner as not to impede the progress of 
the works included in the Contract and the Contractor shall not be responsible for any 
damage or delay which may happen to or occasioned by such work. 

 
24. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury to persons, animals or things, and for all structural and decorative 
damage to property which may arise from the operation or neglect of himself or of any 
nominated sub-contractor or any employee of either, whether such injury or damage arises 
from carelessness accident or any other clause whatever in any connected with the carrying 
out of this Contract.  This clause shall be held to include inter alia, any damage to buildings, 
whether immediately adjacent or otherwise, and any damage to road, streets, foot-paths, 
bridges or ways as well as damage caused to the buildings and works forming the subject 
of this contract by frost, rain, win d or other inclemency of weather.  The Contractor shall 
indemnify the Employer and hold it harmless in respect of all and any expenses arising from 
any such injury or damage to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damage under any acts of any legislature or otherwise and 
also in respect of any award or compensation or damages consequent upon such claim. 

 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver up the whole of the Contract works complete to and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage to the property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also 
cover the risk of damages to other's materials/equipment/properties including those, if any 
of the banks during construction/erection/commissioning of the said contract work at site.  
The value of third party liability for compensation for loss of human life or full /partial 
disablement shall be of required statutory value for full and partial disablement and shall 
nevertheless cover such compensation as may be awarded by a court of law.  Cover for 
damage to other's equipment/property shall be as approved by the bank.  The sub-
contractors of the contractor shall not be holders or beneficiaries in the policy nor shall they 
be named in the policy.  The bank shall be the principal holder of the policy along with the 
contractor. The bank reserves the exclusive right to assign the policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made against 
the Employer be any member of the public or other third party in respect of anything which 
may arise in respect of the works or in consequences thereof and shall at his own expenses 
arrange to effect and maintain, until the virtual completion of the contract, with an approved 
office a policy of insurance in the joint names of the Employer and the Contractor against 
such risks and deposit such policy or policies with the Architect from time to time during the 
currency of this contract.  The Contractor shall also similarly indemnify the Employer, against 
all claims which may be made upon the Employer whether under the Workmen's 
Compensation Act or any other status in force during the currency of this contract or at 
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common law in respect of any employee of the Contractor or any Sub-Contractor and shall 
at his own expenses effect and maintain, in the joint names of the Employer and the 
Contractor against such risks  and deposit  such policy or policies with  the Architect from 
time to time during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the 
Insurance Policies above referred to and also for all other damage to any person, animal or 
property arising out of the incidental to the negligent or defective carrying out of this Contract 
transit, storage, erection, testing & commissioning policy.  He shall also indemnify the 
Employer in respect of any costs, charges or expenses arising out of any claim or 
proceedings and also in respect of any award of compensation or damages arising 
therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage 
from any or all sums due or to become due to the Contractor without prejudice to the 
Employer's other rights in respect thereof.  

 
25. Insurance: The contractor shall, within 14 days after the issue of work order or before the 

commencement of the works, insure the works at his cost and keep them insured until the 
virtual completion of works, against loss or damage by fire with an office in the joint names 
of the employer and the contractor (the name of the former being placed first in the 
policy) for the full amount of the contract.  Such policy shall cover the property of the 
"Employer" only.  The contractor shall deposit the policy and receipts for the premium 
with the employer within 14 days from the issue of work order or before the 
commencement of the works.  In default of the contractor, insuring as provided above, the 
employer may so insure the works and may deduct the premium paid from any moneys due 
or which may become due to the Contractor without prejudice to the other rights of the 
Employer in respect of such default.  In case it becomes necessary to suspend the works, 
the Contractor shall as soon as the claim under the policy is settled, or the work reinstated 
by the Insurance Office, should they elect to do so, proceed with all due diligence with the 
completion of the works in same manner as though the fire had not occurred and in all 
respects under the same conditions of Contract.  The Contractor in case of rebuilding or 
reinstatement after fire shall be entitled to such extension of time for completion as deems 
fit. 

 
26. Date of commencement and completion: The Contractor shall be allowed admittance to 

the site on "Date of Commencement" stated in the Appendix hereto, or each later date  as 
may be specified by the  Employer and be shall thereupon and forthwith begin the works and 
shall regularly proceed with and complete the same (except such painting or other decorative 
work as the bank may desire to delay) or before the "Date of Completion" stated in the 
Appendix subject nevertheless to provisions for extension  of time hereinafter contained. 

 
27. Damages for non-completion: If the Contractor fails to complete the works by the date 

stated in the Appendix or within any extended time under Clause 26 and 20 here the 
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages" 
for the period during which the said works shall so remain incomplete and the Employer may 
deduct such damages from any money due to the Contractor. 
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28. Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) by 

force majure or (b) by reason of any exceptionally  inclement weather or c) by reason of 
proceedings  taken or threatened by or dispute with adjoining or neighbouring owners or 
public authorities arising otherwise than through contractor's own default or (d) by the works 
or delays of other contractor or Tradesmen engaged or nominated by the Employer and not 
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's 
Engineer instruction as per clause 17 hereof (f) by reason of civil commotion, local 
combination of workmen or strike or lockout affecting any of the building trades or (g) in 
consequence of the Contractor not having received in due time necessary instructions from 
the Bank for which he shall have specifically applied in writing or (h) from other causes which 
the Bank may certify as beyond the control of contractor or (I) in the event, the value of the 
work exceed the value of the Priced Schedule of Quantities owing to variation, the  Bank 
may make a fair and reasonable extension of time for completion shall as soon as may be 
given written notice thereof to the bank but the Contractor shall nevertheless constantly use 
his endeavours to prevent delay and shall do all that may reasonably has required to the 
satisfaction of Bank to proceed with work. 

 
 

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt 
of written notice from the Employer requiring compliance within 10 days  fails to comply with 
such further drawings and/or Bank's instructions the Employer may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by 
the Employer as a debt or may be deducted by him from any moneys due to the Contractor. 

 
30. Termination of Contract by the Employer:  If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 
company shall have an order for compulsory winding up made against it or pass an effective 
resolution  for  winding up voluntarily or subject to the supervisions of the court and the 
Official Assignee or the Liquidator in such acts of insolvency or  winding up, as the case may 
be, shall be unable within seven days after notice to him requiring him to do so to show the 
reasonable satisfaction of the Architect that he is able to carry out and fulfill the Contract and 
to give security therefore, if so required by the Architect. 

 
Or if the Contractor (whether an individual, first or incorporated company shall suffer 
execution or other process of court attaching property to be issued against the Contractor. 

 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractors.  
 
Or shall assign to sublet this Contract without the consent in writing of the Employer first had 
and obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may become due 
to the Contractor hereunder. 
 
(i) Has abandoned the Contract, or 
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(ii) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progresses of the works for fourteen days after receiving 
from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for 
seven days receiving from the Bank written notice that the said materials or work 
were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 
matter or things by the Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract, the whole 
of which shall continue in force as fully as if the Contract has not been so determined, and 
so if the works subsequently execute had been executed by or on behalf of the Contractor.  
And further, the Employer by his agents or servants may enter upon and taken possession 
of the works and all plant, tools scaffoldings, sheds, machinery, steam and other power  
utensils and materials lying upon the premises or the adjoining lands or roads, and use the 
same as his own property or may employ the same by means of his own servants and 
workmen  in carrying on and completing the work or by employing any other Contractor or 
other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act matter or thing to prevent or hinder such other contractor or other 
person or persons employed for completing and finishing or using the materials and plant for 
the works.  When the works shall be completed or as soon thereafter as convenient the Bank 
shall give a notice in writing to the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within a period of fourteen days after receipt thereof by 
him, the Employer may sell the same by public auction, and give credit to the Contractor for 
the net amount realized.  The employer shall thereafter ascertain and certify in writing under 
his hand what of the said plant and materials so taken possessions or by the Employer and 
the expenses or loss which the Employer shall have been  put to in procuring the works to 
be completed and the amount.  If any, owing the Contractor and the amount which shall be 
so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor 
to the Employer, as the case may be, and the Certificate of the Bank shall be final and 
conclusive between the parties. 
 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 
Employer under Certificate of the Bank's Engineer shall be in  arrears and unpaid for thirty 
days after notice in writing requiring payment of the amount as aforesaid shall have been 
given by the Contractor  to the Employer, or if the Employer interferes with or obstructs the 
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works 
be stopped for three months under the order of the Architect or  the Employer or by any 
injunction or other order of any court of Law, then and in any of the said cases the Contractor 
shall be in liberty to determine the  Contract by notice in writing to the Employer, and he shall 
be entitled to recover from the Employer, payment for all works executed and for any loss 
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he may sustain upon any plant or materials supplied or purchased or prepared for the 
purpose or the Contract. 
 
In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in 
accordance with Clause 17 hereof. 
 

32. Certificates and Payments: The Contractor shall be paid by the Employer from time to time 
by installments under interim Certificate to be issued by the Bank's Engineer on account of 
the works executed work to the approximate value named in the Appendix as 'Value of work 
for Interim Certificate' has been executed in accordance with this Contract, subject, however, 
to a retention of the percentage of such value named in the  Appendix as "Total Retention 
Money" after which time the installments shall be up to the full value of the work subsequently 
so executed and fixed in the building.  And when the works have been virtually completed, 
the Contractor shall be paid  by the Employer in accordance with the Certificate to be issued 
by the Bank's Engineers the sum of money named in the Appendix as "installment after 
Virtual  Completion" being a part of the said Total Retention Money.  And the Contractor shall 
be entitled to the payment of the Final Balance in accordance with the final Certificate at the 
expiration of  the period referred to as 'the Defects liability Period' in the Appendix hereto 
from the date of virtual completion or as soon as after expiration of such period as the works 
shall have been finally completed and all defects made good according to the true intent and 
meaning hereof whichever shall last happen provided always or at or after their  completion 
shall not relive the Contractor from his liability under clause 21  and 36 nor relieve the 
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment relating to 
the works or materials or to any matter dealt with in the Certificate and in case of the all 
defects and insufficiencies in the works or materials which a reasonable examination would 
not have disclosed. 
 
The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 
 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 
within the 'period of honouring Certificates' names in the Appendix carry interest at the rate 
named in the Appendix as the "Rate of interest for delayed payment" from the date upon 
which sum ought to have been paid by the Employer until the payment.  

 
34. The decision, opinion, direction Certificate (except for payment) with respect to all or any of 

the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are herein 
referred to as the excepted matters) shall be final and conclusive and binding on the parties 
hereto and shall be without appeal.  Any other decision, opinion, direction, shall be subject 
to the right of Arbitration and review under the Clause 35 hereof in the same way in all 
respects (including the provisions as to opening the reference). 
 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 
arising out of or in connection with the contract or the carrying out of the works (whether 
during the progress of the works or after the completion and whether before or after the 
determination abandonment or breach of the contract) shall be referred to and settled by the 
Bank who shall state its decision in writing. Such decision may be in the form of a final 
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certificate or otherwise. The decision of the Bank with respect to any of the excepted matters 
shall be final and without appeal as stated in Clause 33 hereof. But if either the Contractor 
be dissatisfied on any matter on which a decision is taken by the Bank as above, except any 
of the expected matter the Contractor may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be 
arbitrated upon. Such written notice shall specify the matters, which are in dispute or 
difference of which such written notice has been given. If both the parties agree, a single 
arbitrator would be appointed for the purpose. In case no agreement could be reached on 
the appointment of single arbitrator, both the parties will nominate one person each as an 
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one 
more person to act as third arbitrator or umpire.  

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 
 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case during the 
arbitration proceedings the parties mutually settle or compromise their dispute or difference, 
on the parties filing their joint memorandum of the settlement or compromise, the Arbitrator 
or the Arbitrators as the case may be, shall make an award in terms of such settlement or 
compromise. 
 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 
 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 
 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on 
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, 
as the case may be, is given, abide by the decision of the Bank. No award of the Arbitrator 
or Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere 
strictly to the Bank’s instructions with regard to the actual carrying out of the works. The 
Employer and the Contractor hereby also agree that arbitration under this Clause shall be a 
condition precedent to any right of action under the Contract.  

 
 
Right of technical scrutiny of final bill 
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36. The Employer shall have a right to cause a technical examination of the works and the final 
bill of the contractor including all supporting vouchers, abstracts, etc. to be made     at the 
time of payment of the final bill.  If as a result of this examination of otherwise any sum is 
found to have been   overpaid or over certified it shall be lawful for the employer to recover 
the sum.   

 
Employer entitled to cover compensation paid to workman 

 
37. If, for any reason, the Employer is obliged, by virtue of the   provisions of the Workmen's 

Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so 
paid, and without prejudice to the rights of the Employer under the said Act.  The Employer 
shall be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer shall not be bound to contest any claim made 
against it under the said Act, except on the written request of the Contractor and upon his 
giving to the Employer full security to the satisfaction of the Employer for all costs for which 
the Employer might become liable in consequence of contesting such claim. 

 
Abandonment of works 

 
38. If at any time after the acceptance of the tender, the Employer shall for any reasons 

whatsoever not requires the whole or any part of the works to be carried out, the Bank  shall 
give  notice in writing to the Contractor who shall have no claim to any payment of 
compensation or other-wise whatsoever on account of any profit or advantage which he 
might have derived from the execution of the whole works. 

 
Return of surplus materials 

 
39. Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, 

where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchase made under orders or permits or licenses   issued by Government,  
the Contractor shall  hold the said  materials economically and solely for the purpose of the 
Contract  and not dispose of them without  the prior written permission of the Employer   and 
return it to the Employer, if required by the Employer, at the price to  be determined by the 
Bank having due regard to the  conditions of the materials, the price to be determined not be 
exceed  the purchase price thereof inclusive of sales tax, octroi  and other such levies paid 
by the Contractor in respect thereof,  in  the even of breach of the aforesaid condition, the 
Contractor  shall in addition to being liable to action for contravention of the terms of licenses 
or permit and/or criminal breach of trust, be liable to Employer for all moneys, advantages or 
profits resulting or which in the usual course would have resulted to his by reason  of such 
breach. 
 
Right of employer to terminate contract in the event of death of Contractor or 
individual 
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40. Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Employer shall have the option of terminating the contract without 
incurring any liability for such termination. 

41. Non-disclosure Clause:- 
 

The Contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not publish, permit to be published, or disclose 
any particulars of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The Contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the Contractor and 
the Employer shall be entitled to claim damages and pursue legal remedies. 
 
42. Sexual Harassment of women at work place 
 

a) The contractor shall be solely responsible for full compliance with the provisions of 
“the Sexual Harassment of women at work place (Prevention, Prohibition and 
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its 
employee within the premises of the Bank, the complaint will be filed before the 
Internal Complaints Committee constituted by the contractor/Agency and the 
contractor. 

b) Any complaint of sexual harassment from any aggrieved employee of the Service 
Provider against any employee of the Bank or any employee of any other firm working 
in the Bank shall be taken cognizance of by the Regional Complaints Committee 
constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need 
to be paid in case the incident involves the employees of the contractor, for instance 
any monetary relief to Bank’s employee or other firm’s employee, if sexual violence 
by the employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

43. Instructions for recording measurements:  
 

(i) The measurements shall be recorded and entered in computerised format in the 
first instance by the contractor (The MBs shall be printed as per the prescribed 
format given by the Bank in annexure), and a hard copy shall be submitted to the 
department. All entries shall be made exactly as per the extant procedure for 
recording conventional MBs.  

(ii) These measurements shall be then 100% checked by the Junior Engineer/ 
AM(Tech). The contractor shall incorporate all such changes or corrections, as 
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may be done during these checks, to his draft computerised measurements and 
submit to the department the corrected computerised measurement in the form of 
a book, duly hard bound with its page machine numbered. All the pages of the 
computerised MB shall have full signature with date of the authorised official of 
the contractor and the official of the bank with name and designation.  

(iii) The test checking of these computerised measurements shall be carried out by the 
concerned officials as per extant instructions. This book shall then be treated as 
computerised Measurement Book. 

(iv) The computerised MB given by the contractor, duly bound, with its pages machine 
numbered, shall have no cutting or over-writing. In case of any error, the 
computerised MB shall be cancelled and the contractor shall re-submit a fresh 
computerised MB, duly incorporating all the corrections. This should be done 
before the corresponding bill is submitted to the department for payment. 

(v) The concerned officials shall record the necessary certificates for their checks and 
test checks as per the extant procedure in the computerised MB. It shall be the 
responsibility of the contractor to ensure that all the corrections have been 
incorporated in the computerised MB before Bank’s officials record their 
certificates. 

(vi) The computerised MB shall be allotted a serial number as per the register of 
computerised MB. 

(vii) All the pages of the Finalised computerised MB shall have full signature with date 
of the authorised official of the contractor and the official of the bank with name 
and designation. 

(viii) For each RA bill and Final bill separate Computerised MBs shall be submitted by 
the contractor. 
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Section VI 
 

SPECIAL CONDITIONS 
 

1) The workmen will not be allowed to stay within the premises. 
 
2) The electric power required for the work can also be similarly drawn from the supply available 
at site free of cost. 
 
3) Permission, if any, required from the local bodies shall be obtained by the Contractor. 
 
4) The intending tenderer can obtain any   clarifications regarding the Tender drawings, 
specifications etc. from the department on any Bank's working day. 
 
5) The tenderer may please note that, the work has to be carried out during the day time or as 
per the Bank’s instructions.   Therefore, the entire work involved shall be carried out with least 
disturbance to the staffs/occupants of the office/ colony and also day-to-day cleaning has to be 
done by the contractor.  
 
6) The wall/slab/column should be cut by chase cutter only. 
 
7) The entire materials for the work shall be brought to the working area through the staircase 
and no freight lift will be available for lifting materials.   
 
8) The debris/dust or any wastage generated out of the above work shall be cleaned as 
frequently as required and as instructed by the Bank's Engineer. 
 
9) All dismantling work and work generating noise shall be done during the day time and 
holidays and day time work shall have to be done on restricted hours. Contractor has to made 
availability of supply during the Evening & night time. Contractor shall take into account the 
above facts while quoting the rates. 
 
10) The tenderer shall remove all the debris collected at site (from the Bank's premises) on 
everyday basis.   
11) The staircase and passages used by the laborers shall be cleaned properly, as per the entire 
satisfaction of Bank's Engineers. 
 
12) The contractor shall depute qualified supervisor during execution of the work .No work shall 
be carried out at site in unsupervised manner. 
 
13) The tenderer shall use only approved brands of materials.  
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Section VII 
 
 

APPENDIX HEREIN REFERRED TO 
 
 

1.  Defect’s liability Period/warranty  12 months from the date of issue of virtual 
completion certificate. 

2.  Period of final measurement 1 month from the date of final 
commissioning.  

3.  Date of commencement 14th day after the date of issue of the work 
order 

4.  Period of completion Within 60 days, after the 14th day of 
issue of work order  

5.  Liquidated Damages for delay in 
completing the work. 

0.25% of the contract amount per week 
for the delayed period up to maximum 
10% of the contract amount.   

6.  Value of work for Interim Certificate for 
running bill 

 8 lakhs 

7.  Period of honoring interim certificate 90 days from the date of submission of 
final bill. (subject to satisfactory 
completion and handing over the DG set)  

8.  Retention Money  @5% will be deducted on each bill 
9.  Interest for delayed payment  3% per annum  

 
 
 
 
Signature of Contractor 
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Section VIII 
 
(a) TECHNICAL SPECIFICATION FOR 125 KVA DG SET DG Set Rating: 

415 Volts, three phases, 125 KVA, 1500 RPM, with inbuilt water-Cooled radiator DG set with 
Control Panel, acoustic enclosure, control cables, termination of power cabling, batteries, 
battery charger and associated accessories etc.  

1.0 DIESEL ENGINE AS ACCESSORIES ENGINE 

a) The diesel engines shall be of the direct injection, with Radiator cooled, optimised 
Turbocharger for increased altitude capabilities, operating at a nominal speed of 1500 
RPM, confirming to relevant IS standard  and not less than 155 BHP at 100% load with 
fan power included and coupled to 125 KVA Alternator 

b) The engine shall meet the current emission norms i.e. CPCB-IV. 

c) The engine fitments shall include but not be limited to the following: - 

i) Flexible coupling / Close Coupled alternator and flywheel. 

ii) Dry type air filter with clogged condition indicator (The filter shall be easily 
approachable for maintenance). 

iii) Radiator inbuilt in the common skid base frame and Engine suitable to 
run the DG set at 10% overload at an ambient of 50 Degrees centigrade, keeping 
the acoustic doors in closed condition 

iv) Engine driven fuel pump. 

v) Engine driven coolant pump. 

vi) Engine driven lubricant Lube oil pump, oil cooler and filter.  

vii) Silencers with residential grade. 

viii) 12V/24V D.C. Starter and battery charging alternator. 

             ix)         Microprocessor based monitoring and control system capable of operator 
interface to the DG set manually and remote start/stop control and shut down 
fault indication shall be of electronic LCD type displaying Engine and Alternator 
parameters, compatible for BMS Integration through RS485 

  x) The fuel consumption should be as detailed below: -  

* 100% Load= Less than 35 Ltrs. per hour.  

* 75% Load= Less than 28  Ltrs. per hour.    
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"Tenders may mention the fuel consumption at above mentioned load in technical 
bid under Technical Compliance (Section-ix)." 

xi)   Daily fuel service tank as per the CPCB-IV+ with minimum 250 liters capacity or as 
per OEM standards but it should cater at least 8 hours of operation on full load (standard 
integral tank). The location of the tank depends on standards manufacturing design.  

d) The engine speed shall be regulated through Electronic Governing system 
which shall also provide the over speed protection. The AVR should have adjustable V/Hz 
feature to adjust and obtain best possible block loading capacity 

e) The generator sets shall have the following protection features in-built in 
Controller 

 

Engine Safeties Features and Protection 

Low Oil Pressure Warning 

High Coolant Temperature Warning 

Low Coolant Level (Warning or Shut Down) 

Low Oil Pressure Shut Down 

High Coolant Temperature Shut Down 

Fail to Crank Shut Down 

Cranking Lockout 

Over speed Shut Down 

Emergency Stop Shut Down 

Fault Log for at least Last 5 Faults 

Weak Battery Warning 

Electrical Safeties Features and Protection 

High AC Voltage Protection 

Low AC Voltage Protection 

Under Frequency Protection 

Loss of Excitation 

Weak Battery Monitoring Feature 

Engine Safety Features 

Battery Voltage Monitoring 

Coolant Temperature Monitoring 
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Low Lube Lubricant Oil Pressure Safety 

High Engine Speed Safety 

Engine Run Hours 

                     Fault Codes Display as per OEM standards 

                    a)   Programmable Isochronous or drop governing ability 

                    b) High Coolant Temperature (Trip/Alarm) 

                    c) Over Speed (Trip / Alarm) 

                    d)  Low Lubricant Oil Pressure (Trip) 

                    e)  Low Coolant Level (Trip / Alarm)   

                     f)  Battery Charging failure 

           Starter Motor Protection 

                  As per OEM standard. 

           ENGINE ACCESSORIES. 

        The following accessories shall be supplied with the DG set. 

        a) Common base frame for the Engine, alternator & radiator. 

         b) Anti-vibration mounts of reputed make of requisite quantity to be provided 
between Engine and base frame and Alternator & Base frame. 

         c) Protective guards for all rotating parts is compulsory.  

BATTERIES 

a) The batteries shall be of maintenance free type with pure Lead-Tin thin Plate 
(LTP) technology or Maintenance free. The battery Casing should be as per OEM 
standards. 

b) Battery shall be suitable for three successive starting attempts each of 10 
seconds duration with a gap of 5 seconds between successive starts. The AH of 
batteries shall be as recommended by manufacturer. 

c) The batteries shall be supplied and provided with standard automatic charger of 
suitable capacity to charge the batteries near D G Set / within the Control Panel.  

2.0 ALTERNATOR (125 KVA)  

The Alternator should be horizontal foot mounted, single/double bearing, self-excited, 
brush-less, screen protected drip proof (SPDP), continuous duty alternator conforming 
to IS / IEC with Class "H" insulation, IP-23 enclosure incorporating the following- 
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a) Continuous damper winding. 

b) AVR to be part of the alternator. 

c) Terminal box with both ends of each phase winding brought to terminals. 

d) Single bearing/Double Bearing 

e) Rated Power factor   :  0.8(lag) 

f) Rated voltage           : 415 volts 

g) Rated frequency       : 50 Hz 

h) No of phases            : 3 

i) Enclosure                : IP 23  

j) Ventilation            : Self-ventilated air cooled 

k) Ambient temperature : 40 °C maximum 

l) Insulation class  : H 

m) Temperature rise  : within class H limits rated loads 

n)  Voltage regulation        : +/- 1% 

o) Voltage variation       : +/- 5% 

p) Overload duration/capacity :10% for one hour in every 12 hours continuous use 

q) Frequency variation: as defined by Engine Governor (+/-1%) 

r) Type of AVR          : Electronic 

s) Type of bearings and lubrication Arrangement : Anti friction bearings with grease 
lubrication 

Following control system should be available for the Generator set as per OEM 
standards 

1. Local or remote start and stop. 

2. Control Switch: OFF/RUN/AUTO MODE 

3. LED INDICATING LAMPS for indicating the following status 

          a. Not in Auto Mode 

           b. Shutdown 
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           c. Remote start command 

4.        Fault Reset Switch 

          5.        Emergency stop Switch 

Following Metering & Protections are required for the DG set as per OEM standards.  

Digital Meters Indication for the following: 

a.] Engine Parameters: 

1. Lubricant Oil Pressure 

2. Coolant temperature 

3. Engine Speed 

4. Engine Hours Run 

5. Battery Voltage 

b.] Alternator Parameters: - 

1. Phase voltage LL 

2. Parallel bus voltage 

3. Phase current  

4. Frequency 

5. Total and per phase KVA 

6. Alternator exciter duty and governor duty 

c.] Protections: 

Engine: 

1. Low Lubricant oil pressure (Warning(W)/Shutdown (SD)) 

2. High coolant temperature (W/SD) 

3. Low coolant temperature - W 

4. Low coolant level - W/SD 

5. Oil pressure sender - W 

6. Engine temperature sender - W 

7. Fail to crank - SD 

8. Over crank - SD 

9. Over speed - SD 
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10. Low and high battery voltage - W 

11. Weak battery - W 

12. Dead Battery - SD 

13. Magnetic pick up failure - SD 

Alternator: 

1. Over voltage - SD 

2. Under voltage - SD 

3. Under frequency - SD 

4. Over frequency - W/SD 

5. Loss of excitation-SD 

 
Local Isolation on Engine standard control Panel:  suitable capacity Amp MCCB, 25 kA 
or better / suitable rating shall be provided. 

 

Manual control panel  
The Control panel shall be designed for operation of the generator set and to connect the Load 

panel.  The panel shall be integral cubicle pattern, fabricated out of 16 SWG, CRCA sheet and 

powder coated with RAL 9003.    

 

The panel shall be complete with inter connections, insulators, 2 Nos. earthing lugs and shall 

incorporate the following – 

(1)    Bus bar of electrolytic grade tinned copper with current density of 1.2 Amp per sq. mm or 
suitable size cables 
(2)    Voltmeter 0-500 V 
(3)    Selector Switch Voltmeter - OFF/RY/YB/BR   
(4)    Ammeter of suitable scale - 0-200 A or suitable rating 
(5)    Selector Switch Ammeter - OFF/R/Y/B   
(6)    Mode Selector Switch OFF/MANUAL  
(7)    Indicating light, hooter, annunciator, timer etc, as per standards manufacturer design 
   
(8)    Set of current transformer of suitable rating & accuracy  class both for metering and 
protection as per standards manufacturer design.    
(9)    Built-in, boost cum trickle Battery Charger consisting of- Transformer/Rectifier, DC 
Ammeter, DC Voltmeter, Charging rate selector switch etc as per standards manufacturer 
design. 
 
(10)   Digital Frequency, KWH, KW meter, 3 ph, 4 Wire, 415 V AC or Multifunction meter. 
    
(11)  suitable capacity MCCB for DG supply with short circuit and overload protection.  
 
 (15) Requisite quantity and suitable capacity control MCB, other power or auxiliary contractor 
etc. as per manufacturer standards design 
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 (16) Necessary bus extension / sufficient space & cable entry plates etc. for terminating load 
power Cables. 

 
 (17) All other electrical/electronic components required for the functioning of the Manual control 
panel as per manufacturer’s standards design. 
 
 (18)   Protection for AC Generator    
   

(i)  Main supply voltage Monitor with under/ over voltage adjustable 
setting as per manufacturer standards through controller 

   
 (19)       Set of control relays  
        

(i) Set of indicating lamp load on set, load on mains, Start failure, high 
temperature trip, low oil pressure, high temperature warning, battery low.
     

(ii) Push buttons for start, stop, Reset / Alarm acknowledge/DG/Mains supply 
Contactors close/open and Test.    

(iii) Toggle Switch for hooter ON/OFF     
 

(iv)      3 phase 4 wire unbalanced type energy meter of suitable capacity (complete 

with CTs) or as per manufacturer standards through controller.   

 
The panel shall be so designed that in the case of main supply failure, the diesel engine and 

the generator shall be started manually and can make available the generator power to the 

essential loads.  On restoration of main supply, the generator supply shall be cut off manually 

after stabilization of restored main supply and thereafter the engine shall be shut down. 

 

If the engine fails to start after three attempts or fail to pick up rated speed, the engine starter 

shall trip automatically and there shall be an audio alarm to sound an unhealthy condition of the 

generator set.  The panel shall have suitable circuitry incorporated therein for all the functions 

specified above complete with all required components viz. control coils, relays, contact blocks, 

internal wiring etc. 

 

The components used in the fabrication of the panel shall be of high quality / reliability and shall 

be of reputed make, the spares of which are readily available in the local market.   

 

One set of operating manual and two sets of control circuit drawing of panel in laminated form 

out of which one will be made available in the generator room near the Control Panel and other 

for the record purpose shall be provided.  
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 (20) Spares and Tools - The tenderers shall submit the list of standard tools and spares to be 

supplied along with the generating set (without any extra cost) if any. 

 

 (21) Erection - The scope of erection shall include for the supply and erection of the following: 

 

• The engine and the alternator placed on a common base plate shall be mounted 

on sufficient numbers of suitable capacity cushy foot or equivalent make anti-

vibration mounts inside the acoustic enclosures. Civil work (PCC plinth / 
foundation etc.) for placing and installing on floor or ground DG set, 
Control Panel etc. as required for the above D.G Set. to be made by the 
Bank. Contractor shall furnish required details of foundation, i.e. size, thickness 

etc as required for the Genset. 

 

• Inbuilt standard fuel tank as recommended by OEM. The batteries shall be 

mounted on a suitable size angle iron stand, duly painted, fixed to the floor and 

provided with suitable rubber matting. 

 

• The batteries with separate automatic battery charger unit shall be provided and 

mounted on a suitable size angle iron stand, duly painted, fixed to the floor and 

installed on suitable rubber matting. 

 

• Four numbers of plate earth stations conforming to IS with copper earth plates, 

GI pipe, funnel; CI cover etc. (two for neutral earthing, two for equipment 

earthing) shall be provided. 

 

• A heavy duty residential grade silencer with necessary length of exhaust piping, 

shall be provided from the engine exhaust complete with long bends, bird 

screens, etc. along with supports. After all the equipment are erected, they shall 

be given two coats of approved quality paint as may be required. 

 

• After all the equipment are erected, they shall be given two coats of approved 

quality paint as may be required. 

 
• Required sizes mentioned in Unpriced bill of quantity /Part -II and approved make 

control cabling confirming to the IS/BIS standards shall be done from DG set to 

manual control panel and termination of the same. 
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• Tenderer shall be required to install the D.G set at outdoor space to be shown 

by the Bank for which vendors are advised to make site visit before quoting. 

 

• Necessary electrical and physical layout drawings shall be prepared in 

consultation with the Bank’s Engineer. The drawings/plans, if necessary, shall 
be submitted to the local electrical inspectorate or any other statutory 
authority such as state govt., CPCB, State Pollution Control Board etc. for 
their consent / approval as per requirement. The contractor shall arrange for 

inspection of the installations by the statutory authorities and the entire 

installation shall be got certified as per requirement before submission of final 

bill. Defects, if any, pointed out by the above authorities shall be rectified free of 

cost. However, any item of work beyond the scope of this work is to be carried 

out to meet their requirements, the same shall be carried out at mutually agreed 

extra rates. The fees to the statutory authorities only, if any, payable in this 
connection will be reimbursed by the Bank subject to submission of 
original receipt issued by the authority.   

 

Specification of Acoustic Enclosure 

1. Construction of Acoustic Enclosure 

Acoustic enclosure shall be powder coated and fabricated out of CRCA sheet to meet stringent 
CPCB norms of 75 DBA or better.  The silent canopy shall be of nut bolt type construction. 
Powder coating is done after surface treatment process of sheet metal. Canopy panel and doors 
shall have inside lining of Fire Retardant Foam as acoustic material complying to IS standard. 
Hinged doors shall be provided to canopy, one door shall have glass window for control panel. 

 

2. Surface Treatment‐Painting 

The enclosure surface is pretreated with 9 tank process and thereafter they are coated with high 
quality powder and are baked in uniform temperature in conveyor oven. 

3. Base Frame 

The Base frame is rugged in construction and designed for mounting engine and Flexible 
coupling/Close Coupled alternator, with cross members. They are fabricated with MS HR sheet 
steel of suitable thickness. The Base frame is pretreated and coated with primer based powder 
/ Epoxy paint. 

4. Fuel Tank 

Fuel tank is fabricated out of 2 / 3 mm MS HR sheet integrated with base frame (Detachable) 
and is fitted with inlet and outlet connections or inbuilt standard fuel tank as recommended by 
OEM. 
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5. Silencer 

Residential grade Silencer is provided to suppress exhaust noise from the engine to meet 
CPCB-IV+ norms. The silencer and attached exhaust pipe should be properly covered with 
glass wool insulation and aluminum sheet. 

6. Emergency Push Stop Button: 

The canopy should have the provision of emergency push button, external to the canopy. 

7. Performance Parameters 

DG with canopy is to be manufactured as per to meet CPCB-IV norms of average 75 DBA under 
green field conditions @ 1-meter distance from all four sides.  

 

Earth pits shall be provided for the DG set at suitable location as directed by banks engineer. 
The construction of earth pits shall be as per the ISI standard and national electric code.   

 

Warranty 

The DG set shall be guaranteed against faulty workmanship/poor material quality and failures 
due to the same, for 12 months (defect liability period) from the date of commissioning. The 
warranty should be from OEM's (Original Equipment Manufacturer's) of the engine and 
alternator and by the bidder. Certificate / letter for the same from engine manufacturer need to 
be produced along with tender submission documents. During warranty, replacement of all the 
spare parts required shall be in free of cost, except general consumable like engine oil, filter 
cost shall be borne by the bank.   

In order to ensure timely service backup in case of emergency, it is very essential that 
manufacturer Service office is available in Bhubaneswar to ensure timely service, apart 
from their respective Service Dealers. The tenderer should submit the toll-free number details 
in India for the engine manufacturer to ensure speedy service support. 

Non-compliance any of the above specs/requirements should be clearly mentioned in the 
tender, point by point 

COMPLIANCE STANDARDS 

All recent amended applicable IS, ISO standard.,  

BASE PLATE -   The diesel engine and the alternator shall be mounted on a common base 
plate made out of suitable channel sections with welded joints. Suitable anti-vibration mountings 
duly approved by Bank’s Engineer shall be employed to prevent transmission of vibration to the 
structure to the maximum extent possible.  

• Inbuilt standard fuel tank as per OEM design. 

• The fuel level gauge to be provided with a proper scale with a minimum division of 5  

   liters.  

• Drain plugs shall be provided for draining oil.  

• Battery shall be provided in a tray or on MS stand.  
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Exhaust piping: - All M.S. pipes for exhaust lines shall be confirming to relevant IS. The runs 
forming part of factory assembly on the engine flexible connections up to exhaust silencer shall 
be the exhaust piping item. The work includes necessary cladding of exhaust pipe work using 
50 mm thick loosely bound resin (LBR) mattress/mineral wool/Rockwool, density not less than 
120 Kg/m³ and aluminum cladding (0.6 mm thick) for complete portion as per norms. The 
exhaust pipe system includes necessary supports, foundation etc. to avoid any load or stress 
on turbo charger /exhaust piping. 

The following tests are to be carried out for the Control Panel and necessary certificates be 
submitted by the contractor before dispatch of the panel to the site.  

i)  Insulation resistance test with 1000 V megger with all switchgear in closed position.   

1) Phase-to-Phase 2.5 MEGA OHMS  

2) Phase-to-Neutral 1.5 MEGA OHMS  

3) Meters and relay calibrated and tested through secondary injection tests.   

 
8. Foundation/ Cable trench: Contractor shall submit the drawing for required foundation 

and cable trench as per the site condition. Bank will execute the necessary civil works in 
this connection. 
 

9. Spares and Tools - The tenderers shall submit the list of standard tools and spares to be 
supplied along with the generating set (without any extra cost) if any. 
 

10. Testing & Commissioning – 
 

a. DG sets along with Manual control panel shall be tested in the manufacturer's 
factory/contractor’s works to ascertain the compliance of offered specifications. 

b. The successful tenderer will arrange staff/ fuel/ consumables for test run at his 
cost. 

c. For testing, following procedure will be followed: All major items/ equipment’s i.e. engine 
& alternator in assembled condition, associated electrical control panels etc. shall be 
offered for inspection and testing at factory/ manufacturers works. The successful 
tenderer shall give a notice of minimum two weeks for carrying out such tests. The Bank’s 
Engineer or his authorized representative shall witness such inspection & testing at 
mutually agreed date. The cost of the banks representative’s visit to the factory will be 
borne by the Bank. 

d. Bank also reserves the right to inspect the Panel fabrication job at factory and the 
successful tenderer has to make arrangements for the same. 

e. Test at Factory: DG set will be tested at factory on full load. During testing, the D. G. Set 
shall be operated for a period of 4 hours on the rated KW which includes one hour on 
10% overload after continuous run of the 3 Hours. During testing all controls/ operations 
safeties will be checked and proper record will be maintained. Any defect/ abnormality 
noticed during testing shall be rectified. The testing will be declared successful only when 
no abnormality/ failure is noticed during the testing. The DG set will be cleared for 
dispatch to site only when the testing is declared successful by the Bank’s Engineer. 

f. The DG set shall remain liable for rejection, if the actual fuel consumption calculated 
exceed 5% of the committed value. All other parameters shall be tested as per relevant 
IS. The contractor shall provide all the consumables like fuel, engine oil, lubricant etc. 
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necessary for this testing and shall full charge the fuel tank with fuel after completion of 
site testing free of cost and the related charges are borne by the Contractor. The 
contractor shall submit necessary test report on completion of the tests to Bank.  

 
11.  In addition to testing at factory, the DG set shall be tested for proper functioning for a total 

run of 02 hours at full load at site conditions. The contractor shall provide all the 
consumables like fuel, lubricant (including one initial charge) necessary for this testing. 
On completion of test necessary test report shall be furnished. 
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 Section IX 

 TECHNICAL PARTICULARS 

 (To be furnished by the tenderer) 

 SL.No.  Description  Tenderers offer 

  

 1.   Engine     

    Make     

    Model Number     

    Type     

    Type of cooling system     

    Type of silencer     

    Fuel tank capacity     

    Engine BHP at 1500 RPM     

    Type of Governor     

    Fuel consumption at 100 %, 75 % 
load/hour  

   

 2.   Alternator     

    Make     

    Model Number     

    Frame size     

    Rated Voltage     

    Capacity in kVA     

    Excitation     

    % Regulation     

    Type of Enclosures     

    Class of insulation for winding     

    Whether brushless or not     

 3.   Batteries    

    Make     

    Voltage     

    Capacity in Amp. Hours     
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    Whether stand included or not     

   Whether separate automatic battery 
charger unit included or not 

  

 4.   Coupling     

    Type     

    Whether guard provided or not     

    Whether base plate is included or not     

 5.   - Dia. of exhaust pipe  

 - Thickness of exhaust pipe  

 - Thickness and type of insulation  

   

 6  General   

   Overall Length of DG set L X W x H   

   Overall Weight of DG set    

   Noise Level of DG set at one meter 
with Acoustic Enclosure  

  

   Control Panel overall dimensions L x B 
x H. 

 power cable make , sqmm etc  

 Control cable details, dia , frls type.  

  

 7  a. Earth plate detail - 

 size of copper plate, thickness, 
material etc. 

 b. earth strip detail.   

  

 7.   List of tools normally supplied with the 
engine & alternator, free of cost   

 List to be enclosed 
separately, if any 

 8.   List of spares normally supplied along 
with the engine & alternator, free of 
cost.  

 List to be enclosed 
separately, if any  

 

GA Drawings along with site dimensions shall be submitted by the intending tenderer as 
an attachment with this tender  

Signature of Bidder and Seal 
 

Date 
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Section X 
 
 
List of Specified Makes 
 

Sr. 
No. 

Equipment Approved Make or equivalent 
 
  

1 Engine Cummins/Greaves/Leyland/ Kirloskar oil engines 
/ Mahindra / Caterpillar, volvo eitcher,escort 
Kubota ,Mahindra   or equivalent   
 

2 Alternator KirloskarElectric/Crompton 
Greaves/Stamford/NGEF/Leroy Somer or 
equivalent  

3 Cable CCI/Gloster/NICCO/Polycab/ Finolex or 
equivalent  

4 MCCB/MCB L & T / ABB / Siemens / Schneider / Alstom / 
Legrand or équivalent  

5 Energy meter Jaipur/Havells/L&T/HPL or equivalent  
6 Voltmeter/Ammeter AE / Meco / L&T / Havells / GE / Schneider / 

Rishab or equivalent  
7 Battery Exide/Standard /  Quanta or equivalent  
8 Contactor L&T, Siemens, Merlin Gerin, ABB, Legrand or 

equivalent  
9 Protective relays Areva, Ashida, Easun Reyrolle, l& t ,Siemens  or 

equivalent  
10 CTs Kappa / Pragati / ECS / Ashmore or equivalent  
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Section XI 
 
 

Unpriced bill of quantity (Not to be quoted). 
 
rates are to be quoted in online mode only. 
 
E- tender for Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set 
with Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar.  
  

Sr. 
No. 

Description of work Qty. 

1  Generator set: 
Design, Supply, installation in position, testing, commissioning (DSITC) and 
handing over of an Auto Start  silent  diesel generator set of capacity of 125 
KVA with acoustic enclosure as per latest Govt norms, as per latest detailed 
specification and CPCB-IV norms, 3 phase, 415 volts, 50 Hz capable of 
developing not less than 155 BHP at 100 % load at 0.8 pf  lag,  complete  
with  diesel  engine, alternator, water cooled radiator, self-starting device, 
microprocessor based integrated controller with all readings such as 
Voltage readings, Current readings along with engine and alternator 
parameters to be displayed, hospital / residential grade silencer with 
insulation, batteries with connecting copper wires,  engine panel, base 
frame, anti-vibration mounts, diesel tank with required MS structure, level 
indicator etc. and all connected accessories including standard set of tools 
and spares (to be supplied free of cost if any) complete as described in 
detailed technical specifications. The amount quoted shall be inclusive of 
following:  
(a) Basic rate  
(b) Cost of transport and storage cum erection  
(c) All statutory taxes including GST plus insurance for transit and storage 
cum erection  
(d)Charges for erection, loading, unloading, testing and commissioning of 
the DG set, including obtaining approval from statutory authorities as per 
clause 1.2 (e) Section-II of Part-I of tender as per requirement. 
(e)Cost of consumables like diesel, lubricant oil etc. for testing and 
commissioning of the new DG set (approx. 4 hours on full load at factory 
testing and 2 hours at site) 
(f) Cost of dismantling and reassembly of the canopy and/or DG set parts to 
facilitate the DG set to reach the final installation place. 
(g) Power cable from alternator to standard panel is also included. 
(h) work includes SITC of standard manual control panel comprising of 4 
pole 250A MCCB, indicating lamps, with all necessary hardware, control 
cable etc., all as directed by the Bank’s Engineer-in-Charge. 
 

1 Set 
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2 Earthing:  
Providing earth station with copper plate 600 mm x 600 mm x 3 mm with 
funnel, G.I. water pipe including supply & laying of two runs of 25 x 5 mm 
tinned copper earth strip up to the test point as directed etc. as per 
IS:3043:1966 and amended till date as directed.) (2 for body / equipment 
and 2 for neutral earth) as described in detailed technical specifications in 
tender and as directed by the Bank’s Engineer-in-Charge.  
 

4 Nos. 

3 Supply and laying of Earth strip: - 
Supply and fixing of 25 mm x 5 mm tinned copper earth strip with black 
sleeve wound required materials such as clamps, screws, spacers and with 
proper joints and connections with chromium plated nut and bolts complete 
as directed (for body / equipment and neutral earthing). 

20 RMT 

4 Exhaust piping: 
Supply and installation of insulated MS exhaust piping of suitable dia 
i.e. 100mm or better. MS C class ISI mark pipe for DG set as 
recommended by the engine manufacturer with 50 mm thick mineral 
wool lining for thermal insulation and aluminum cladding, complete 
with required material such as MS supports structure and allied civil 
works etc. to be connected with existing piping as per site 
requirement, as described in detailed technical specifications in 
tender and as directed by the Bank’s Engineer-in-Charge.  

3 RMT 

5 Non- Comprehensive Maintenance Contract (NCMC): 
Annual maintenance service contract charges as specified in the tender 
Part-I (without spares) per annum for Engine, Alternator, standard engine 
control panel, Control Panel, acoustic enclosure, batteries, battery charger 
unit etc. (valid for one year after initial Guarantee period / Defects Liability 
of 01 year). The escalation in rate (if any) after that will be considered based 
on price index as per RBI Bulletin.  
*Spares if required for maintenance, will be procured by the Bank 
separately.  

Per annum  

 
Place                                                                       
Date                                                                               Seal and signature of contractor 
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Annexure I 

 
List of Clients 

Details of similar qualifying works executed before 5 years (Date of work order should be on 
or before June 30, 2019) 
 

Sr. 
No. 

Name and 
address of the 

firm 

No. of  
units 

supplied 

Value of 
the work 

Whether 
works 

completed in 
time or not 

(give date of 
start & and 

date of 
completion) 

Completion 
period as per 

work order 

Fax /phone number 
&contact 

person  of the firm 

 
 
 
 

 
 

     

 
Details of similar qualifying works executed during the last 5 years (completed on or after June 
30 ,2019) 
 

Sr. 
No. 

Name 
of work 

Name and 
address of 

the firm 

Rating 
and No. 
of  DG 

set units 
supplied 

Value of 
the work 

Whether works 
completed in time 

or not 
(give date of start & 

and date of 
completion) 

Completion 
period as 
per work 

order 

Fax /email 
/phone 
number 

& contact 
person  of 

the firm 
 
 

  
 

     

 
 
 
 
 

  
 
 

     

 
(Attach sheet if required) 
 
 

Signature of Tenderer: 
Date 
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Annexure - II 

The Regional Director 
Reserve Bank of India  
Estate Department 
Bhubaneswar 
 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 
 
Name & address of the Client 
 
Details of Works executed by M/s  (Name of the Tenderer) 
 
 

1 Name of work with brief particulars 
 

2 Agreement No. and date  
 

3 Agreement  amount  
 

4 Date of commencement of work  
 

5 Stipulated date of completion  
 

6 Actual date of completion  
 

7 Details of compensation levied for delay (indicate amount) if any  
 

8 Gross amount of the work completed and paid  
 

9 Name and address of the authority under whom works executed  
 
10 Whether the contractor employed qualified Engineer/Overseer during execution of work?  

 
11 i) Quality of work (indicate grading) Outstanding/Very Good/ 
   Good/Satisfactory/poor 
 ii)   Amt. of work paid on reduced rates, if  
  any.  
12 i) Did the contractor go for arbitration?  
 ii)  If yes, total amount of claim  
 iii) Total amount awarded  
13 Comments   on   the   capabilities   of   the  
 contractor.  
 a) Technical proficiency Outstanding/Very Good/ 
   Good/Satisfactory/poor 
 b) Financial soundness Outstanding/Very Good/ 
   Good/Satisfactory/poor 
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 c) Mobilization of adequate T&P Outstanding/Very Good/ 
   Good/Satisfactory/poor 
 d) Mobilization of manpower Outstanding/Very Good/ 
   Good/Satisfactory/poor 
 e) General behaviour Outstanding/Very Good/ 
   Good/Satisfactory/poor 
 
Note: All columns should be filled in properly * 
Countersigned” 
 

Reporting Officer* with Office seal 
*Officer of the rank of executive engineer/Superintending Engineer or equivalent 
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Annexure III 

 
PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/BID 

SECURITY 
 

(On Non-Judicial Stamp Paper of appropriate value) 
 
 
Place: ______________  
Date: ______________  
 
The Regional Director  
--------------------  
-------------------  
Dear Sir,  
 
Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set with 
Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar  

Ref.: NIT/Advt.No.                                                           date  
 
WHEREAS 
 
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the 
said tender”) on the terms and conditions mentioned in the said tender documents.  
It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for 
a sum of Rs. ____________ (Rupees _________________________________only) as Earnest 
Money Deposit (EMD).  
M/s. (Name of the Tenderer/Bidder) ______, (hereinafter called as “the Tenderer/ Bidder”), who 
are our Clients/Constituents intend to submit their tender/ Bid for the said work and have 
requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. __________  
(Rupees _________________________________________only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 
1. We ____________________________________(Name of the Bank) do hereby agree 

with and undertake to RBI, their Successors, Assigns that in the event of the RBI coming 
to the conclusion that the Tenderer have not performed their obligations under the said 
conditions of the tender or have committed a breach thereof, which conclusion shall be 
binding on us as well as the said Tenderer; we shall on demand by the RBI, pay without 
demur to the RBI, a sum of Rs.______________(Rupees ________________________ 
______________________only) or any lower amount that may be demanded by the RBI. 
Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 
performance of the obligations of the Tenderer under the said Conditions, provided, 
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however, that our liability against such sum shall not exceed the sum of 
Rs._____________(Rupees ___________________________ 
______________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. 
_____________ (Rupees ________________________________________only) as 
aforesaid shall be paid by us without any demur or protest, merely on demand from the 
RBI on receipt of a notice in writing stating that the amount is due to them and we shall 
not ask for any further proof or evidence and the notice from the RBI shall be conclusive 
and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. We undertake to pay the amount claimed by the RBI within a period of one 
week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 
the agreement or agreements or other understandings between the RBI and the 
Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 
We hereby further agree that – 
a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said tender 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the 
Tenderer or any other matters in connection therewith shall not discharge us in any way and 
our obligation under this guarantee. This guarantee shall be discharged only by the 
performance by the Tenderers of their obligations and in the event of their failure to do so, 
by payment by us of the sum not exceeding Rs. __________________ (Rupees 
__________________________________________________only). 

b) Our liability under these presents shall not exceed the sum of Rs. ___________________ 
(Rupees ________________________________________________________only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients in tendering for the said work or their obligations there 
under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period 
as may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the ________________________or on the day when our said 
constituents comply with their obligations, as to which a certificate in writing by the RBI alone 
is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 
us within ____________________________or any extended period, all the rights of the RBI 
against us under this guarantee shall be forfeited and we shall be released and discharged 
from all our obligations and liabilities hereunder. 

 
Yours faithfully, 
 
 
For and on behalf of ______________________Bank. 
Authorised Official (with seal) 
 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed  
and shall be signed by the official whose signature and authority shall be verified) 
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Annexure IV 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT 
 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing 

bank) 
 

 
Place : _______________ 

Date : ________________ 

 

The Regional Director 
Reserve Bank of India, 
____________________ 
____________________ 
 
 
Dear Sir, 
 
Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set with 
Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar - 

Bank Guarantee for PERFORMANCE SECURITY DEPOSIT  
 
WHEREAS  
Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter 
called the "Contract") to M/s _______________________________ (Name of the Contractor) 
(hereinafter called " the said Contractor" which expression shall include its successors and 
assigns). 
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance  
Security for a total amount of ₹._______________ (Rupees__________________________ 
___________________________________ only) (Amount in figures and words) for the due 
fulfilment by the said contractor of the terms and conditions contained in the contract.  
We, _________________________ (Name of the Bank), (hereinafter called “the Bank”), at the 
request of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 
amount not exceeding Rs ________________ as Performance Guarantee for due fulfilment of 
the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 
 

1. We _______________________________________ (Name of the Bank) do hereby 
agree with and undertake to RBI, their Successors, Assigns that in the event of the RBI 
coming to the conclusion that the Contractor has not performed his obligations under the 
said conditions of the contract or have committed a breach thereof, which conclusion 
shall be binding on us as well as the said contractor; we shall on demand by the RBI, pay 
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without demur to the RBI, a sum of Rs. ______________ (Rupees 
______________________________________ _______________only) or any lower 
amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent 
to the Performance Guarantee Amount for the due performance of the obligations of the 
Contractor under the said Contract, provided, however, that our liability against such sum 
shall not exceed the sum of Rs. _____________ (Rupees 
____________________________________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. 
______________ (Rupees ______________________________________________ 
________________only) as aforesaid shall be paid by us without any demur or protest, 
merely on demand from the RBI on receipt of a notice in writing stating that the amount 
is due to them and we shall not ask for any further proof or evidence and the notice from 
the RBI shall be conclusive and binding on us and shall not be questioned by us in any 
respect or manner whatsoever. The Bank shall pay to RBI any money so demanded 
notwithstanding any dispute/disputes raised by the Contractor in any suit or proceedings 
pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under 
this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as 
aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 
the agreement or agreements or other understandings between the RBI and the 
Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 
a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the 
said Contract and/or hereunder or granting of any time or showing of any indulgence by 
the RBI to the Contractor or any other matters in connection therewith shall not discharge 
us in any way and our obligation under this guarantee. This guarantee shall be 
discharged only by the performance by the Contractor of their obligations and in the event 
of their failure to do so, by payment by us of the sum not exceeding Rs. 
_____________(Rupees____________________________________________only). 

b) Our liability under these presents shall not exceed the sum of Rs. ______________ 
(Rupees ____________________________________________________only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 
the part of our said constituents/clients or their obligations thereunder or by dissolution 
or change in the constitution of our said constituents. 

d) This guarantee shall remain in force upto ______________ (2 years from the date of 
commissioning & handing over of the system) provided that if so desired by the RBI, 
this guarantee shall be renewed for a further period as may be indicated by them on the 
same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 
whichever date is later. Unless a claim or suit or action is filed against us within 
______________ or any extended period, all the rights of the RBI against us under this 
guarantee shall be forfeited and we shall be released and discharged from all our 
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obligations and liabilities hereunder.  
 
In witness whereof I/We of the Bank have signed and sealed this guarantee on the 
______________ day of ________________(Month) (Year) being herewith duly authorized. 
 
 
For and on behalf of _________________________________ (Name of the Bank) 
 
 
 
 
Signature of authorized Bank official 
Name: 
Designation 
Stamp/ Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of: 
 
Witness 1 
 
Signature ………………………… 
Name …………………………… 
Address ……………………………………… 

(NB: This guarantee will require stamp duty as applicable in the state, where it is 
executed and shall be signed by the official whose signature and authority shall be 
verified). 
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Annexure V 

 
Draft Articles of Agreement 

(On Non Judicial Stamp Paper of appropriate value) 

ARTICLES OF AGREEMENT made the ______________ day of ________________ between 
the Reserve Bank of India, Bhubaneswar Regional Office, --------------, Bhubaneswar--------, having 
its Central Office at Shahid Bhagat Singh Marg , Fort, Mumbai r 400001 (hereinafter called “the 
Employer”) of the one part and 
_____________________________________________________________________________
_______________________________________________________________ (hereinafter 
called “the Contractor”) of the other part. 

WHEREAS the Employer is desirous of carrying out the work of Supply, Installation, Testing & 
commissioning of 125 KVA Diesel Generator Set with Control Panel and Acoustic 
Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at Bhubaneswar and has caused 
specifications and schedule of quantities describing the works to be done. 
 

AND WHEREAS the said Specifications and the Schedule of Quantities have been signed by or 
on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 
said Conditions”) the works described in the said Specification and included in the Schedule of 
Quantities at the Respective rate therein set forth amounting to the sum as therein arrived at or 
such other sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In considerations of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work described in the said Specifications and the Schedule of 
Quantities. 

 
2. The Employer shall pay the Contractor the said Contract Amount or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 
 

3. The term “Architect” in the said conditions shall mean CGM-In-Charge, Premises 
Department, Reserve Bank of India, Mumbai for the purpose of this contract. 

 
4. The Reserve Bank of India shall administer and directly arrange for supervision of works, 

certification of bills, making payments and implementation of various terms, conditions and 
stipulations of the contract.  
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5. The said conditions and various schedules shall be read and construed as forming part of 
this agreement, and the parties hereto shall respectively abide by, submit themselves to 
the said Conditions and perform the agreements on their part respectively in the said 
Conditions contained. 

 
6. The agreement and documents mentioned herein shall form the basis of this Contract. 

 
7. This Contract is neither a fixed Lump sum contract nor a Piece Work Contract but is a 

Contract to carry out the work in respect of Supply, Installation, Testing & commissioning 
of 125 KVA Diesel Generator Set with Control Panel and Acoustic Enclosure, Bank’s 
Officer Quarters Nayapalli (OQNP) at Bhubaneswar, to be paid for according to actual 
measured quantities at the rate contained in the Schedule of rates and Probable Quantities 
or as provided in the said Conditions. 

 
8. The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to the said works in the manner laid down in the said conditions and shall make good any 
damages done to walls, floors etc. after the completion of such works. 

 
9. The Employer reserves to itself the right of altering the nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to 
this contract. 

 
10. Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the site is handed over to him or from the scheduled date 
of commencement as provided for in the said Conditions whichever is later and to complete 
the entire work within 60 days subject nevertheless to the provisions for extension of time 
in writing by such form (i.e. by way of a deed or agreement or by exchange of letters 
/emails) as may be mutually decided by the parties. 

 
11. Damages for non-completion: (Liquidity damage) - If the Contractor fails to complete 

the works within tender specified completion period, the Contractor shall pay the employer 
penalty at rate of 0.25 % of the contract amount per week of delay, subject to a 
maximum of 10% of the contract amount and the employer may deduct such damages 
from any money due to the Contractor. 

 
12.  Warranty/Defect Liability period and Non- Comprehensive Annual Maintenance 

Service contract: 
 

a. The equipment supplied shall be guaranteed against all types of defects for a defect liability 
period of one year from the date of virtual completion. Any defects in the system/sub-
assemblies, found within the guarantee period, shall be rectified/ replaced by the tenderer 
free of cost without any additional cost to the Bank. The rate should include for servicing/ 
inspection at monthly interval or earlier as prescribed by the manufacturer and as mutually 
agreed to during this period. However, cost of consumables such as engine oil, filters etc. 
will be paid by the Bank. 
 

b. The charges for Non- comprehensive annual maintenance service (Labour only), to be 
provided after the expiry of the one year guarantee period, shall be quoted by the tenderer 
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separately in their bid. During the Non- Comprehensive Annual Maintenance Service 
Contract period, the maintenance/ servicing shall be carried out at monthly interval by the 
manufacturer and as mutually agreed and the same shall be carried out in addition to any 
number of breakdown calls. These rates shall be applicable from the date of expiry of one 
year guarantee period. Non- Comprehensive annual maintenance service charges shall be 
paid on half yearly basis on rendering satisfactory service and on submission of service 
reports. All breakdowns, maintenance and overhauling shall also be under the scope of 
non- comprehensive AMC. Bank shall have the right to procure the material required for 
maintenance of the system from the open market and hand over the same to the AMC 
contractor to carry out the maintenance/overhauling. 

c. AMC should cover Engine, alternator and Manual control panel. 
d. During the warranty period or the non- comprehensive annual maintenance service period, 

any fault in the system shall be attended within 8 hours of receipt of intimation of the defect 
in the system. The quoted rates shall, therefore, take into account all the cost, including 
travel cost from the nearest service station. A penalty of Rs.1000/- per day, if the defect in 
the system is not rectified within the period of 8 hours during the AMC period as stated 
above. In addition to this, if the system is not rectified within the period of 10 days, the 
Bank shall have right to rectify the system at risk and cost of the contractor. The 
Bank shall have also right to invoke the Bank Guarantee as a penalty for delay in 
rectifying the system and terminate the contract, if service rendered by the 
contractor is found to be unsatisfactory. 

 
e. The service contract shall be valid for a further additional period of at least 8 years after the 

initial annual service contact period of one year after one-year warranty. After 1st year of 
service contract, the new service contract amount will be arrived at based on following 
formula. 

 
AC = AP [(15+85x(CPIC/CPIP)] /100  
AC The contract amount for the current year. 
AP The contract amount for the previous year. 
CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months prior 

to the commencement date of contract for the current year. 
CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months prior 

to the commencement date of contract for the previous year. 
 

13.  Performance Bank Guarantee (BG):-The estimated life cycle of the DG Set is 10 years. 
Hence, the PBG amounting to 5% of the contract amount shall remain valid for 2 years 
from the date of commissioning & handing over of the system and afterward the bank 
guarantee to be submitted by reducing 10% of the original BG till the end of life cycle of 
the DG set .  

14. All payments by the Employer under this Contract shall be made only at Bhubaneswar. 
 

15. All the statutory dues, as applicable will be deducted from each bill paid. 
 

16.  All disputes arising out of or in any way connected with this agreement shall be deemed   
to have arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to 
determine the same. 
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17. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. The Contractor shall not be entitled for the payment for the 
quantities beyond the tendered quantities unless ordered for by specific written instructions 
from the Bank’s Engineer-In-Charge. 

 
18. The Contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not publish, permit to be published, or disclose 
any particulars of the works in any trade or technical paper or elsewhere without the 
previous written consent of the Employer. The Contractor shall indemnify the Employer for 
any loss suffered by the Employer as a result of disclosure of any confidential information. 
Failure to observe the above shall be treated as breach of contract on the part of the 
Contractor and the Employer shall be entitled to claim damages and pursue legal remedies.  

 
The Contractor shall take all appropriate actions with respect to its employees to ensure 
that the obligations of non-disclosure of confidential information under this agreement are 
fully satisfied. 
 
The Contractor's obligations with respect to non-disclosure and confidentiality will survive 
the expiry or termination of this agreement for whatever reason. 
 

19.  The contractor shall comply to the provisions of Prevention of Sexual Harassment at 
workplaces Act and submit the signed proforma in his letter pad  (annexure xiv)  
a) The firm shall be solely responsible in case of any complaint of sexual harassment 
against its employee within the premises of the Bank. The complaint will be filed before the 
Regional Committee constituted by the Reserve Bank of India and Bank shall ensure 
appropriate action under the said Act in respect of the complaint. 
b) Any complaint of sexual harassment from any aggrieved employee of the firm against 
any employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint 
Committee constituted by the Bank. 
c) The firm shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the firm, for instance any monetary relief to 
Bank’s employees, if sexual violence by the employee of the firm is proved. 
d)  The firm shall be responsible for educating its employees about prevention of sexual 
harassment at work place and related issues. 
e) The firm shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

 IN WITNESS WHEREOF  the  Employer  and                       If     the    contractor   is   a 
 the Contractor have set their respective hands                      partnership or an individual. 
 to  these   presents  the   day   and   year  first      
 hereinabove written.   
 

  
IN WITNESS WHEREOF   the   Employer  has                       If    the     contractor    is   a  
 set its hands to these presents through its duly                      company. 
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 authorized  official  and   the    Contractor   has  
 caused its common seal to be affixed hereunto 
 and has caused these presents to be executed 
 on    its     behalf,   the    day    and    year  first  
 hereinabove written.     
 
Signature Clause   

   

SIGNED AND DELIVERED by the Reserve  

bank of India by the hand of     

Shri      

                         (Name and designation)   

In the presence of    

(1)   

Address   

(2)   

Address   

Witness 

   

SIGNED AND DELIVERED by                          If  the  party is  partnership  
In the presence of                                                            firm or an individual should 
                                                                                         be   signed   by   all  or  on 
                                                                                         Behalf of all the partners. 
In the presence of    

(1)   

Address   

(2)   

Address    

 

Witness 

THE COMMON SEAL OF    

Was    hereunto     affixed     pursuant  to   the 

resolutions passed by its Board of Directors at 

 the meeting held on ____________________  

in the presence of    
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(1)   

(2)   

 

Directors who have signed these presents in                      If   the    Contractor    signs  

token thereof in the presence of                                         under its common seal, the 

(1)                                                                                   signature   clause     should  

(2)                                                                                        tally with the sealing clause  

                                                                                            in       the       Articles       of  

                                                                                            Association.  

   

SIGNED AND DELIVERED BY the Contractor                   If the Contractor is signing 

 by the hand of Shri                                                             by    hand   of    power   of 

________________________________                            Attorney,       whether      a 

 and duly constituted attorney.                             company or individual. 
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Annexure -VI 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 
 
 
 
1. Composition of the firm (whether Partnership/ Private Limited/ Proprietorship/ Public Limited.)  
 
2. Name of the Proprietor/ Partners/ Directors of the firm.  
 
3. Credit facility/ Overdraft facility enjoyed by the firm.  
 
4. Dealings  
 
5. The period from which the firm has been banking with your bank.  
 
6. Any other remarks.  
 
You may also kindly forward your opinion whether the above firm is considered financially sound 
to be entrusted with the contract for works estimated to cost Rs.15 Lakhs. 
 
 
 
 
 
 
(Signature) For the Bank 
 
 
 
 
 
Note: 
 
1. Bankers' certificates should be on letter head of the Bank, sealed in cover addressed 
to enlistment authority. 
 
2. In case of partnership firm, certificate to include names of all partners as recorded with 
the Bank. 
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Annexure -VII   

 
Details of Service Set up at the place of work (Bhubaneswar) 

S. No. Details of service Centre 
 

 

1 Address of Service Centre 
 

 

2 Contact numbers 
 

 

3 Staff strength 
 

 

4 Whether spares parts of the 
DG Set   have been stocked 

 

 
(Valid proof of documents of having service set up shall be attached) 
 
 
Signature of the contractor 
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Annexure VIII 
 

Schedule of commercial / Technical Deviations if any 
 

We confirm that all technical terms and conditions and specifications of the Bankexcept 
for deviations listed below are acceptable to us. 
 

 
 
 
 
 
 
 
Seal of companySignature 
 

Name 
Designation 
 

Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed 

1 2 3 4 
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Annexure IX 
 

Details of Bankers 
 

 
The details of our bankers in the following format are uploaded. 

 
Sr. 
No. 

Name of Bank Branch and its 
complete address 

Name of the contact 
person 

Telephone 
and FAX 
number 

1 2 3 4 5 
     
     

 
 
 
 
 
 
 

 
Seal of company                                                       Signature 
 

Name 
Designation 
 
 Date 
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Annexure X 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF 
Application/Proposal 

(On Non-Judicial Stamp Paper of appropriate value) 
 
Know all men by these presents, we………………………………..…………………………. (Name 
of the Tenderer and 
Address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 
………………………… ……………………………………..…… ……… (Name and 
residential address of Power of Attorney holder) who is presently employed with us and holding 
the position of ………………………………………………………….………………. as our attorney, 
to do in our name and on our behalf, all such acts, deeds and things necessary in connection 
with or incidental to our tender for Supply, Installation, Testing & commissioning of 125 KVA 
Diesel Generator Set with Control Panel and Acoustic Enclosure, Bank’s Officer Quarters 
Nayapalli (OQNP) at Bhubaneswar” including signing and submission of all documents and 
providing information / responses to the Bank, representing us in all matters before the Bank, 
and generally dealing with Bank in all matters in connection with our proposal for the said Project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
Pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 
 
Note 
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished shall be irrevocable. 
 
Signature/(s) of the Tenderer 
 
 
Name/(s 
 
 
Stamp/Seal of the Tenderer 
 
 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure -XI 
Part A (if the tenderer is authorised dealer) 
Proforma of Letter of Authorisation from the Original Equipment Manufacturer (OEM) to 
participate in this Bid  
 
 (To be issued by the manufacturers of offered DG Set on their letter head) 

Date:  

To: 
The Regional Director 
Reserve Bank of India  
Estate Department 
Bhubaneswar 
 
Subject:  Authorisation Letter to M/s ____________ for participation in the tender for 
Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set with 
Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar 

Sir, 

We _______________________, (name and address of the OEM of the DG Set) the 
manufacturers of __________________(Make of DG Set proposed to be offered) having 
factories at __________________ (addresses of manufacturing / development locations) do 
hereby authorize M/s _____________________________________________________ 
(name and address of the tenderer) to bid, negotiate and conclude the contract with you against 
the above mentioned tender for the above equipment manufactured / developed by us. 

We herewith certify that the above mentioned equipment’s products are not end of the life.  

Yours faithfully, 

For and on behalf of  
M/s __________________________(Name of the manufacturer)  
Seal and Signature :  
Name :  
Designation :  
Address :  
Date :  
 
Note: This letter of authority should be signed by an authorized signatory of the manufacturer. 
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Annexure-XI 
 
Part B (applicable if the tenderer is an OEM) 
 
DECLARATION BY THE TENDERER BEING ORIGINAL EQUIPMENT MANUFACTURER OF 
THE OFFERED DG SET 

 

Date:  

To: 
The Regional Director 
Reserve Bank of India  
Estate Department 
Bhubaneswar 
 
NAME OF WORK: Supply, Installation, Testing & commissioning of 125 KVA Diesel 
Generator Set with Control Panel and Acoustic Enclosure, Bank’s Officer Quarters 
Nayapalli (OQNP) at Bhubaneswar 
 
We ___________________, (name and address of the tenderer) hereby confirm that we are 
the original equipment manufacturer of DG Set (Model No…………..) being offered by us for the 
captioned work.  
 
Our factory/ies is / are located at __________________ (addresses of manufacturing locations).  
 
We herewith certify that the above mentioned equipments products are not end of the life till 
December--------.  

 
Signature/(s) of the Tenderer 
 
Name/(s) 
 
Stamp/Seal of the Tenderer 
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Annexure - XII 
 

DECLARATION OF COUNTRY OF ORIGIN 

(To be furnished by the tenderer) 

NAME OF WORK: Tender for Supply, Installation, Testing & commissioning 
of 125 KVA Diesel Generator Set with Control Panel and Acoustic 
Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at Bhubaneswar 

 
This is to certify that 

 
a) The offered DGset is new: 

 
b) The  DG set will be manufactured, assembled and offered for inspection 
before dispatch the works/factory of  (address) 
                                                                                                                                   
                                                                                                                                   

 

Therefore, Country of Origin of DG set shall be 
……
 
. 
 
 
 
Date : 

 
(Name of the Company with address and Company Seal) 

 
 
 
 

 
Note: Specific address shall be provided for carrying out pre-delivery inspection 
at the works of the manufacturer. 
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Annexure – XIII 
 
Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India 
(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 
To,  
The Regional Director 
Reserve Bank of India 
Estate Department, 2nd floor, 
Main Office Building, 
Bhubaneswar- 751001 
 
Name of Work: Tender for Supply, Installation, Testing & commissioning of 125 KVA Diesel 
Generator Set with Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli 
(OQNP) at Bhubaneswar 
 
Dear Sir, 
 
I / We ……………………………………. (Name of bidder) have read and understood the 
contents of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its 
subsequent orders / revision issued by Public Procurement Division, Department of 
Expenditure, Ministry of Finance, Government of India regarding the restrictions on procurement 
from a bidder of a country which shares a land border with India.  
 
2. Based on the definitions mentioned in the above referred order and its subsequent revisions 
regarding the bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  
ii. is from a country sharing land border with India and has been registered with the 
Competent Authority, the certificate of which is enclosed, or  
iii. is from a country sharing land border with India where Government of India has 
extended lines of credit, or iv. is from a country sharing land border with India where 
Government of India is engaged in developmental projects. (Strikeout whichever of the 
above is not applicable).  

 
3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in 
this regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that I/we 
…………..……(Name of bidder) will not sub-contract any work to a contractor from such 
country(ies) unless such contractor fulfils all the requirements under the above referred office 
memorandum / order. 
 
4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to 
be false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to 
initiate any legal action in accordance with law including forfeiting of Earnest Money Deposit / 
Performance Bank Guarantee / Security Deposit and / or debarring us from participating in 
tenders invited by the Bank in future.  
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Signature and name of the authorized signatory of the firm with Rubber Stamp  
 
Date:  
Place: 
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Annexure- XIV 
 

UNDERTAKING 

(Regarding site visit by the tenderer to understand the work) 

To,  

The Regional Director 
Reserve Bank of India 
Estate Department 
Bhubaneswar-------------- 
 

Dear Sir, 

NAME OF WORK: Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator 
Set with Control Panel and Acoustic Enclosure, Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar.  
 

We, _______________________________, the tenderer for the above 
work confirm that we have visited the site and understood the proper details 
of scope of captioned work and  also under stood that tender shall be 
evaluated on Net owning cost of the price quoted in the tender part 2 for 
considering the Dg set life as 10 years .   

 

We also thoroughly understood the tender part 1 terms and condition and 
specification. 

 

Yours faithfully, 
 

 

(               ) 

Authorized signatory 

(Name and address of the company with Company Seal) 
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Annexure-XV 

Format of Computerized Measurement Book 

 

 

भारतीय �रज़वर् बैंक 
RESERVE BANK OF INDIA 
भुवने�र कायार्लय 
BHUBANESWAR OFFICE 
 
कम्�ूटरीकृत मापन पु�क 
 
COMPUTERISED MEASUREMENT BOOK 
 
(पेज 1 से __) 
(Pages 1 to __) 
 
 
 
यह पु�क M/s  ___________________________________________ से जारी की गई है   
 
This Book is issued by M/s _____________________________________________  
 
प्रमािणत िकया गया िक इस पु�क में __ पृ� हैं 
Certified that this book contains __ Pages 
                                                       
                                                      
                                        िजस अिधकारी को पु�क जारी की जाती है,  
                                                        उसके ह�ाक्षर 
                                  Signature of the official to whom  
                                                         the book is issued 
 
Signature of AGM-Estate Department 
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II 
सूची 

INDEX 
क्रम  सं 
SERIAL 
NO 

मदो ंके िववरण 
PARTICULARS OF ITEMS 

पृ� सं 
PAGE NO 
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III 
मापन  परीक्षण  का   सारांश 

Abstract of Test Check Measurement 

 
 
 

क्रम  सं 
SERIA
L NO 

मदो ंके िववरण 
PARTICULARS OF ITEMS 

पृ� सं 
PAGE 

NO 

रािश 
AMOUNT 

अिधकारी के 
ह�ाक्षर 

INITIAL OF 
THE OFFICER 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Measurement  
Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    
S. 
No. Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Page No. - __ 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      
      

 
S. No. Description of item Unit Quantity Rate/Unit (in ₹) Amount (in ₹) 
      
      
 Total     

 
Page No. - __ 
 
 
Notes : All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow 
and green respectively, as per the proforma given above). Each Measurement Book shall be Hard 
bound and submitted along with each RA Bill & Final Bill. 
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Annexure XVI  

(Ref: Clause 42 of Section V) 

TENDERER’S UNDERTAKING ADDRESSED TO THE BANK 

I / we hereby undertake that I/we shall comply with the provisions of “The Sexual 

Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. 

Signature of Tenderer with seal 
Note:  

Prevention of Sexual Harassment of women at work place (Prevention, Prohibition and 
Redressal)  

 

a) The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor and the contractor shall ensure appropriate action under the 
said Act in respect to the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against 
any employee of the Bank shall be taken cognizance of by the Regional Complaints 
Committee constituted by the Bank. 

 c) The contractor shall be responsible for any monetary Compensation that may need to be 
paid in case the incident involves the employees of the tenderer, for instance any monetary 
relief to Bank’s employee, if sexual violence by the employee of the tenderer is proved.  

d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s residential premises. 

 
 
 
Noted -  
Signature of Tenderer with seal 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

 
 

e-Tender for Supply, Installation, Testing & commissioning of 125 KVA Diesel Generator Set 
with Control Panel and Acoustic Enclosure at Bank’s Officer Quarters Nayapalli (OQNP) at 
Bhubaneswar. 

 
PART – II (PRICE BID) 

 
E-Tender no: RBI/Bhubaneswar Regional Office/Estate/5/24-25/ET/223 
 

   Tender Issued to: 
 

Name of Tenderer: ----------------------------------------------------------------------------- 
 

Address ------------------------------------------------------------------------------------------ 
 

-----------------------------------------------------------------------------------
--------- 

 
-----------------------------------------------------------------------------------
--------- 
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Sr. 
No. 

Description of work Qty. Unit  Rate in ₹ Amount in ₹ 
(Rate x qty ) 

1  Generator set: 
Design, Supply, installation in position, 
testing, commissioning (DSITC) and 
handing over of an silent  diesel generator 
set of capacity of 125 KVA with acoustic 
enclosure as per latest Govt norms, as per 
latest detailed specification and CPCB-IV 
norms, 3 phase, 415 volts, 50 Hz capable 
of developing not less than 155 BHP at 100 
% load at 0.8 pf  lag,  complete  with  diesel  
engine, alternator, water cooled radiator, 
self-starting device, microprocessor based 
integrated controller panel  with all readings 
such as Voltage readings, Current readings 
along with engine and alternator 
parameters to be displayed, hospital / 
residential grade silencer with insulation, 
batteries with connecting copper wires,  
engine panel, base frame, anti-vibration 
mounts, integral diesel tank with required 
MS structure, level indicator etc. and all 
connected accessories including standard 
set of tools and spares (to be supplied free 
of cost if any) complete as described in 
detailed technical specifications.(part 1 ) . 
The amount quoted shall be inclusive of 
following:  
(a) Basic rate  
(b) Cost of transport and storage cum 
erection  
(c) All statutory taxes including GST). 
(d)Charges for erection, loading, unloading, 
testing and commissioning of the DG set, 
including obtaining approval from statutory 
authorities as per Part-I of tender as per 
requirement. 
(e)Cost of consumables like diesel, 
lubricant oil etc. for testing and 
commissioning of the new DG set (approx. 
4 hours on full load at factory testing and 2 
hours at site) 
(f) Cost of dismantling and reassembly of 
the canopy and/or DG set parts to facilitate 

1  One set    
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the DG set to reach the final installation 
place. 
(g) Power cable from alternator to standard 
control panel is also included. 
(h) Work includes SITC of standard manual 
control panel comprising of 4 pole suitable 
capacity MCCB, connecting power cable, 
indicating lamps, with all necessary 
hardware, control cable etc., all as directed 
by the Bank’s Engineer-in-Charge. 
 

2 Earthing:  
Supply & installation of earth station with 
copper plate 600 mm x 600 mm x 3 mm with 
funnel, G.I. water pipe(isi mark )  including 
supply & laying of two runs of 25 x 5 mm 
tinned copper earth strip up to the test point 
as directed etc. as per IS and amended till 
date as directed.) (2 for body / equipment 
and 2 for neutral earth) as described in 
detailed technical specifications in tender 
and as directed by the Bank’s Engineer-in-
Charge.  
 
(All statutory taxes including GST) 

4 Nos. One set    

3 Supply and laying of Earth strip: - 
Supply, fixing& laying of 25 mm x 5 mm 
tinned copper earth strip with black sleeve 
wound required materials such as clamps, 
screws, spacers and with proper joints and 
connections with chromium plated nut and 
bolts complete as directed (for body / 
equipment and neutral earthing). 
(All statutory taxes including GST) 

20  Meter    

4 Exhaust piping: 
Supply and installation of insulated MS 
exhaust piping of suitable dia 100mm or 
better MS C class ISI mark pipe for DG 
set as recommended by the engine 
manufacturer with 50 mm thick mineral 
wool lining for thermal insulation and 
aluminum cladding, complete with 
required material such as supports 
structure and allied civil works etc. to be 
connected with existing piping as per 
site requirement, as described in 

3  Meter    
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detailed technical specifications in 
tender and as directed by the Bank’s 
Engineer-in-Charge. (all statutory taxes 
including GST) 

 Total capital cost = 1+2+3+4= A - - -     

5 Non-Comprehensive Maintenance 
Contract (NCMC): 
Annual maintenance service contract 
charges as specified in the tender Part-I 
(without spares) per annum for Engine, 
Alternator, standard engine control panel, 
Control Panel, acoustic enclosure, 
batteries, battery charger unit etc. (valid for 
one year after initial Guarantee period / 
Defects Liability of 01 year). The escalation 
in rate (if any) after that will be considered 
based on price index as per RBI Bulletin as 
mentioned in formula part 1 of the tender. 
(All statutory taxes including GST). 
 
=  B 
 

Per 
annu
m 

Annuall
y  

-  

 
 
 
 
Tender will be evaluated based on the Net Owning cost   =      A   + B X 7.0476 =   Rupees ……, as per tender evaluation 
criteria as mentioned in part 1                                                 
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