
 
भारतीय �रज़वर् बैंक  

Reserve Bank of India 
संपदा �वभाग, रेल हेड कॉम्प्लेक्स  

Estate Department, Rail Head Complex  
जम्मू/Jammu-180012 

https://www.rbi.org.in  

भारतीय �रज़वर् बैंक, जम्मू के �त्रकूटा नगर, सेक्टर 9, िस्थत स्टाफ क्वाटर्सर् कॉलोनी 
क� आंत�रक �बटुमेन रोड क� पुन: काप��टगं के �लए ई-�न�वदा 
 

भारतीय �रज़वर् बैंक, जम्मू के �त्रकूटा नगर, सेक्टर 9 िस्थत स्टाफ क्वाटर्सर् कॉलोनी 
क� आंत�रक �बटुमेन रोड क� पुन: काप��टगं के �लए ई-�न�वदा आमं�त्रत करता है। ई-
�न�वदा एमएसट�सी �ल�मटेड के ई-�न�वदा पोटर्ल (www.mstcecommerce.com) 
के माध्यम से क� जाएगी। भारतीय �रज़वर् बैंक के जम्मू कायार्लय के पैनल में शा�मल 
सभी पात्र और इच्छुक कंप�नयों/एजें�सयों/फम� को ई-�न�वदा में उिल्ल�खत �नयम 
एवं शत� के अनसुार ई-�न�वदा आवेदन प्रस्ततु करना आवश्यक है। ई-�न�वदा क� 
अनसुूची इस प्रकार है:  
 

कायर् क� अनमुा�नत लागत  ₹7,16,000/- (रुपए सात लाख सौलह 
हजार मात्र) 

ऑनलाइन आवेदन फॉमर् क� उपलब्धता 07 जून 2024 को 18:00 बजे से 

�व�धवत भरा हुआ/पूणर् आवेदन 
ऑनलाइन प्रस्ततु करने क� अं�तम �त�थ 
और समय 

27 जून 2024 को 12:00 बजे तक 

भाग-I और भाग-II खुलने क� तार�ख और 
समय 

27 जून 2024 को 15:00 बजे से 

तार�ख: 07.06.2024 

  
प्रभार� अ�धकार� 

https://www.rbi.org.in/
https://www.mstcecommerce.com/


 

 
भारतीय �रज़वर् ब�क 

RESERVE BANK OF INDIA 
संपदा �वभाग, जम्मू  

Estate Department, Jammu 
 

भारतीय �रज़वर् ब�क, जम्मू के �त्रकूटा नगर, सेक्टर 9, िस्थत स्टाफ 

क्वाटर्सर् कॉलोनी क� आंत�रक �बटुमेन  रोड क� पुन: काप��टगं के 

�लए ई-�न�वदा 

Re-carpeting of Bitumen Road at Reserve Bank Staff 

Quarters, Sector 9, Trikuta Nagar, Jammu 
 

�न�वदा आमंत्रण सूचना/Notice Inviting Tender 

भारतीय �रज़वर् ब�क, जम्मू “भारतीय �रज़वर् ब�क स्टाफ क्वाटर्सर् कॉलोनी, सेक्टर 

9, �त्रकुटा नगर, जम्मू क� आंत�रक रोड क� पुनः-काप��टगं” के कायर् के �लए 

ब�क के पनैल म� शा�मल पात्र सं�वदाकार� से ई-�न�वदाएं आमं�त्रत करता है ।  

Reserve Bank of India, Jammu, invites E-Tenders from the 

eligible empanelled contractors of the Reserve Bank of India, 

Jammu for the work of “Re-carpeting of Bitumen Road at Reserve 

Bank Staff Quarters, Sector 9, Trikuta Nagar, Jammu”.  



 

�न�वदा के भाग-I और भाग-II के �व�नद�श� के पूणर् �ववरण� के साथ �व�धवत 

भरे हुए ई-ट�डर 27 जून 2024 को दोपहर 12:00 बजे से पहले आरबीआई पोटर्ल 

के एमएसट�सी वेबसाईट म� अपलोड �कए जाने चा�हए। �न�वदाकार सभी प्रकार 

से पूणर् �न�वदा प्रस्ताव प्रस्ततु कर�गे । बोल� 27 जून 2024 को 

अपराह्न 03:00 बजे इलेक्ट्रॉ�नक रूप से खोल� जाएगी । ऊपर उिल्ल�खत 

�कसी भी �त�थ को अवकाश घो�षत �कए जाने क� िस्थ�त म�, अगले कायर् 

�दवस म� तत् संबंधी कायर् को पूरा �कया जाएगा । केवल उन बोल�दाताओं क� 

�वत्तीय बोल� (भाग-II) खोल� जाएंगी, जो भाग I दस्तावेज़� के मूल्यांकन के 

बाद पात्र पाए जात ेह� । 

E-Tenders comprising duly filled in details of both Part-I and Part-

II specifications of the tender should be uploaded in the MSTC 

website under RBI portal not later than 12:00 hrs on June 27, 

2024. Tenderers shall submit the tender proposal complete in all 

respects. The bids will be opened electronically at 03:00 PM on 

June 27, 2024. In the event of any date indicated above being 

declared a Holiday, the next working day shall become operative 

for the respective purpose mentioned herein. The Financial Bid 

(Part-II) of only those bidders who are found to be eligible on 

evaluation of their Part-I documents will be opened. 

�न�वदा दस्तावेज को आरबीआई क� वेबसाइट www.rbi.org.in 

और www.mstcecommerce.com से डाउनलोड �कया जा सकता है । इस �न�वदा के 

संबंध म� कोई भी संशोधन/शदु्धीपत्र/स्पष्ट�करण केवल वेबसाइट/ई-पोटर्ल पर 

अपलोड �कया जाएगा । �न�वदाकार� को सू�चत �कया जाता है �क वे बोल� 

https://www.rbi.org.in/
https://www.mstcecommerce.com/


 

प्रस्ततु करने से पहले �कसी भी संशोधन/शदु्धीपत्र/स्पष्ट�करण के �लए उपयुर्क्त 

वेबसाइट / ई-पोटर्ल को देख� और सत्यापन करने के बाद प्रस्ततु कर�। ब�क के 

पास �बना कारण बताए �कसी भी या सभी �न�वदाओं को अस्वीकार करने का 

अ�धकार सुर��त है। 

Tender document can be downloaded from the website 

www.rbi.org.in and www.mstcecommerce.com. Any amendment(s) 

/ corrigendum / clarifications with respect to this tender shall be 

uploaded on the website / e-portal only. The tenderer should 

regularly check the above website / e-portal for any amendment 

/ corrigendum / clarification on the above website and submit 

their bid after verification of the same. The Bank reserves the 

right to reject any or all the tenders without assigning any reason 

thereof.   

�ते्रीय �नदेशक/प्रभार� अ�धकार�/ Regional Director /Officer-in-Charge 

भारतीय �रज़वर् ब�क/Reserve Bank of India 

रेल हेड कॉम्प्लेक्स, जम्मू/Rail Head Complex, Jammu  

https://www.rbi.org.in/
https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/


 

�न�वदा अनसुूची (एसओट�)/SCHEDULE OF TENDER (SOT) 
  

a. ई-�न�वदा संख्या/e-Tender No.   RBI/Jammu Regional 
office/Estate/1/24-25/ET/52[Re-
carpeting of Bitumen Road] 

b. �न�वदा का नाम/Name of the 
Tender   

भारतीय �रज़वर् ब�क, जम्मू क� आंत�रक 

�बटुमेन  रोड क� पुन: काप��टगं  
Re-carpeting of Bitumen Road at 
Reserve Bank of India, Jammu   

c. �न�वदा का माध्यम/Mode of 
Tender   

ई-प्रोक्योरम�ट प्रणाल�  

https://www.mstcecommerce.com
/eprocn के माध्यम से ऑनलाइन 
भाग-I – तकनीक�-वा�णिज्यक बोल� 
और भाग II-मूल्य बोल�)   

e-Procurement System 

(Online Part I – Techno-
Commercial Bid and  

Part  II  -  Price  Bid  through 
(https://www.mstcecommerce.co
m/eprocn)   

d. Date of Notice Inviting 
Tender   

07 जून 2024 को 18:00 बजे से  
June 07, 2024 from 18:00 hrs 
onwards 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


 

(NIT) available to parties to 
download   

e. बयाना जमारा�श/Earnest Money 
Deposit   

सफल बोल�दाता से कुल अनबंुध रा�श 
का 2% /  
2% of the total Contract Amount 
from successful bidder. 

f. बोल� पूवर् बैठक (ऑफलाइन) / 
Pre-Bid Meeting (offline) 

संपदा �वभाग, भारतीय �रज़वर् ब�क, रेल 
हेड कॉम्प्लेक्स, जम्मू म� 17 जून 2024 
को पूवार्ह्न 11:30 बजे / 
11:30 A.M. on June 17, 2024 at 
Estate Department, Reserve 
Bank of India, Rail Head 
Complex, Jammu 

g. 
https://www.mstcecommerce.co
m/eprocn पर ऑनलाइन तकनीक�-
वा�णिज्यक बोल� और मूल्य बोल� 
प्रस्ततु करने के �लए ई-�न�वदा शरुू 
करने क� �त�थ  
Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid 
at  

07 जून 2024 को 18:00 बजे से  
June 7, 2024 from 18:00 hrs 
onwards  

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


 

https://www.mstcecommerce.co
m/eprocn  

h. तकनीक�-वा�णिज्यक बोल� और 
मूल्य बोल� प्रस्ततु करने के �लए 
ऑनलाइन ई-�न�वदा बंद करने क� 
तार�ख Date of closing of online 
e-tender for submission of 
Techno-Commercial Bid & Price 
Bid.   

27 जून 2024 को 12:00 बजे तक  
June 27, 2024 till 12:00 hrs.  

i. �न�वदा के भाग I और II खलुने क� 
तार�ख/समय/स्थान  

Date / time / Venue of 
opening of Tender Part I & II  

�न�वदा का भाग I और II इलेक्ट्रॉ�नक 
रूप से 27 जून 2024 को अपराह्न 
03:00 बजे खोला जाएगा।  
Part I & II of the tender shall be 
opened electronically at 03:00 
PM on June 27, 2024. 

j. लेनदेन शलु्क/Transaction Fee   एमएसट�सी �ल�मटेड के प� म� 
एमएसट�सी पेमेन्ट गेटवे/एनईएफट�/ 
आरट�जीएस के माध्यम से लेनदेन 
शलु्क का भुगतान �कया जाना है।  
/Payment of Transaction fee as 

mentioned in the MSTC portal 

through MSTC payment gateway 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


 

through NEFT/RTGS in favour 

of MSTC LIMITED     

k. संचार का पता/Address for 
Communication   

�ेत्रीय �नदेशक/Regional Director 

भारतीय �रज़वर् ब�क/Reserve Bank 
of India 

रेल हेड कॉम्प्लेक्स, जम्मू- 180012  

Rail Head Complex, 
Jammu: 180012 
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भारतीय �रज़वर् ब�क/RESERVE BANK OF INDIA 

संपदा �वभाग/Estate Department 
जम्मू/Jammu 

  
भारतीय �रज़वर् ब�क, जम्मू के �त्रकूटा नगर, सेक्टर 9, िस्थत स्टाफ क्वाटर्सर् 

कॉलोनी के अंदर क� रोड क� पुन: काप��टगं के �लए 
ई-�न�वदा संख्या- आरबीआई/जम्मू �ते्रीय कायार्लय/संपदा/1/24-25/ईट�/52 

[आंत�रक रोड क� पुनः काप��टगं] 
 

e-Tender No. – RBI/Jammu Regional office/Estate/1/24-
25/ET/52[Re-carpeting of Bitumen Road] 

     For  
Re-carpeting of Bitumen Road at Reserve Bank Staff Quarter, 

Sector 9, Trikuta Nagar, Jammu 
 
 

भाग/Part I  
(तकनीक� वा�णिज्यक बोल�/Techno-Commercial Bid)  

  
   
    बोल�दाता का नाम/Name of Bidder      
  

  पता/Address 
___________________________________________  
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बोल� पूवर् बैठक (ऑफलाइन) क� तार�ख: स्थान/समय: �दनाकं 17 जून 

2024 को 11:30 बजे संपदा �वभाग, भारतीय �रज़वर् ब�क, जम्मू के हॉल 

म�  

Date of Pre-Bid meeting (offline): Venue / Time: Hall – Estate 

Department, Reserve Bank of India, Jammu on June 17, 2024 

at 11:30 hrs. 

  

ई-�न�वदा प्रस्तुत करने क� �नयत तार�ख और समय: 27 जून 2024 को 

12:00 बजे  

Due Date and time of submission of e-Tender: June 27, 2024 

till 12:00 hrs. 
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1 महत्वपूणर् सूचना/Important information  

 1.1. Schedule of Tender  

 a. E-Tender No.   RBI/Jammu Regional 
office/Estate/1/24-25/ET/52[Re-
carpeting of Bitumen Road] 

b. Name of work   Re-carpeting of Bitumen Road at 
Reserve  
Bank Staff Quarters, Jammu   

c. Mode of Tender  

 

e-Procurement System (Online 
Part I - Techno- Commercial Bid 
and Part II - Price Bid through 
https://www.mstcecommerce.com
/eprocn) Guidelines for e-tender 
has been provided on the 
website of MSTC.  

d. Date of NIT available to 
parties to download  

 June 07, 2024 from 18:00 hrs 
onwards 

e. Earnest Money Deposit    2% of contract amount/work 
order amount to be submitted by    
successful bidder/tenderer in RBI 
Jammu A/c No.8714295, IFSC 
Code: RBIS0JMPA01 (0=Zero)  

{Intimate/ forward the transaction 
details on estate@rbi.org.in and 
amitkumar6@rbi.org.in} 
No interest will be paid on EMD. 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
mailto:estate@rbi.org.in
mailto:amitkumar6@rbi.org.in
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f. Last date of submission 
of EMD.  

 As per work order to the 
successful bidder  

  
g. Pre-bid Meeting  

 A pre-bid meeting of the 
intending tenderers, will be held 
on June 17, 2024 at 11:30 AM 
in Estate Department, 3rd Floor, 
Reserve Bank of India, Rail 
Head Complex, Jammu, all 
intended tenderers are advised 
to attend Pre- Bid meeting.  
In case a vendor does not attend 
Pre- Bid meeting, its minutes will 
be binding on them and no 
further clarifications will be 
entertained. 

h. Date of starting of e-
Tender  

for    

submission of on-line Techno-
Commercial  
Bid  and  price  Bid  at  
https://www.mstcecommerce.com
/eprocn     

 June 07, 2024 from 06:00 
p.m. onwards.  

i. Date of closing of online e-
tender for submission of 
Techno-Commercial Bid & 
Price Bid.  

  
June 27, 2024 till 12:00 hrs.  

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprochome/rbi


  13  

j. Date & time of opening of 
Tender part I & II  

June 27, 2024 on 15:00 hrs.  
 

  
 k. Transaction Fee  

Payment of Transaction fee is as 
mentioned in the MSTC portal 
through MSTC payment gateway 
through / NEFT / RTGS in Favor 
of MSTC Limited.  

 

1.2. General instructions  
  

• Bidders who are empanelled with RBI, Jammu under the 

category of ‘Miscellaneous civil, carpentry, plumbing, 

sanitary, replacement of glass panes, glass partition, 

Steel / Aluminium fabrication, interior works, cleaning 

works etc.’ above ₹5 lakhs are only eligible to participate 

in this tender.  
  

• Decision of the Employer regarding the eligibility of 

bidders for participation in the tender will be final and 

binding. The Employer is not bound to assign any reason 

therefor.  
  

• Bids containing false and / or inadequate information are 
liable for rejection.  

  

• Only those bidders, who satisfy the following eligibility 

criteria shall be eligible to participate in the e-tender:  
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o They should be in the valid empanelled Contractor 

list of RBI, Jammu under the appropriate category of 

works mentioned above.  

o The Contractors should not have been de-listed / 

banned for any reasons or any contract awarded to 

them should not have been terminated during the last 

2 years on account of non-performance / any other 

reasons decided by the Employer.  

• Clarifications, if any, required may be obtained from 

Reserve Bank of India, Estate Department, Jammu during 

working hours of the Employer.  
  

• Part II (Price Bid) submitted by those bidders who do not 

qualify the above conditions will be rejected.   
  

• Vendors are requested to quote item rates including GST 

on each item in Price Bid. The final total amount shown 

in the system will be the final bid amount. No change in 

quoted rates will be accepted after opening of the tender.  
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2. �न�वदा फॉमर्/Form of Tender 

 

सेवा म�/To  
 

�ेत्रीय �नदेशक/Regional Director 
भारतीय �रज़वर् ब�क/Reserve Bank of India 
रेल हेड कॉम्प्लेक्स/Rail Head Complex,   
जम्मू/Jammu 
  
महोदय/Dear Sir,  
 

हमने एतदद्वारा �ापन म� �न�दर्ष्ट काय� से संबं�धत �व�नद�श�, �डजाइन� 

तथा मात्राओं क� अनसुूची क� सावधानीपूवर्क जांच क� है और उक्त �ापन 

म� �नधार्�रत स्थल का दौरा �कया है और एवं ई-�न�वदा से संबं�धत समस्त 

आवश्यक जानकार� प्राप्त क� है। म�/हम एतदद्वारा उक्त �ापन म� �न�दर्ष्ट 

काय� को �ापन के अनसुार �नधार्�रत समय-सीमा के भीतर संलग्न मात्रा 

अनसुूची म� उिल्ल�खत दर� पर और अनबंुध म� �न�दर्ष्ट �व�नद�शो, �डज़ाइन� 

और �ल�खत अनदेुश� के अनसुार �नष्पा�दत करने का प्रस्ताव करत ेह� जो 

हर प्रकार से क़रारनामा, �न�वदाकार के �लए पूव�िल्ल�खत सामान्य अनदेुश 

और �वशेष शत�, �व�नद�श, डटेा शीट और मात्रा अनसुूची और यथा लागू 

अन्य शत� के अधीन उपलब्ध कराई जाने वाल� सामग्री के अनसुार पूरा 

�कया जाएगा ।  

Having examined the specifications, designs and Schedule of 

Quantities relating to the works specified in the memorandum 

hereinafter set out and having visited and examined the site of 

the works specified in the said memorandum and having 
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acquired the requisite information relating thereto as affecting 

the tender, I / We hereby offer to execute the works specified 

in the said memorandum within the time specified at the rates 

mentioned in the attached Schedule of Quantities, specifications 

and in accordance, in all respects, with the Specifications, 

Designs, Drawings (if any) and instructions in writing referred 

to in Articles of Agreement, Special Conditions, Schedule of 

Quantities and General Conditions of Contract, Annexures and 

with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as they may 

be applicable.  

  

�ापन/MEMORANDUM  

(a)  कायर् का 
नाम/Name of the 
work:  

भारतीय �रज़वर् ब�क, जम्मू के �त्रकूटा नगर, सेक्टर 
9, िस्थत स्टाफ क्वाटर्सर् कॉलोनी क� आंत�रक रोड 
क� पुन: काप��टगं के �लए ई-�न�वदा  
Re-carpeting of Bitumen Road at 
Reserve Bank Staff Quarters, Sector 9, 
Trikuta Nagar, Jammu 

(b)  कायर् क� अनमुा�नत 
लागत Estimated 
Cost of the 
work  

₹7.16 लाख/lakhs 
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(c)  बयाना 
जमारा�श/Earnest 
Money  

सफल बोल�दाता से कुल अनबंुध रा�श का 2%  
2% of the total Contract Amount from 
the successful bidder  

(d)  आरंभ क� 
तार�ख/Date  of  
Commencement  

कायर् आदेश क� तार�ख स�हत कायर् शरुू करने के 
�लए �ल�खत आदेश क� तार�ख से 14 �दन� के 
भीतर  
Within 14 days from the date of written 
order to commence the work, including 
the date of work order  

 (e)  कायर् पूरा होने के 
�लए समय /Time 
for completion 
of the work  

20 �दन, िजसे कायर् शरुू करने के �लए �ल�खत 
आदेश जार� करने के 14 व� �दन से माना जाएगा।  
20 days, which shall be reckoned from 
the 14th day of issue of written order to 
commence the work.  

(f)  प�रसमाप्त हजार्ना  
Liquidated 
Damages  

उस अव�ध के �लए प्र�त सप्ताह अनुबंध मूल्य 
का 0.25% िजसके �लए अनबंुध मूल्य के 10% 
क� सीमा के अधीन कायर् पूरा होने क� �नधार्�रत 
अव�ध से परे अधरूा रहता है।  
0.25% of the contract value per week for 
the   period for which the work remains 
incomplete beyond the stipulated period 
of completion subject to the ceiling of 
10% of the contract value.  
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(g)  दोष देयता अव�ध 
Defects Liability 
period  

कायर् के वचुर्अल समापन क� तार�ख से 1 वषर्  
1 Year from the date of Virtual 
Completion of the work  

  
म�/हम �नम्न�ल�खत पर सहमत है: I/We agree to the following:  

1. य�द इस �न�वदा को स्वीकार कर �लया जाता है तो, म�/हम इसके साथ 

संलग्न अनबंुध क� शत� म� �व�हत �नयम� और प्रावधान� (जहां तक वे 

लाग ूहो सकत ेह�) का पालन करने और उन्ह� पूरा करने के �लए सहमत 

हँू/ह�, या उसम� चकू करने पर उक्त शत� म� उिल्ल�खत रा�श जब्त कर 

ल� जाएगी और हम भारतीय �रज़वर् ब�क को उसका भुगतान कर द�गे ।  

Should this tender be accepted, I / we hereby agree to 

abide by and fulfil the terms and provisions of the said 

conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the 

Reserve Bank of India, the amount mentioned in the said 

conditions.  

  

2. य�द इस �न�वदा को स्वीकार �कया जाता है, तो म�/हम भारतीय �रज़वर् 

ब�क के साथ बयाना रा�श के रूप म� कुल अनबंुध रा�श के 2% के 

बराबर रा�श जमा कर�गे, जो रा�श पर कोई ब्याज नह�ं देना है। य�द 

म�/हम ऐसा करने के �लए बलुाए जाने पर अनबंुध को �नष्पा�दत करने 

म� �वफल रहत े ह�, तो म�/हम एत�वारा सहमत हंू/ह� �क यह रा�श 

मेरे/हमारे द्वारा भारतीय �रज़वर् ब�क/भारतीय �रज़वर् ब�क को जब्त कर 

ल� जाएगी।  
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Should this tender be accepted, I / we shall deposit a sum 

equivalent to 2% of the total Contract Amount as Earnest 

Money Deposit with the Reserve Bank of India, which 

amount is not to bear any interest. Should I / We fail to 

execute the contract when called upon to do so, I / We 

do hereby agree that this sum shall be forfeited by me / 

us to the Reserve Bank of India / Reserve Bank of India.  

  

3. म�/हम पुिष्ट करता हंू/करत े ह� �क मेरे/हमारे द्वारा प्रस्ततु �न�वदा 

दस्तावेज म� उिल्ल�खत सभी �नयम� और शत� क� पुिष्ट कर रह� है।  

I / We confirm that the tender submitted by me / us is 

confirming to all the terms and conditions mentioned in the 

tender document.  

  
4. म�/हम इस बात से भी सहमत ह� �क भाग-I �न�वदा खोलने क� तार�ख 

से 90 �दन� तक ब�क द्वारा स्वीकृ�त के �लए हमार� �न�वदा मान्य 

रहेगी और इस वैधता अव�ध को ब�क और हमारे बीच परस्पर �ल�खत 

सहम�त के आधार पर बढ़ाया भी जा सकता है। हम �न�वदा क� वैधता 

क� पूर� अव�ध के दौरान बयाना रा�श क� ब�क गारंट� को वैध रखने के 

�लए भी सहमत ह�। 

I / We agree that our Tender will remain valid for 

acceptance by the Employer for 90 days from the date of 

opening of Part I of the Tender and this period of validity 

can be extended for such period as may be mutually 
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agreed between the Employer and us in writing. We also 

agree to keep the Bank Guarantee (if any) towards earnest 

money deposit valid during the entire period of validity of 

Tender.  

  

5. म�/हम एत�वारा घोषणा करता हंू/करत े ह� �क मेरे/हमारे �वरुद्ध 

पु�लस/न्यायालय/�व�नयामक प्रा�धकरण� के पास कोई मामला नह�ं है। 

इसके अलावा, मुझ/ेहम� �कसी भी कारण से भारतीय �रज़वर् ब�क स�हत 

�कसी भी संगठन द्वारा न तो �नलं�बत/अस्वीकृत/अयोग्य ठहराया गया 

है और न ह� ऐसी कोई कायर्वाह� लं�बत या �वचाराधीन है। म�/हम यह 

भी प्रमा�णत करते ह� �क न तो हमार� फमर् और न ह� कोई भागीदार 

�कसी भी घोटाले या अनशुासनात्मक कायर्वाह� म� शा�मल ह� या �नणर्य 

के लं�बत ह�। 

I/We do hereby declare that there is no case with the 

Police/Court/Regulatory Authorities against me/us. Also, 

I/We have neither been suspended/delisted / disqualified by 

any organization including Reserve Bank of India/Reserve 

Bank of India for any reason nor any such proceedings are 

pending or contemplated. I/We also certify that neither our 

firm nor any of the partners are involved in any scam or 

disciplinary proceedings settled or pending adjudication.  

  
6. म�/हम प्रमा�णत करत ेह� �क मेरे/हमारे द्वारा द� गई सभी जानकार� 

सह� है। य�द आवश्यक हो, तो आरबीआई के संबं�धत अ�धका�रय� के 
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साथ इस दस्तावेज़ म� द� गई �कसी भी या सभी जानकार� क� पुिष्ट 

करने म� मुझ ेकोई आपित्त नह�ं है ।  

I/We certify that all the information furnished by me / us is 

true to the best of my / our knowledge. I have no objection 

to RBI verifying any or all the information furnished in this 

document with the concerned authorities, if necessary. 

 

7. म�/हम समझत ेह� �क �नयोक्ता �बना कोई कारण बताए �कसी भी या 

सभी �न�वदाओं को पूणर् या आं�शक रूप से स्वीकार या अस्वीकार करने 

का अ�धकार सुर��त रखते ह�। 

I / We understand that the Employer reserves the right to 

accept or reject any or all the Tender either in full or in 

part without assigning any reason, therefore. 
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3 करारनामा / Articles of Agreement 
(₹100/- स्टाम्प पेपर पर) / (On 100/- stamp paper) 

(केवल सफल बोल�कतार् हेत)ु / (Only for successful bidder) 
 

यह करार वषर्...............के........... व� �दन एक प� के तौर पर भारतीय 
�रज़वर् ब�क, जम्मू (िजसे इसके बाद “ब�क” कहा गया है) और दसूरे प� 
_________________  (िजन्ह� इसके बाद “सं�वदाकार” कहा गया है) 
के बीच �नष्पा�दत �कया गया।  

ARTICLES OF AGREEMENT made the ___________day of 
______________ between the Reserve Bank of India, 
JAMMU (hereafter called “The Bank”) of the one part and 
_______________ __________________________________ 
(thereinafter called “the Contractor”) of the other part.  

जब�क ब�क कायर् कराने का इच्छुक है और �व�नद�श तयैार �कए ह� िजसम� 
�कए जाने वाले काय� का उल् लेख है।   

और जब�क उक्त �व�नद�श, मात्राओं क� अनसुचूी पर उनके द्वारा अथवा 
प�कार� क� ओर से हस् ता�र �कए गए ह�।  

WHEREAS The Bank is desirous of getting the work 
“[Abstract]” and has caused specifications describing the 
works to be done. 

AND WHEREAS the said specifications, the Schedule of 
Quantities have been signed by or on behalf of the parties 
hereto. 

और जब�क बोल�कतार् इसम� �नधार्�रत क� गई शत� और सं�वदा क� �वशषे 
शत�  और मात्रा अनसुूची म� उिल्ल�खत क� गई शत� तथा यथा संशो�धत 
एवं अं�तम रूप से दोन� प�कार� द्वारा सहमत सं�वदा क� शत� (िजन्ह� 
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समग्रत: इसके बाद “क�थत शत�” कहा गया है) म� �न�हत शत� के अधीन 
ब�क क� उक् त अपे�ा और /अथवा क�थत �व�नद�श म� उिल्ल�खत कायर् 
और मात्रा-अनसुूची म� शा�मल कायर् को �नष्पा�दत करने हेत ुसहमत है 
िजसे वह उक्त म� तय क� गई रा�श के अनसुार अथवा उसके अधीन देय 
होने वाल� रा�श के अनसुार �नधार्�रत दर (िजसे इसके बाद ‘क�थत सं�वदा 
रा�श’ कहा गया है) पर करेगा।   

AND WHEREAS the Contractor has agreed to execute upon 
the subject to the Conditions set forth herein and to the 
Conditions set forth in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as “the said 
Conditions”) the works shown upon the said drawings and/or 
described in the said specification and included in the 
Schedule of Quantities at the respective rates therein set 
forth amounting to the sum as therein arrived at or such 
other sum as shall become payable there-under (hereinafter 
referred to as ‘the said Contract Amount’) 

अतः अब उनके बीच �नम्न�ल�खत रूप से करार �कया जाता है :- 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

�नधार्�रत शत� म� उिल्ल�खत समय और तर�के से सं�वदा रा�श को ध्यान 
म� रखत ेहुए, सं�वदाकार �नधार्�रत शत� के अनसुार और उनके अधीन 
�न�वदा �व�नद�श� म� और मात्रा अनसुूची म� यथा उिल्ल�खत कायर् को 
�नष्पा�दत और पूरा करेगा। 

In considerations of the said Contract Amount to be paid at 
the times and in the manner set forth in the said Conditions, 
the Contractors shall upon and subject to the said Conditions 
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execute and complete the work as described in the said 
Specifications and the Schedule of Quantities. 

�नयोक्ता सं�वदाकार को �नधार्�रत शत� म� �व�न�दर्ष्ट समय और तर�के 
से देय सं�वदा रा�श अथवा ऐसी अन्य रा�श का भुगतान करेगा। 

The Employer shall pay the Contractor, the said Contract 
Amount or such other sum as shall become payable, at the 
times and in the manner specified in the said Conditions. “ 

उक्त शत� म� ‘आ�कर् टेक् ट’ शब् द का आशय इस सं�वदा के तहत �न�मर्त 
�कए जाने वाले भवन/संरचनाओं क� वास्त�ुशल्पीय योजना और 
�डजाइ�नगं आ�द के उद्देश्य हेत ु महाप्रबंधक/ उप महाप्रबंधक, संपदा 
�वभाग, भारतीय �रज़वर् ब�क, जम्मू से है। सं�वदा म� उिल्ल�खत कायर् हेतु 
िजस भी कारण से आ�कर् टेक्ट क� है�सयत समाप् त होने क� िस्थ�त म� 
�नयोक् ता द्वारा ना�मत अन्य कोई व्यिक्त या व्यिक्तय� उस प्रयोजन 
के �लए आ�कर् टेक्ट के रूप म� कायर् करेगा।   

The term ‘Architect’ in the said conditions shall mean 
General Manager/DGM, Estate Department, Reserve Bank 
of India JAMMU for the purpose of architectural planning & 
designing etc. of the buildings / structures to be constructed 
under this contract. In the event of their ceasing to be 
Architects for the work mentioned in the contract for 
whatever reason such other person or persons as shall be 
nominated by the Employer for that purpose will function as 
Architect. 

भारतीय �रज़वर् ब�क काय� के पयर्वे�ण, �बल� के प्रमाणीकरण, भुगतान 
करने और �व�भन्न �नयम�, शत� और सं�वदा क� शत� को लाग ूकरने 
के �लए सीधे व्यवस्था करेगा (सं�वदा के उपयुर्क्त खंड के तहत प�रभा�षत 
कायर् को छोड़कर)। इस प्रयोजन के �लए कायर् म� तजेी लाने, �नमार्ण क� 
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गणुवत्ता, सामग्री क� गणुवत्ता, प�रयोजना क� प्रग�त और उसे पूरा 
करने आ�द के बारे म� उक्त शतर् म� उिल्ल�खत आ�कर् टेक्ट से आशय 
सहायक महाप्रबंधक (तकनीक�) / प्रबंधक (तकनीक�) / सहायक प्रबंधक 
(तकनीक�) अथवा इस कायर् के �लए स�म प्रा�धकार�, भारतीय �रज़वर् 
ब�क द्वारा ना�मत कोई अन् य व् यिक्त से होगा। सं�वदा के प्रावधान� को 
लाग ूकरने अथार्त मध्यस्थता के ज�रए �ववाद� के �नपटाने से संबं�धत 
खंड के मामले म� आ�कर् टेक् ट शब्द का आशय ऐसे अन्य व्यिक्त अथवा 
या व्यिक्तय� से होगा िजन् ह� इस कायर् के �लए �नयोक्ता द्वारा ना�मत 
�कया जाएगा।  

The Reserve Bank of India will administer and directly 
arrange for supervision of works, certification of bills, making 
payments and implementation of various terms, conditions 
and stipulations of the contract (except for the scope of 
work as defined under clause 3 above). For this purpose, 
the term Architect in the said condition regarding escalation 
of work, quality of construction, quality of materials, progress 
& completion of the project etc. shall mean the Assistant 
General Manager (Tech) / Manager (Tech) / Assistant 
Manager (Tech) or any other person designated for the 
purpose by the Competent Authority, Reserve Bank of India. 
As far as the operation of the provision of the Contract viz. 
Clause relating to settlement of disputes through arbitration, 
the term ‘Architect’ shall be read as such other person or 
persons as shall be nominated by the Employer for that 
purpose will function as Architect. 

स�म प्रा�धकार� को इस कायर् हेत ुप्रभार� अ�भयंता ना�मत करने का 
अ�धकार है। य�द �वभाग म� सहायक महाप्रबंधक (तकनीक�) नह�ं है, तो 
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प्रबंधक (तकनीक�) इस कायर् के �लए प्रभार� अ�भयंता के रूप म� कायर् 
कर सकता है। इसके अलावा, य�द प्रबंधक (तकनीक�) भी नह�ं है, तो 
सम� प्रा�धकार� के अनमुोदन से सहायक प्रबंधक (तकनीक�) इस कायर् 
के �लए प्रभार� अ�भयंता के रूप म� कायर् करेगा।  

The Competent Authority has the power to designate 
Engineer-in-Charge for this work. In case the department 
does not have AGM with technical background in that case 
Engineer-in-Charge for this work can be a Manager (Tech). 
Further, in case of non-availability of Manager (Tech), 
Assistant Manager (Tech) will act as Engineer-in-Charge with 
due approval of Competent Authority. 

उक् त शत� और इसके साथ संलग् न प�र�शष् ट को इसके साथ पढ़ा जाए 
और उन्ह� इस करार का एक �हस् सा माना जाएगा तथा प�कार� को उक् त 
शत� का पालन करना होगा और उक् त शत� के अनसुार क्रमश: अपने-
अपने �हस् से का करार �नष्पा�दत करना होगा।  

The said conditions and Appendix thereto shall be read and 
construed as forming part of this agreement, and the parties 
hereto shall respectively abide by, submit themselves to the 
said Conditions and perform the agreements on their part 
respectively in the said Conditions contained. 

यहां योजनाएं, करार और इसम� उिल्ल�खत दस्तावेज इस करार के आधार 
ह�गे।  

The plans, agreement and documents mentioned herein 
shall form the basis of this Contract 

यह सं�वदा न तो कोई �नयत एकमुस्त सं�वदा है, न ह� खं�डत कायर् 
सं�वदा है, बिल्क " �नयोक्ता " [Abstract])” के संबंध म� संपूणर् कायर् 
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करने हेत ुसं�वदा है, िजसके �लए भगुतान दर अनसुूची म� द� गई दर� 
पर वास्त�वक तयशदुा मात्रा और संभा�वत मात्रा के अनसुार अथवा 
�नधार्�रत शत� म� �कए गए प्रावधान के अनसुार �कया जाना है। 

This Contract is neither a fixed Lump Sum Contract nor a 
Piece Work Contract but a Contract to carry out the work 
in respect of the entire of the “([Abstract])” to be paid for 
according to the actual measured quantities at the rate 
contained in the schedule of rates and probable quantities 
or as provided in the said Conditions. 

सं�वदाकार �स�वल काय�, सेनेटर� कायर् और �फ�टगं् स का संस्थापन, 
स्थायी जल आपू�तर्, इलेिक्ट्रकल संस् थापन, �फ�टगं् स, �लफ्ट, टेल�फोन, 
एयर कंडीश�नगं और अन्य सहायक काय� से संबं�धत सभी काय� को 
करने हेत ुहर यथो�चत सु�वधा उपलब् ध कराएगा और कायर् पूरा होने के 
पश्चात द�वार�, फश� इत्या�द को हुई �कसी भी ��त क� भरपाई करेगा।   

The Contractor shall afford every reasonable facility for the 
carrying out of all works relating to civil works, installation 
of sanitary work and fittings, permanent water supply, 
electrical installations, fittings, lifts, telephone, air 
conditioning and other ancillary works in the manner laid 
down in the said conditions and shall make good any 
damages done to walls, floors etc. after the completion of 
such works. 

�नयोक्ता को यह अ�धकार होगा �क वह इस सं�वदा पर प्र�तकूल प्रभाव 
डाले �बना �कसी भी कायर् को जोड़कर अथवा हटाकर अथवा उक्त कायर् 
के �कसी भाग को �कसी और से कराकर कायर् के स्वरूप म� बदलाव कर 
सकता है।  
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The Employer reserves to itself the right of altering the 
drawings & nature of the work by adding to or omitting any 
items of work or having portions of the same carried out 
without prejudice to this contract. 

समय को इस सं�वदा का सबसे महत्वपूणर् कारक माना जाएगा और 
सं�वदाकार इसके द्वारा औपचा�रक कायार्देश जार� होने के 14व� �दन से 
जैसा �क उक्त शत� म� प्रावधान है, कायर् प्रारंभ कर देने और पूरा 
�व�न�दर्ष्ट कायर् 20 �दन के भीतर पूणर् कर देने पर सहमत है, तथा�प 
यह समय �वस्तार के प्रावधान के अधीन होगा।  

Time shall be the essence of this Contract and the 
Contractor hereby agrees to commence the work soon after 
the site is handed over to him or from fourteenth day after 
the date of issue of formal work order as provided for in 
the said conditions whichever is later and to complete the 
entire work within 20 days subject nevertheless to the 
provisions for extension of time. 

इस सं�वदा के अंतगर्त �नयोक्ता द्वारा �कए जाने वाले सभी भुगतान 
केवल जम्मू म� �कए जाएंगे।  

All payments by the Employer under this Contract shall be 
made only at JAMMU. 

इस करार से उत्पन्न अथवा इससे �कसी भी रूप म� जुड़ ेसभी �ववाद� 
के बारे म� यह माना जाएगा �क वे जम्मू म� उत्पन्न हुए ह� और उन पर 
केवल जम्मू िस्थत न्यायालय� को उन पर �नणर्य देने का अ�धकार होगा।   

All disputes arising out of or in any way connected with this 
agreement shall be deemed to have arisen at JAMMU and 
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only Courts in JAMMU shall have jurisdiction to determine 
the same. 

इस सं�वदा के अनेक �हस्से सं�वदाकार द्वारा पढ़ �लए गए ह� और 
सं�वदाकार द्वारा पूर� तरह से समझ �लए गए ह�। जब तक ब�क के 
स�म प्रा�धकार� ने �ल�खत रूप म� �वशषे �नद�श न �दए हो तब तक 
सं�वदाकार को �न�वदा म� उिल्ल�खत मात्राओं के परे भुगतान नह�ं  �कया 
जाएगा।   

That the several parts of this Contract have been read by 
the Contractor and fully understood. The Contractor shall 
not be entitled for the payment for the quantities beyond 
the tendered quantities unless ordered for by specific written 
instructions from the Bank’s competent authority. 

सं�वदाकार और उसका कमर्चार� प्रत्य� अथवा परो� रूप से ऐसी कोई 
भी सूचना, सामग्री और ब�क क� आधारभूत संरचना/ �सस् टम / उपकरण 
आ�द का �ववरण जो इस करार से जुड़ ेअपने दा�यत्व� का �नवहर्न करते 
समय उसके कब्जे या सं�ान म� आई ह�, �कसी अन् य प� के साथ साझा 
नह�ं करेगा और हर समय उसे अत्यंत गोपनीय रखेगा। सं�वदाकार करार 
के �ववरण उस सीमा तक �नजी और गोपनीय रखेगा जब तक �क इसके 
तहत दा�यत्व� का �नवर्हन करने अथवा प्रयोज्य काननू� के पालन हेत ु
अन्यथा अपे��त न हो।  सं�वदाकार �नयोक्ता क� �ल�खत पूवार्नमु�त के 
�बना कायर् के �कसी भी �ववरण को �कसी व्यावसा�यक या तकनीक� पत्र 
अथवा अन्यत्र न तो प्रका�शत करेगा, न ह� प्रकाशन क� अनमु�त देगा 
अथवा उसका खलुासा ह� करेगा।  �कसी गोपनीय सूचना के प्रकटन के 
कारण �नयोक्ता को होने वाले नकुसान हेत ुसं�वदाकार द्वारा �नयोक्ता 
को ��तप�ूरत �कया जाएगा। उपयुर्क्त का पालन करने म� �वफलता को 
सं�वदाकार के स्तर से सं�वदा का उल्लंघन माना जाएगा और �नयोक्ता 
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को हक होगा �क वह हुए नुकसान का दावा करे और काननूी कारर्वाई  
शरुू कर दे।  

The Contractor shall not disclose directly or indirectly any 
information, materials and details of the Bank's 
infrastructure/systems/equipment etc., which may come to 
the possession or knowledge of the Contractor during the 
course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall 
at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private 
and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. 
The Contractor shall not publish, permit to be published, or 
disclose any particulars of the works in any trade or 
technical paper or elsewhere without the previous written 
consent of the Employer. The Contractor shall indemnify the 
Employer for any loss suffered by the Employer as a result 
of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract 
on the part of the Contractor and the Employer shall be 
entitled to claim damages and pursue legal remedies.  

 

कायर्स्थल पर म�हलाओं का यौन उत्पीड़न:  

SEXUAL HARASSSMENT OF WOMEN AT WORK PLACE 

क) कायर्स्थल पर म�हलाओं के यौन उत्पीड़न (रोकथाम, �नषेध और 
�नवारण) अ�ध�नयम, 2013 के प्रावधान� के पूणर् अनपुालन का 
उत्तरदा�यत्व पूर� तरह से सं�वदाकार का होगा। ब�क के प�रसर के भीतर 
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अपने �कसी कमर्चार� के �वरुद्ध यौन उत्पीड़न क� �कसी �शकायत क� 
िस्थ�त म� सं�वदाकार/ एज�सी द्वारा ग�ठत आंत�रक �शकायत स�म�त के 
सम� �शकायत दजर् क� जाएगी।  

The Contractor /Agency shall be solely responsible for full 
compliance with the provisions of the ‘’ Sexual Harassment 
of the women at work place (Prevention, Prohibition and 
Redressal) Act, 2013”. In case of any sexual harassment 
against its employee within the premises of the Bank, the 
complaint will be filed before the internal complaints 
committee constituted by the contractor / Agency and the 
Contractor/Agency shall ensure appropriate action under the 
said Act in respect to the complaint.   

ख) सं�वदाकार के �कसी पी�ड़त कमर्चार� से ब�क के �कसी कमर्चार� के 
�वरुद्ध प्राप्त यौन उत्पीड़न संबंधी �शकायत का सं�ान ब�क द्वारा ग�ठत 
�ेत्रीय �शकायत स�म�त द्वारा �लया जाएगा।  

Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the 
Bank shall be taken cognizance of the Regional Complains 
Committee constituted by the Bank. 

ग) सं�वदाकार के कमर्चा�रय� क� सं�लप्तता क� िस्थ�त म� भुगतान �कए 
जाने के �लए आवश्यक ��तपू�त र् के �लए सं�वदाकार उत्तरदायी होगा, 
उदाहरण के �लए य�द सं�वदाकार के �कसी कमर्चार� द्वारा क� गई यौन 
�हसंा प्रमा�णत हो जाती है तो ब�क कमर्चार� को द� जाने वाल� मौ�द्रक 
राहत का भुगतान सं�वदाकार द्वारा �कया जाएगा।   

The contactor shall be responsible for any monetary 
compensation that may need to be paid in case the incident 
involves the employees of the contractor, for instance any 
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monetary relief to Bank’s employee, if sexual violence by 
the employee of the contractor is proved. 

घ) कायर्स्थल पर यौन उत्पीड़न तथा संबं�धत मामल� के संबंध म� अपने 
कमर्चा�रय� को �श��त करने क� िजम्मेदार� सं�वदाकार क� होगी।  

The contractor shall be responsible for educating its 
employees about prevention of sexual harassment at work 
place and related issues. 

ड़.) सं�वदाकार अपने उन कमर्चा�रय� क� पूणर् और अद्यतन सूची ब�क 
को उपलब्ध कराएगा िजन्ह� ब�क प�रसर म� काम पर लगाया गया है। 

The contractor shall provide a complete and updated list of 
employees who are deployed within the Bank’s premises. 

सं�वदाकार अपने कमर्चा�रय� के मामले म� वे सभी उ�चत कदम उठाएगा 
िजससे �क इस करार के अधीन सभी गोपनीय सूचनाओं के गरै-प्रकट�करण 
क� शतर् का पूणर् अनपुालन हो। अप्रकट�करण और गोपनीयता संबंधी 
सं�वदाकार क� बाध्यता इस करार क� समािप्त/�नरस्तीकरण, चाहे िजस 
वजह से हो, के उपरांत भी रहेगी।  

The Contractor shall take all appropriate actions with respect 
to its employees to ensure that the obligations of non-
disclosure of confidential information under this agreement 
are fully satisfied. The Contractor's obligations with respect 
to non-disclosure and confidentiality will survive the expiry 
or termination of this agreement for whatever reason.” 

                                                                            
य�द सं�वदाकार 
कोई साझदेार� 

 
सा��य� क� उपिस्थ�त म� ब�क और 
सं�वदाकार ने ऊपर �ल�खत तार�ख और 
वषर् को इन कागजात पर और इसक� 



  33  

फमर् अथवा कोई 
व्यिक्त हो  
 
If the 
contractor is a 
Partnership or                                         
an Individual 

दो प्र�त�ल�पय� पर अपने-अपने 
हस्ता�र �कए ह� ।  
 
IN WITNESS WHEREOF the 
Bank and the Contractor have 
set their respective hands to 
these presents and two 
duplicates hereof the day and 
year first hereinabove written. 

य�द सं�वदाकार 
कोई कंपनी हो  
 
If the 
contractor is a 
Company 

सा��य� क� उपिस्थ�त म� ब�क ने अपने 
�व�धवत प्रा�धकृत अ�धकार� के 
माध्यम से इन कागजात पर अपने 
हस्ता�र �कए ह� और सं�वदाकार ने 
ऊपर �ल�खत तार�ख और वषर् को 
अपनी ओर से इस पर और इसक� दो 
प्र�त�ल�पय� पर अपनी मुहर लगवा द� 
है।  
 
IN WITNESS WHEREOF the 
Bank has set its hand to these 
presents through its duly 
authorized official and the 
Contractor has caused its 
common seal to be affixed 
hereunto and the said two 
duplicate/has caused these 
presents and the said two 
duplicates hereof to be 
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executed on its behalf, the day 
and year first hereinabove 
written. 

हस्ता�र खंड / Signature Clause 

SIGNED AND DELIVERED by the Reserve Bank of India 
by the hand of 

श्री/Shri ………………………………………………                   

(नाम और पदनाम/Name and designation) 

………………………………………………………………………………….  

in the presence of 

(1) 

पता/Address  

(2) 

पता/Address 

सा�ी/Witnesses            

SIGNED AND 
DELIVERED BY  
1)…………………………………
……… 
Address  
………………………………………
…… 
………………………………………
…… 

य�द प�कार कोई साझदेार� फमर् 
अथवा कोई व्यिक्त हो, तो सभी 
साझीदार� अथवा सभी साझीदार� 
क� ओर हस् ता�र करने चा�हए।    
If the part is a partnership 
firm or any individual 
should be signed by all or 
on behalf of all the 
partners.  
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2) 
………………………………………
….. 
पता/Address  
………………………………………
………………………………………
………… 
सा�ी/Witnesses 
THE COMMON 
SEAL OF  
Was hereunto 
affixed pursuant to 
the resolutions 
passed By its 
Board of Directors 
at the meeting 
held 
on…………………………………
……… 
In the presence of 
………………………… 
………………………………                                   
Directors who 
have signed these 
presents in taken 
thereof in the 
presence of  
1)………………………… 

 
 
 
य�द सं�वदाकार मुहर लगाकर 
हस्ता�र करता है तो उपिस्थत� 
का हस्ता�र खंड संस्था के 
अंत�नर्यम म� �दए मुहर लगाने के 
खंड से मेल खाना चा�हए। 
If the Contractor signs 
under its Common Seal the 
signature clause should 
tally with their sealing 
clause in the Articles of 
Associations.  
 
 
य�द सं�वदा पर हस् ता�र 
मुख्तारनामा-धारक के द्वारा 
�कया जाता है, चाहे कोई कंपनी 
हो या कोई व्यिक्त।              
The Contractor is signing 
by the hand of power of 
attorney whether a 
company or individual.  
 
य�द सं�वदा पर हस् ता�र 
मुख्तारनामा-धारक के द्वारा 
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2)…….………………… 
SIGNED AND 
DELIVERED BY 
the Contractor by 
the hand of  
Shri ……………………… 
and duly 
constituted 
attorney……………………
………………………………………
…………….… 

�कया जाता है, चाहे कोई कंपनी 
हो या कोई व्यिक्त।  
The Contractor is signing 
by the hand of power of 
attorney whether a 
company or individual. 
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4 Instructions to Bidders  

  
  

E-tenders comprising duly filled in Part I (Techno-

Commercial Bid) and Part II (Price Bid) of the tender should 

be uploaded in MSTC website under RBI Portal for the work 

of ‘Re-carpeting of Bitumen Road at Reserve Bank Staff 

Quarters, Sector 9, Trikuta Nagar, Jammu’. 

  
1. The Employer discourages stipulation of any additional 

conditions by the tenderers. However, in case the 

tenderers wish to include any condition, it shall be 

addressed as a special remark. The condition(s), if any, 

will be examined and after discussions with all the 

tenderers, the conditions that are acceptable to the 

Employer will be intimated to the tenderers.  

  
2. Part I (Techno-Commercial Bid) of the tender shall be 

opened at 03:00 p.m. on June 27, 2024. Part II (Price 

Bid) of the tender shall be opened on the same day 
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after verification of the documents, if any, submitted 

along with Part I of the tender.    

3. Tenders shall remain valid for acceptance by the 

Employer for a period of three months from the date of 

opening of the tender which period may be extended by 

mutual agreement and the bidder shall not cancel or 

withdraw the tender during this period.  

  
4. Digital Signatures may be used to submit the tender in 

token of his / their acquainted himself / themselves with 

the General Conditions of Contract, Specifications, 

Special Conditions, etc., as laid down.   

5. If any of the document is missing, the tender may be 

considered invalid by the Employer at its / their 

discretion. No advice of any change in rate or conditions 

after opening of the tender will be entertained.  
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6. The vendors shall pay the transaction fee vide the 

procedures listed in Annexure I - ‘Guidelines for e-

procurement’.   

7. Transaction fee is non-refundable. A vendor will not have 

the access to online e-tender without making the 

payment towards transaction fee.  

8. Earnest Money Deposit for a sum of 2% of the total 

Contract Value shall be remitted to the Bank Account of 

Reserve Bank of India by the successful tenderer within 

14 days of issue of Work Order.  

  

9. The EMD paid by the successful bidder shall be 

released without any interest by the Employer on virtual 

completion of the work and after settlement of final bill 

or rectification of defects, as per the directions of the 

Site Engineer.  

  
10. The EMD shall not be accepted in any form other than 

the one mentioned in the tender notice. The EMD / 
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Performance Security Bank Guarantee submitted by the 

successful bidder shall be forfeited / invoked, in case 

he / they fail(s) to commence the work awarded to him 

/ them within the prescribed time limit.  

  

11. The Reserve Bank of India does not bind itself to accept 

the lowest or any tender and reserve to itself the right 

to accept or reject any or all the tenders, either in whole 

or in part, without assigning any reasons for doing so. 

The Earnest Money Deposit will be refunded to the 

bidder, if he / they are found not fulfilling the ‘eligibility 

criteria’ or if his / their tender is not accepted by the 

Employer, but without any interest. Under no 

circumstance Earnest Money Deposit will be accepted in 

the form of fixed deposit receipt of Bank or Insurance 

Guarantee or cheque.   

12. The successful tenderer shall indemnify the Employer 

against all risk by obtaining and keeping in force / 

currency throughout the Contract Period, necessary 
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Insurance Policies of appropriate value including 

Contractors All Risk Policy, Workmen Compensation 

Policy, Third Party Liability Policy, etc., from an 

Insurance Company approved by the Employer, as per 

Clause no.25 of the General Conditions of the Contract.  

  
13. On receipt of intimation from the Employer of acceptance 

of his / their tender, the successful bidder shall be bound 

to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in 

accordance with the Articles of Agreement (Proforma) 

mentioned in the tender and the Schedule of Conditions 

but the written acceptance by the Reserve Bank of India 

of a tender will constitute a binding contract between 

the Reserve Bank of India and the person so tendering, 

whether such formal agreement is or is not subsequently 

executed.  
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14. As a security for the due fulfilment of the contract by 

the Contractor, 5% of the value of the work done will 

be deducted by the Employer from each payment to be 

made to the Contractor towards Retention Money. This 

Retention Money to be deducted will be termed as ‘Total 

Security Deposit’. The retention money shall be released 

after the expiry of the Defect Liability Period subject to 

the satisfactory rectification of all defects pointed out 

during the Defect Liability Period and as per the terms 

and conditions of this contract document. The amounts 

retained by the Employer as Retention Money Deposit / 

Security Deposit shall not bear any interest.  

  

15. All compensation or other sums of money payable by 

the Contractor to the Employer under the terms of this 

Contract may be deducted from the ‘Total Security 

Deposit’, if the amount so permits and the Contractor 

shall, unless such deposit has become otherwise 
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payable, within ten days after such deduction, make 

good in cash the amount so deducted.   

16. The Contractor shall not assign the Contract. He shall 

not sublet any portion of the Contract except with the 

written consent of the Employer. In case of breach of 

these conditions, the Employer may serve a notice in 

writing on the Contractor rescinding the Contract 

whereupon the ‘Total Security Deposit’ shall stand 

forfeited to the Employer.  

  
17. The Contractor shall carry out all the works strictly in 

accordance with the design and drawings, details, 

specifications and instructions of the Bank’s Engineer.  

  
18. A schedule of probable quantities in respect of each 

work and specifications accompany these documents. 

The schedule of probable quantities is / are liable to 

alteration by omissions, deductions or additions at the 

discretion of the Employer.  
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19. The bidder must obtain for himself on his / their own 

responsibility and at his / their own expenses all the 

information which may be necessary for the purpose of 

making a tender and for entering into a contract and 

must examine the drawings and must inspect the site of 

the work and acquaint himself / themselves with all local 

conditions, means of access to the work, nature of the 

work and all matters appertaining thereto.  

  
20. The rates quoted in the tender shall include all charges 

for clearing of site before commencement as well as 

after completion, double scaffolding, centring, boxing, 

staging, planking, tools, plants, equipment, storage 

sheds, watching and lighting by night as well as day 

including Sundays and holidays, temporary plumbing and 

electricity supply arrangements (Water and electricity 

may be made available at the available sources within 

the Employer’s Premises at free of cost. However 
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conveying the same to required location(s) including 

required plumbing / electrical pipes / cables / wires, 

fittings / fixtures, etc., shall be at the risk & cost of the 

contractor), protection of the public and safety of walls, 

buildings and all other erections, matters or things and 

the Contractor shall take down and remove any or all 

such centring, scaffolding, staging, etc., as occasion 

shall require or when ordered to do so and fully reinstate 

and make good all matters and things disturbed during 

the execution of work and to the satisfaction of the 

Bank’s Engineer. The rates quoted shall deemed to be 

for the finished work to be measured at site. The rates 

shall also be firm and shall not be subject to exchange 

variations, labour conditions, fluctuations in railway / road 

/ water freight charges or any conditions whatsoever.  

  

21. The rates for each item in Part II (Price Bid) of the 

tender shall be inclusive of GST. The total amount 

calculated by the system, will be taken for arriving the 
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L1 rates and the total Contract Value. Each invoice / 

bill shall indicate amongst other things, the contractor’s 

PAN and GST Registration Number. The Contractor shall 

also produce to the Employer adequate proof of 

remittance of GST within a reasonable time from the 

date of such remittance. The contract value will also be 

subject to TDS / TCS / TDS under GST / Withholding 

Tax / any other tax, as per statutes.   

22. The Contractor should note that unless otherwise stated, 

the tender is strictly on item rates basis and attention is 

drawn to the fact that rates for each and every item 

should be correct, workable and self-supporting. The 

quantities in the Schedule of Quantities approximately 

indicate the total extent of work but may vary to any 

extent and may even be omitted thus altering the 

aggregate value of the Contract. However, during actual 

execution of work, if the quantities of any of the items 

of work exceeds by more than 25% of the tender 

quantities, the quantities of such items executed, by the 
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authority of the Bank’s Engineer and with the 

concurrence of the employer, in excess of 25% of the 

tender quantity, shall be considered as an extra item of 

work for which the Contractors shall submit fresh rates 

supported by rate analysis worked on the actual cost 

basis plus 15% towards establishment charges, 

contractor's overheads and profit. The rates for all such 

items of work, being current ones, will not be eligible 

for price adjustment due to increase or decrease in 

prices of materials and labour rates as per escalation 

formula, if any, given in the tender. If any of the items 

of work is omitted from the accepted tender at the sole 

discretion of the employer, the contractor shall not be 

entitled to any claim on this account.  

    

23. Time allowed for carrying out the work, shall be as 

mentioned in the Memorandum, which shall be strictly 

observed by the Contractor and it shall be reckoned 
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from the 14th day of issue of written order to commence 

the work (including the date of work order).  

  
24. The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence and if the 

Contractor fails to complete the work within the specified 

period, he / they shall be liable to pay compensation as 

defined in Clause no. 27 ‘Liquidated Damage for non- 

completion’ of the General Conditions of the Contract. 

The Contractor shall, before commencing the work, 

prepare a detailed work programme which shall be 

approved by the employer.  

  

25. The Contractor shall not be entitled to any compensation 

for any loss suffered by him / them on account of delay 

in commencing or executing the work, whatever the 

cause of delay may be, including delay arising out of 

modifications to the work entrusted to him / them or in 

any sub-contract connected therewith or delays in 



  49  

awarding contracts for other trades of the project or in 

commencement or completion of such works or in 

procuring Government controlled or other materials or in 

obtaining water and power connections for construction 

purposes or for any other reason whatsoever and the 

Employer shall not be liable for any claim in respect 

thereof. The Employer does not accept liability for any 

sum besides the tender amount, subject to such 

variations as are provided for herein.  

  
26. The successful tenderer is bound to carry out any items 

of work necessary for the completion of the job even 

though such items are not included in the Schedule of 

Quantities and rates. Schedule of instructions in respect 

of such additional items and their quantities will be 

issued in writing by the Bank’s Engineer.  

  
27. The successful tenderer must co-ordinate with the other 

contractors appointed by the Employer so that the 



50  

execution of work shall proceed smoothly with the least 

possible disturbance / delay and to the satisfaction of 

the Bank’s Engineer.  

  
28. The Contractor must bear in mind that all the works 

shall be carried out strictly in accordance with the 

Specifications, design drawings made by the Bank and 

also in compliance with the requirements of the local 

public authorities and to the requirements of the 

Employer and no deviation on any account will be 

permitted unless otherwise they are given in writing by 

the Employer.   

29. The successful tenderer should make his / their own 

arrangement to obtain all materials required for the work. 

The materials as far as procurable shall be first / 

premium quality conforming to latest relevant Indian / 

international standard code of provisions as mentioned 

in schedule of quantities.   
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30. Defective Materials: Any defects or faults in the materials 

supplied and in the work, done by the contractor which 

may appear during execution of the work or within twelve 

months shall upon the discretion of the Bank’s Engineer 

be replaced or set right by the Contractor at his / their 

own cost within 7 (seven) days of receiving such 

directions. The Employer reserves the right to get the 

work executed / work examined by other Government or 

Private Agency and the directions of such agency shall 

also be binding on the Contractor.  

  
31. Approval of samples: The Contractor shall have to 

produce samples of the material for Bank’s approval for 

which no separate payment will be made. Approval of 

the sample by the Employer will not relieve the 

contractor from of his / their responsibility / obligation 

about the specifications and other stipulations in the 

contract.  
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32. The Contractor shall use materials of the makes / 

manufacturers specified in the list of material of 

approved make / brand / manufacturer contained in the 

e-tender clauses, strictly as per the manufacturer’s 

specifications.   

33. Electricity and water shall be provided free of cost for 

execution of the work at one point within the premises. 

Contractor shall make his / their own arrangements for 

conveying the same to the required locations. The 

contractor shall, however, take care to ensure that no 

undue wastage of electricity & water is caused. 

Necessary safety measures as required by the Employer 

shall be taken by the contractor to avoid any mishap. 

The contractor shall be penalized by the Employer if 

any laxity on his / their part is observed in this matter.  

  
34. The Contractor shall strictly comply with the provisions 

in the Safety & Fire Safety Codes annexed hereto.  
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35. IS Code / other Code numbers wherever mentioned in 

the tender shall be the latest version as on the date of 

opening of tenders.   

36. EMD / ‘Total Security Deposit’ for the Defect Liability of 

the successful tenderer will be forfeited / invoked, if he 

/ they fail to comply with any conditions of the Contract.  

  
37. The tenderers must obtain for himself / themselves at 

his / their own responsibility and at his / their own 

expense all the information which may be necessary for 

the purpose of making a tender and for entering into a 

contract and must examine the drawings, inspect the 

site of the work, acquaint himself / themselves with all 

local conditions, means of access of the work, nature of 

the work and all matters pertaining thereof.  

  

38. Errors, Omission and Descriptions:  
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Between the description of the item in General Specifications 

and the detailed descriptions in the Schedule of Quantities 

of the same item, the latter shall be adopted.  

  
39. Clarifications if any, with respect to General Conditions, 

Special Conditions, Scope of work, specifications, design 

and drawings or any other matter required for submitting 

the tender shall be obtained from the Bank’s Engineer 

during working hours of the Bank, before submitting the 

tenders. Once a tender is submitted, the matter will be 

decided according to conditions in the tender, in the 

absence of such authentic pre-clarification.  

  
40. The contractor shall abide by and fulfil all requirements 

laid down under the various provisions of Contract 

Labour (Regulation and Abolition) Act, 1970 and the 

rules framed there-under. The contractor shall submit to 

the Employer the maximum number of Labors to be 

engaged on a single day in the job. Any subsequent 
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increase should be informed to the Employer without 

delay. If the number of labourers employed for the job 

are twenty or more, the contractor shall obtain the 

license from the Regional Labour Commissioner. The 

contractor should ensure payment of minimum wages to 

all his / their labourers / workmen staff employed by him 

/ them. He / They shall submit a certificate to the effect 

that, he / they has / have actually paid all the dues of 

all labourers of all designations / descriptions engaged 

by him / them for completion of the awarded job / work 

/ project at the rate which is not less than that prescribed 

under the Minimum Wages Act, 1948 and they have 

complied with the provisions of CLRA Act with regard 

to providing essential amenities to contract labour. 

Further, he / they may facilitate the Bank’s 

representative(s) to verify and certify the veracity of such 

certificate. The contractor shall be solely responsible for 

any violation of provision of labour laws or any other 

statutory provisions and shall further keep the Reserve 
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Bank of India, Jammu indemnified from all acts of 

omission, fault, breaches and / or any claim, demand, 

loss, injury and expenses arising out from non-

compliance of the aforesaid statutory provisions. The 

Employer will not be responsible for any accident, injury 

caused to any labourer / staff of the Contractor deployed 

at site, during the course of their work / duty / off duty 

and thus the labourer / staff will not be entitled for any 

compensation from the Employer. Under the 

circumstances of contractor's failure to fulfil any of the 

obligations hereunder and / or under the said Acts, rules 

/ regulations and / or any bye-laws or rules framed 

under or any of these, the Reserve Bank of India, 

Jammu shall be entitled to recover any of such losses 

or expenses, which it may have to suffer or incur on 

account of such claims, demand, loss or injury, from the 

contractor’s payments and Security Deposit.  
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41. The Contractor shall not disclose directly or indirectly 

any information, materials and details of the Employer's 

infrastructure / systems / equipment, etc., which may 

come to the possession or knowledge of the Contractor 

during the course of discharging its / their contractual 

obligations in connection with this agreement, to any 

third party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat the details 

of the contract as private and confidential, except to the 

extent necessary to carry out the obligations under it or 

to comply with applicable laws. The Contractor shall not 

publish, permit to be published or disclose any 

particulars of the works in any trade or technical paper 

or elsewhere without the previous written consent of the 

Employer. The Contractor shall indemnify the Employer 

for any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure to 

observe the above shall be treated as breach of contract 

on the part of the Contractor and the Employer shall be 
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entitled to claim damages and pursue legal remedies. 

The Contractor shall take all appropriate actions with 

respect to its / their employees to ensure that the 

obligations of nondisclosure of confidential information 

under this Agreement is fully satisfied. The Contractor's 

obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination of 

this agreement for whatever reason.  

  
42. Prevention of sexual harassment at workplace: -  

a) The contractor / agency shall be solely responsible for 

full compliance with the provisions of “the Sexual 

Harassment of women at workplace (Prevention, Prohibition 

and Redressal) Act, 2013”. In case of any complaint of 

sexual harassment against its / their employee/s within the 

premises of the Employer, the complaint will be filed before 

the Internal Complaints Committee constituted by the 

Contractor / Agency and the Contractor  
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/ Agency shall ensure appropriate action under the said Act 
in respect of the complaint.  

  
  

b) Any complaint of sexual harassment from any aggrieved 

employee of the contractor against any employee of the 

Employer shall be taken cognizance of by the Regional 

Complaint Committee constituted by the Employer.  

  
c) The contractor shall be responsible for any monetary 

compensation that may need to be paid in case the 

incident involves the employees of the contractor, for 

instance any monetary relief to the Employer’s employee, 

if sexual violence by the employee of the contractor is 

proved.  

  

d) The contractor shall be responsible for educating its / 

their employees about prevention of sexual harassment at 

workplace and related issues.  
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e) The contractor shall provide a complete and updated 

list of its / their employees who are deployed within the 

Employer’s premises.  

  
I / We hereby declare that I / we have read and understood 

the above instructions for guidance of tenderers.  

  
  

 Date:  Signature of tenderer with seal  

    
    

 Place:  Name and Address:  
  
  
  
  

Accepted with Digital Signature Certificate  
   



  61  

4.1. SAFETY CODE  
   

1. There shall be maintained, in a readily available place 

with First Aid appliances including adequate supply of 

sterilized dressings and cotton wool.  

  
2. An injured person shall be taken to a public hospital 

without any loss of time, in cases where the injury 

necessitates hospitalization.   

3. Suitable and strong scaffolds should be provided for 

workmen for all works that cannot safely be done from 

ground / floor.   

4. No portable single ladder shall be over 8 meters in 

length. The width between the side rails shall not be 

less than 30 cm. (clear) and the distance between two 

adjacent rungs shall not be more than 30 cm. When a 

ladder is used an extra mazdoor shall be engaged for 

holding the ladder.   
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5. The excavated material shall not be placed within 1.5 

meters of the edge of the trench or half of the depth 

of trench whichever is more. All trenches and 

excavations shall be provided with necessary fencing 

and lighting.   

6. Every opening in the floor of a building or in a working 

platform shall be provided with suitable means to 

prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall 

be one meter.  

  
7. No floor, roof or other part of the structure shall be so 

overloaded with debris or materials as to render it 

unsafe.   

8. Workers employed on mixing and handling material 

water proofing / structural repair chemicals, cement 

mortar, concrete, etc., shall be provided with protective 

footwear and rubber hand gloves.  
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9. Safety belts shall be provided by the contractor and 

used by the workmen while working from height of 

more than 3 meters from ground level.  

  
10. Those engaged in welding works shall be provided with 

welder’s protective eye-shields and gloves.  

  

11. (i) No paint / chemicals containing lead products shall 

be used except in the form of paste or readymade 

paint.  

(ii) Suitable facemasks should be supplied for use by 

the workers when the chemicals / paint is applied using 

spray guns or surface having lead paint dry rubbed 

and scrapped.  

  
12. Overalls shall be supplied by the Contractor to the 

painters and adequate facilities shall be provided to 

enable the working painters to wash during the periods 

of cessation of work.  
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13. Hoisting machines and tackles used in works, including 

their attachments, anchorage and supports shall be in 

perfect condition.   

14. The ropes used in hosting or lowering material or as 

means of supervision shall be of durable quality and 

adequate strength and free from defects.  

  
15. Additional safety net is to be provided to cover the 

external work and to avoid any injury to the Employer’s 

Staff / public / users of the premises. Personal 

Protection Equipment (PPE) such as safety belts, 

helmets, etc., shall be provided for the workers at the 

contractor’s cost and the contractor shall ensure that 

the workers use the same while at work.   

16. The area of work shall be barricaded and necessary 

screens including strong frames / supporting system 

shall be provided around the area to prevent spread of 

chemicals / paints while applied.  
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17. Any other safety norms to be followed for the work 

shall be as per the relevant Indian Standards / 

Construction practices. 
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4.2. FIRE SAFETY CODE  
  

i. Cutting / drilling machine and other electrically 
operated equipment used at site  

shall be plugged into correctly rated electrical outlets.  

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be 

‘industrial type’. iii.  Only ISI marked 3 pin plug 

and other appliances and equipment shall be used.  

iv. Electrical power cables / wires used shall not have 
any joints and shall be properly  

rated.   

v. All Power supplies should be drawn through switch 

boards installed with RCCB of 30 mA sensitivity.  

vi. All electrical appliances, i.e., welding, drilling, cutting 

machine, air compressors, etc., shall be safely and 

securely earthed to prevent leakage current while in 

operation.  

vii. Before commencing the welding work for the first time 

on any day, fire section shall be informed and only 
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after the site inspection by the Fire officers / 

Personnel, work shall be started.  

viii. Two buckets of water and sand shall be kept in an 

easily accessible area on site. ix.  Fire 

extinguishers recommended and issued by fire 

officers shall be kept on site.  

x. Used chemical / paint drums shall be stored in specified 

store only after closing them properly.  

xi. None of the passages near lift lobby and staircases shall 

be used for stacking / dumping any kind of materials / 

waste / debris.  

xii. None of the fire extinguishers shall be removed / shifted 
from its designated  

location.  

xiii. Power supply shall be switched off from the mains when 
equipments are not in use.  

xiv. Any dust / debris generated from the work shall be 

collected on daily basis, removed from site and stored 

at the designated place in proper manner.  
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xv. Battery operated emergency light / torches shall be 

provided by the contractor to the workmen while working 

beyond office hours.  

xvi. All the electrical / mechanical / electro mechanical 

appliance shall be connected to sufficiently rated circuit 

breakers before tapping to a power source.  

 Place:  Seal & Signature of the tenderer  

Date: 
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5 General Conditions of the Contract (GCC) 

 
5.1. The Conditions Herein before referred to 

In constructing these conditions, the specification, schedule of 
quantities and Contract Agreement, the following words shall have 
the meaning herein assigned to them except where subject or 
context otherwise requires. 

a) "Employer" Shall mean the Reserve Bank of India 

and shall include its assignee and                                                 

successors. 

b) In the case of 

company 

"Contractor shall mean ________ a 

company incorporated under _______ 

19__ and   having its registered office 

at _________ and shall include its 

successors and assigns. 

c) "Site" Shall mean the site of the contract 

works including any building and 

erection thereon and any other land 

(inclusively) as aforesaid allotted by 

the Employer for the Contractor's use. 
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d) "This Contract" Shall mean the Article of Agreement, 

the special conditions, the conditions, 

the Appendix, the schedule of 

quantities and specifications attached 

hereto and duly signed. 

e) "Notice in 

writing" 

Shall mean a notice in written, typed 

or printed or written notice" characters 

sent (unless delivered personally 

otherwise proved to have been 

received) by registered post to the 

last known private or business 

address or registered office of the 

addressee and shall be deemed to 

have been received when in the 

ordinary course of post it would have 

been delivered. 

f) "Act of 

Insolvency" 

Shall mean any Act of insolvency as 

defined by the Presidency Town 
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Insolvency Act, or the provincial 

insolvency Act or any Act amending 

such original Act.  

g) "Net Prices" If in arriving at the contract amount 

the Contractor shall have added to or 

deducted from the total of items in 

the e-tender any sum, either as a 

percentage or otherwise, then net 

price of any item in their tender shall 

be the sum arrived at by adding to or 

deducting from the actual figures 

appearing in the e-tender as the price 

of that the item a similar percentage 

or proportionate sum provided always 

that in determining the percentage or 

proportion of the sum so added or 

deducted by the Contractor the total 

amount of the any Prime Cost items 
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and provisional sums of money shall 

be deducted from the total amount of 

the e-tender.  The expression "net 

rates" or "net prices" when used with 

reference to the contract or account 

shall be held to mean rates or prices 

so arrived at. 

h) "The works" mean ‘Re-carpeting of Bitumen Road 

at Reserve Bank Staff Quarters, 

Sector 9, Trikuta Nagar, Jammu’ as 

provided herein. 

 

Note: Words imparting persons include firms and corporation. 

Words imparting the singular also include the plural and vice 

versa where the context requires.  

  

Scope of Contract:   

The contractor shall carry out and complete the said work in 

every respect in accordance with this Contract and with the 
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directions of and to the satisfaction of Bank’s Engineer. The 

Bank’s Engineer may in his / their absolute discretion and from 

time-to-time issue further drawing and / or written instructions, 

details directions and explanations which are hereafter 

collectively referred to as the “Employer’s Instructions” in regard 

to: -  

a) The variation or modification of design, quality or quantity 

of works or the addition or omission or substitution of any 

work.  

b) Any discrepancy in the Drawings or between the Schedule 

of Quantities and / or Drawings and / or Specification.  

c) The removal from the site of any material brought thereon 

by the Contractor and the substitution of any other material 

therefore.  

d) The removal and / or re-execution of any works executed 
by the Contractor.  

e) The dismissal from the works of any persons employed 
there upon.  

f) The opening up for inspection of any work covered up.  



74  

g) The amending and making good of any defects under 
clause no. 21 hereof.  

  
The Contractor shall forthwith comply with and duly execute any 

work comprised of such Bank’s Engineer’s instructions provided 

always that verbal instructions directions and explanations given 

to the Contractor or his / their representative upon the works 

by the Bank’s Engineer’s shall, if involving a variation, be 

confirmed in writing by the Contractor within seven days and if 

not dissented from in writing within a further seven days by 

Bank’s Engineer’s such shall be deemed to be Bank’s Engineer 

’s instructions within the scope of the Contract.  

3. Variations to be approved by the employer: The Contractor 

shall submit a statement of variations giving quantity and 

rates duly supported by analysis of rates, vouchers, etc. The 

rates on scrutiny and final acceptance by Employer shall form 

a supplementary tender. The Employer shall not be liable for 

payment of such variations until these statements are 

sanctioned by it.  
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4. Drawings, Schedule of quantities and agreement: The 

contract shall be executed in duplicate and the Bank’s 

Engineer, the Employer and the Contractor shall be entitled 

to one executed copy of each for his / their use. The 

Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer free of cost, one copy of each of the said 

Drawings and of the specification and one copy of all further 

design drawings issued during the progress of the works. 

Any further copies of design drawings required by the 

contractor shall be paid for by him / them. The contractor 

shall keep one copy of all the drawings on the works and 

the Bank’s Engineer or his / their representative shall at all 

reasonable times have access to the same. Before the issue 

of the final certificate to the Contractor he / they shall 

forthwith return to the Bank’s Engineer all the design drawings 

and specifications.   

5. Contractor to provide everything necessary at his / their cost: 

The contractor shall provide at his / their cost everything 
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necessary for proper execution of work according to the intent 

and meaning of the drawings. Schedule of quantities and 

specification taken together with whether the same may or 

may not be particularly shown or described therein provided 

that the same can reasonably be inferred there from and if 

the contractor finds any discrepancy in drawings or between 

the drawings schedule of quantities and specifications, he / 

they shall immediately and in writing refer the same to Bank’s 

Engineer who shall decide which is to be followed. Between 

drawings & specifications / schedule of quantities, schedule 

of quantities will prevail.  

  

6. Authorities, notices and patents: (i) The contractor shall 

confirm to the provisions of any Act of legislature relating to 

the works and to regulations and bye-laws of any authority 

and of any water, electric supply and other companies and / 

or authorities with whose, systems the structure is proposed 

to be connected and shall, before making any variations form 

the  drawings or Specifications that may be necessitated by 
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so conforming, give to the Bank’s Engineer written notice, 

specifying the variation proposed to be made and the reason 

for making it and apply for instruction thereon. In case the 

Contractor shall not within ten days receive such instructions, 

he / they shall proceed with the work conforming to the 

provisions, regulations or bye-laws in question and any 

variation so necessitated shall be dealt with under Clause 

no.18 thereof.  

(ii) The Contractor shall bring to the attention of the Bank’s 

Engineer all notices required by the said Acts, regulations or 

bye-laws to be given to any authority and pay to such authority 

or to any public office all fees that may be properly chargeable 

in respect of the works and lodge the receipts with the Bank’s 

Engineer.  

(iii) The contractor shall indemnify the Employer against all 

claims in respect of patent rights and shall defend all action 

arising from such claims and shall himself / themselves pay all 
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royalties, license fees, damages, cost and charges of all and 

every sort that may be legally incurred in respect thereof.  

7. Setting out of works: The Contractor shall set out the works 

and shall be responsible for the true and perfect setting out 

of the same and for correctness of the positions, levels, 

dimensions and alignment of all parts thereof and got 

approved prior to proceeding of work. If the contractor fails 

in his / their role, any errors / defects it shall be rectified at 

his / their own expense to the satisfaction of the Bank / 

Employer.  

8. Materials and workmanship to confirm to description: All 

materials and workmanship shall so far as procurable be of 

respective kinds described in the Schedule of Quantities and 

/ or Specifications and in accordance with the Bank’s 

Engineer’s instructions and the Contractor shall upon the 

request of Bank’s Engineer furnish him / them with all 

invoices, accounts, receipts and other vouchers to prove that 

the materials comply therewith. The Contractor shall arrange 
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for and / or carry out test of any materials, as per relevant 

IS provisions through the reputed laboratories prior to use in 

the work, if so desired by the Employer. The contractor shall 

arrange for manufactures’ test certificate for any material 

which the Bank may require from time to time before 

execution using intended material. Testing of material (Third 

Party Test) shall be carried out through a Government / 

Approved Laboratory and testing charges, as per actuals shall 

be reimbursed by the Employer on production of vouchers / 

paid receipt.  

  
  

9. Contractor’s superintendence and representative on the 

works: The Contractor shall give all necessary personal 

superintendence during execution of works and as long 

thereafter as the Bank’s Engineer may consider necessary 

until the expiry of “Defects Liability Period” stated in the 

Appendix hereto. The Contractor shall also during the whole 

time the works are in progress employ a competent, qualified 
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and experienced Engineer who shall be regularly in 

attendance at works while men are at work. Any directions 

explanation, instructions or notices given by Bank’s Engineer 

to such representative shall be held to be given to Contractor.  

10. Dismissal of Workmen: The Contractor shall on request of 

the Bank’s Engineer, immediately dismiss from works any 

person employed thereon by him / them, who may, in the 

opinion of the Bank’s Engineer, be incompetent or misconduct 

himself / themselves and such persons shall not be again 

employed on works without permission of the Consultant.  

11. Access to Works: The Employer, the Bank’s Engineer and 

his / their respective representatives shall at all reasonable 

times have free access to the work and / or to the workshops, 

factories or other places where materials are lying or from 

which they are being obtained and the Contractor shall give 

every facility to the Employer, Bank’s Engineer and their 

representatives necessary for inspections and examination 

and test of materials and workmanship. No person not 
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authorized by the Employer or Bank’s Engineer except the 

representatives of public authorities shall be allowed on the 

works at any time.  

12. Assistant Manager (Tech.) / Manager (Tech.):   

(I) The term Assistant Manager (Tech.) / Manger (Tech.) shall 

mean the person’s appointed and paid by the employer. The 

contractor shall afford the Assistant Manager (Tech.) / Manager 

(Tech.) every facility and assistance for inspecting the works 

and materials and for checking and measuring the works and 

materials.  

(ii) The Assistant Manager (Tech.) / Manger (Tech.) or any 

representative of the Employer shall have power to give notice 

to the Contractor or to his / their representative of non-approval 

of any work or materials. The work will from time to time be 

examined by the Assistant Manager (Tech.) / Manger (Tech.), 

but such examination shall not in any way exonerate the 

Contractor form the obligation to remedy any defects which may 

be found to exist at any stage of the works after the same is 
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completed. Subject to the limitation of this clause the Contractor 

shall take instructions only from the Bank’s Engineer.  

  
13. Assignment and Subletting: The whole of the works included 

in the Contract shall be executed by the contractor and the 

Contractor shall not directly or indirectly transfer, assign or 

under-let the Contract or any part / share thereof or any 

interest therein without prior written consent of Employers 

and no undertaking shall relieve the Contractor from the full 

and entire responsibility of the Contract or from active 

superintendence of the works during their progress.  

14. Alterations, additions, omissions: No alteration, omission or 

variation shall vitiate this Contract except instructions / notice 

of employer (through Bank’s Engineer) at any time during the 

progress of works to make any alterations in or additions to 

or omissions from the works or any alteration in the kind or 

quality of materials to be used therein and shall give notice 

thereof in writing under its / their hand to the Contractor. The 
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Contractor shall alter, add to or omit from, as the case may 

be, in accordance with such notice, but the Contractor shall 

not do any work extra to or make any alterations or additions 

to or omissions from the works or any deviation from any of 

the provisions of the Contract, Stipulation, Specification or 

Contract Drawings without the previous consent in writing of 

the Bank’s Engineer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by 

the Bank’s Engineer with prior approval in writing of the 

Employer in accordance with provisions of Clause no.17 

hereof and the same shall be added to or deducted from the 

Contract Amount, as the case may be.  

15. Schedule of Quantities: The Schedule of Quantities, unless 

otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement 

specified in relevant IS code. Any error in description or in 

quantity or in omission of items from the Schedule of 

Quantities shall not vitiate this contract but shall be rectified 
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and the value thereof, as ascertained under Clause no.18 

hereof, shall be added to or deducted from the Contract 

Amount (as the case may be) provided that no rectification 

of errors, if any, shall be allowed in the Contractor’s Schedule 

of Rates.  

16. Sufficiency of Schedule of Quantities: The Contractor shall 

be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his / their tender for the 

works and of the prices stated in the Schedule of Quantities 

and / or the Schedule of Rates and Prices which rates and 

prices shall cover all his / their matters and things necessary 

for the proper completion of the works.  

17. Measurement of Works:   

(i) The Bank’s Engineer may from time to time intimate to 

the Contractor and the Employer that he / they requires the 

works to be measured and the Contractor shall forthwith attend 

or send a qualified agent to assist the Bank’s Engineer or the 

Bank’s Engineer’s representative or the Assistant Manager 
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(Tech.) / Manager (Tech.) in taking such measurements and 

calculations and to furnish all particulars or to give all assistance 

required by any of them. Should the Contractor not attend or 

neglect or omit to send such an agent, then the measurements 

taken by the Bank’s Engineer or a person approved by him / 

her shall be taken to be correct measurements of the works. 

Such measurements shall be taken in accordance with the 

Method of Measurements detailed in the latest relevant IS codes 

of practice.  

(ii) The Contractor or his / their Agent may at the time of 

measurement take such notes and measurements as he / they 

may require.  

(iii) All authorized extra works, omissions and all variations 

made with the Bank’s Engineer’s instructions or subsequently 

conveyed in writing (with the prior approval in writing of the 

Employer) shall be included in such measurements.  

18. Prices for ascertainment of Extras: The Contractor may, 

when authorized and shall, when directed, in writing by the 
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Bank’s Engineer with the approval of the Employer add to, omit 

from or vary the works shown upon the drawings or described 

in the specifications or included in the Schedule of quantities, 

but the Contractor shall make no addition, omission or variation 

without such authorization or direction. A verbal authority or 

direction by the Bank’s Engineer shall, if confirmed by them in 

writing within seven days, be deemed to have been given in 

writing. No claim for an extra shall be allowed unless it shall 

have been executed under provisions of Clause no.6 hereof or 

by the authority of the Bank’s Engineer with the concurrence of 

the employer as herein, mentioned. Any such extra is herein 

referred to as authorized extra and shall be made in accordance 

with the following provisions.   

          (a) (i) Net rates or prices in tender shall determine the 

valuation of extra work where such extra work is of similar 

character and executed under similar conditions as the work 

priced therein.  
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(ii) Rates for all items, wherever possible, should be derived 

out of the rates given in the Priced Schedule of Quantities.  

(b) The net prices of the original tender shall determine the value 

of the items omitted. If omissions vary the conditions under 

which any remaining items of works are carried out, the prices 

for the same shall be valued under sub-clause (c) hereof.  

(c) Where the extra works are not of similar character and / or 

executed under similar conditions as aforesaid or where the 

omissions vary the conditions under which any remaining items 

of works are carried out or if the amount of any omissions or 

additions relative to the amount of  

the whole of the contract woks or to any part thereof shall be 

such that in the opinion of the Bank’s Engineer the net rate of 

price contained in the Priced Schedule of Quantities or tender 

or for any item of the works involves loss or expense beyond 

that reasonably contemplated by the Contractor or is by reason 

of such omission or addition rendered unreasonable or in 

applicable, the Bank’s Engineer shall fix such other rate or price 
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as in the circumstances it shall think reasonable and proper 

with the prior approval in writing of the Employer.  

(d) Where extra work cannot be properly measured or valued, the 

contactor shall be allowed day work prices as the net rates 

stated in the tender of the Priced Schedule of Quantities or if 

not so stated, then in accordance with the local day work rates 

and wages for the districts provided that in either case, vouchers 

specifying the daily time (and if required by the Bank’s Engineer, 

the workman’s names) and materials employed be delivered for 

verification to the Bank’s Engineer or his / her representative at 

or before the end of the week following that in which the work 

has been executed.  

(e) The measurement and valuation in respect of the contract shall 

be completed within the “Period of final measurements” stated 

in the Appendix or if not stated then within three months of the 

completion of the Contract works as defined in Clause no.22 

hereof.  
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(f) It is further, clarified that for all such authorized extra items 

where rates cannot be derived from tender, the contractor shall 

submit rates, supported by rate analysis worked out based on 

CPWD schedule of rate analysis or for items not available in 

CPWD schedule, based on the market rate with the “actual cost 

basis”, plus 15% towards establishment charges, contractor’s 

overheads and profit. Such items will not be eligible for 

escalation.  

(g) The Contractor should note that unless otherwise stated the 

tender is strictly on item rate basis and his / her attention is / 

are drawn to the fact that rates for each and every item should 

be correct, workable and self- supporting. The quantities in the 

Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus 

altering the aggregate value of contract. However, during actual 

execution of work if the quantities exceeds by more than 25% 

of tender quantities, the quantity of such items executed, by the 

authority of the Engineer of the project and with the concurrence 
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of employer, in excess of 25% of tender quantity shall be 

considered as extra item of work for which the contractor shall 

submit fresh rates supported by rate analysis worked on actual 

cost basis + 15% towards the establishment charges, contractors 

overhead & profit. The rates for all such items of work, being 

current ones, will not be eligible for price adjustment due to 

increase or decrease in prices or materials and labour rates as 

per escalation formula, if any, given in the tender. If any of the 

items of work is omitted from the accepted tender at the sole 

discretion of employer, the contractor shall not be entitled to 

any claim on this account.  

(h) Wherever 7basic rate / basic price for the material s specified, 

the contractor should furnish to Employer for verifications all the 

paid bills. The purchase rate shall be got approved from the 

Bank’s Engineer before purchasing such materials. The 

adjustment in price of materials shall be made only on the 

measured quantity with 15% towards Over heads and profit. 

The basic prices are ex-go down prices exclusive of GST. The 
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contractor shall consider factors such as transport, handling, 

loading and unloading, etc., while quoting rates for such items.  

19. Unfixed materials when taken into account to be the 

property of the employer: Where in any Certificate (of which 

the Contractor has received payment), the Bank’s Engineer has 

included the value of any unfixed materials intended for and / 

or placed on or adjacent to the works such materials shall 

become the property of the Employer and they shall not be 

removed except for use upon the works, without the written 

authority of the Bank’s Engineer. The contractor shall be liable 

for any loss of or damage to such materials.  

20. Removal of Improper Works: The Employer shall during 

the progress of works, have power to order in writing from time 

to time the removal of works within such reasonable time or 

times as may be specified in the order or any materials which 

in the opinion of the Bank’s Engineer are not in accordance 

with the Specifications or the instructions of the Bank’s 

Engineer, the substitution of proper materials and the removal 
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and proper re-execution of any work executed with materials or 

workmanship not in accordance with the Drawings and 

Specifications or instruction and the Contractor shall forthwith 

carry out such order at his / their own cost. In case of default 

on the part of the contractor to carry out such order, the 

Employer shall have the power to employ and pay other persons 

to carry out the same and all expenses consequent thereon or 

incidental thereto, as certified by the Bank’s Engineer shall be 

borne by the Contractor or may be deducted by the Employer 

from any money due or that may become due to the Contractor.  

21. Defects after virtual completion: Any defect, leakage, 

delamination, heaving up, shrinkage, settlement or other faults 

which may appear within the “Defects Liability / Performance 

Guarantee Period”, stated in the Appendix hereto, arising in the 

opinion of the Bank’s Engineer from materials or workmanship 

not in accordance with the contract, shall upon the directions 

in writing of the Bank’s Engineer and within such reasonable 

time as shall be specified therein, be amended and made good 
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by the Contractor, at his / their own cost and in case of default, 

the Employer may employ and pay other persons to amend 

and make good such defects, shrinkage, settlement or other 

faults and all damages loss and expenses consequent thereon 

or incidental thereon or incidental there to shall be made good 

and borne by the Contractor and such damage, loss and 

expenses shall be recoverable from him / them by the Employer 

or may be deducted by the Employer, upon the Bank’s 

Engineer’s Certificate in writing from any money due or that 

may become due to the Contractor or the  

Employer may in lieu of such amending and making good by 

the Contractor deduct from any moneys due to the Contractor 

a sum, to be determined by the Bank’s Engineer equivalent to 

the cost of amending such work and in the event of the amount 

retained under Clause no.32 hereof being insufficient, recover 

the balance from Contractor, together with any expenses the 

Employer may have incurred in connection therewith. Should 

any defective work have been done or material supplied by any 

sub-contractor employed on works who has been nominated or 
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approved by the Bank’s Engineer as provided in Clauses no.13 

and 23 hereof, the Contractor shall be liable to make good in 

the same manner as if such work or material had been done 

or supplied by Contractor and been subject to the provisions of 

this Clause and Clause no.2 hereof. The Contractor shall remain 

liable under the provisions of this Clause notwithstanding the 

signing of any Certificate or passing of any accounts, by Bank’s 

Engineer.  

22. Certificate of virtual completion and defects liability period: 

The works shall not be considered as completed until the Bank’s 

Engineer has certified in writing that they have been virtually 

completed. The Defects Liability Period shall commence from 

the date of such Certificate.  

23. Nominated Sub-Contractor: All Specialists, Merchants, 

Tradesmen and other executing any work of supplying and 

fixing any goods for which prime cost prices or provisional sums 

are included in the Schedule of Quantities and / or specification 

who may be nominated or selected by the Bank’s Engineer are 
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hereby declared to be Sub-Contractors employed by the 

Contractor and are herein referred to as nominated Sub-

Contractors.  

     No nominated Sub-Contractor shall be employed on or in 

connection with the works against the Contractor shall make 

reasonable objections or (Save where the “Bank’s Engineer and 

Contractor shall otherwise agree) who will not enter into a 

Contract, provided:  

a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligations in respect of the 

Sub-Contract as the Contractor is under in the respect of 

this Contract.  

b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by 

the Sub-Contractor, his servants or agents or any misuse by 

him or them of any scaffolding or other plants, the property 

of the contractor or under any Workman’s Compensation Act 

ion force.  
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c) Payment shall be made to the nominated Sub-Contractor 

within fourteen days of his / their receipt of the Bank’s 

Engineer’s Certificate provided that before any Certificate is 

issued, the contractor shall upon request furnish to the Bank’s 

Engineer proof that all nominated Sub-Contractor’s  accounts, 

included in previous Certificates have been duly discharged, 

in default whereof the Employer may pay the same upon a 

certificate of the Bank’s Engineer and deduct the amount 

thereof from any sums due to the Contractor.   

d) The exercise of this power shall not create privacy of contract 

as between Employer and Sub-Contractor.  

24. Other persons employed by the employer: The Employer 

reserves the right with the concurrence of the Bank’s Engineer 

to use premises and any portions of the site for the execution 

of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall 

allow all reasonable facilities for the execution of such work 

but shall not be required to provide any plant or material for 
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the execution of such work except by special arrangement 

with the Employer. Such work shall be carried out in such 

manner as not to impede the progress of works included in 

Contract and the Contractor shall not be responsible for any 

damage or delay which may happen to or occasioned by 

such work.  

25. Insurance with respect to damages to person and property:   

(i) The Contractor shall be responsible for all injury or damage 

to persons, animals or things and for all damage to property 

which may arise from any factor omission on the part of the 

Contractor or any Sub-Contractor or any nominated Sub-

Contractor or any of his / their employees. The liability under 

this clause shall cover also, inter alia damages to structures, 

whether immediately adjacent to the works or otherwise, any 

damage to roads, streets, footpaths, bridges as well as damage 

caused to the buildings and other structures and works forming 

the subject matter of this contract. The contractor shall also be 

responsible for any damage caused to the building and other 
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structures and works forming the subject matter of this contract 

due to rain, wind, frost or other inclemency of weather. The 

contractor shall, indemnify and keep indemnified the Employer 

and hold him / them harmless in respect of all and any loss 

and expenses arising from any such injury or damage to 

persons or property as aforesaid and also against any claim 

made in respect of injury or damage, whether under any statute 

or otherwise and also in respect of any award or compensation 

or damage consequent upon such claims.   

(ii) The Contractor shall, at his / their own expense, effect and 

maintain till issue of the virtual completion certificate under this 

contract, with an insurance company approved by the Employer, 

an All Risk Policy for Insurance for the full amount of the 

contract including earthquake  risk in the joint names of the 

employer and the contractor (the name  of the former being 

placed first in the policy) against all risk policy for contractors 

and deposit such policy or policies with the employer  before 

commencing the works. In case of non-submission of the same 
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by the contractor, the employer shall obtain such insurance at 

the contractor’s cost.  

(iii) The contractor shall reinstate all damage of every sort 

mentioned in this Clause so as to do delivery of the whole of 

the works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damage to 

property of third parties.  

(iv) The Contractor shall also indemnify and keep indemnified 

the Employer against all claims which may be made against 

the Employer by any person in respect of anything which may 

arise in respect of the works or in consequence thereof and 

shall at his / their own  expense, effect and maintain until the 

virtual completion of the contract, with an Insurance Company 

approved by the employer a policy of Insurance in the joint 

names of the Employer and the Contractor (name of the former 

being placed first in the policy) against such risk and deposit 

such policy or policies before commencement of the works. The 

minimum limit of the coverage under the policy shall be Rs.2 
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lakh per person for any one accident or occurrence and Rs.5 

lakh in respect of damage to property for any one accident or 

occurrence subject to an overall ceiling of Rs.10 lakh. The 

contractor shall also indemnify the employer against all claim 

which may be made upon the Employer, whether under the 

Workmen’s Compensation Act or any other statute in force, 

during the currency of this contract or at Common Law in 

respect of any employee of the contractor or of Sub-Contractor 

and shall at his / their own expense effect and maintain until 

the virtual completion of the contract or with an Insurance 

Company, approved by the Employer, a policy of insurance 

against such risks and deposit such policy or policies with the 

Employer from time to time during the currency of this contract.  

(v) In default of the contractor insuring as providing above, the 

employer may so insure and may deduct the premiums paid 

from any moneys due or which may become due to the 

contractor.  
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(vi) The contractor shall be responsible for any liability which 

may not be covered by the Insurance Policies referred to above 

and also for all other damages to any person, animal or 

defective carrying out of this contract, whatever, may be the 

reasons due to which the damage shall have been caused.  

(vii) The contractor shall also indemnify and keep Indemnified 

the Employer against all and any costs, charges or expenses 

arising out of any claim or proceedings relating to the works 

and also in respect of any of damage or compensation arising 

there from.  

(viii) Without prejudice to the other rights of the employer 

against contractor in respect of such default, the employer shall 

be entitled to deduct from any sums payable to the contractor 

the amount of any damages, compensation costs, charges and 

other expenses paid by the employer and which are payable 

to the contractor under this clause.  

(ix) The Contractor shall upon settlement by the insurer 

pursuant to a policy taken under this clause, proceed with due 
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diligence to re-build or repair the works destroyed or damaged. 

In this event all the monies received from Insurer in respect of 

such damage shall be paid to Contractor and the contractor 

shall not be entitled to any further payment in respect of 

expenditure incurred for re- building or repairing of materials or 

goods destroyed or damaged.  

(x) The contractor, in case of re-building or reinstatement after 

damage shall be entitled to such extension of time for 

completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of 

any shortfall or deficiency in the amount finally paid by the 

insurer in settlement of any claim arising as set out herein.  

(xi) Without prejudice to his / their liability under this clause, 

the contractor shall also cause all nominated sub-contractors to 

effect, for his / their respective portions of works, similar policies 

of insurance in accordance with the provisions of this clause 

and shall produce or cause to produce to the employer such 

policies. The contractor shall not permit a nominated 
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subcontractor to commence work at the site unless the said 

insurance policies are submitted. In the event of failure of the 

sub-contractor to take out such a policy of insurance before 

commencing the works at site, the contractor shall be 

responsible for any claim or damage attributable to the said 

sub-contractor.  

26. Date of commencement and completion: The Contractor shall 

be allowed admittance to the site on the “Date of 

Commencement” stated in the Appendix hereto or such later 

date as may be specified by the Bank’s Engineer and he / 

they shall there upon and forthwith begin the works and shall 

regularly proceed with and complete the same (except such 

painting or other decorative work as the Bank’s Engineer may 

desire to delay on or before the “Date of Completion” stated 

in the Appendix subject nevertheless to the provisions for 

extension of time hereinafter contained.   

27. Liquidated Damage for non-completion: If the Contractor fails 

to complete the works within the stipulated time as in 
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Appendix or within any extended time under Clause no.28 

hereof and the Bank’s Engineer certifies in writing that in his 

/ their opinion the same ought reasonably to have been 

completed, the Contractor shall pay the Employer the sum 

named in Appendix as “Liquidated Damages” for the period 

during which the said work shall so remain incomplete and 

the employer may deduct such damages from any moneys 

due to Contractor.  

28. Delay and Extension of time: If in the opinion of the Bank’s 

Engineer the works be delayed (a) by force majeure or (b) 

by reason of any exceptionally inclement weather or (c) by 

reason of proceedings taken or threatened by or dispute with 

adjoining or neighbouring owners or public authorities arising 

otherwise than through the Contractor’s own default or (d) by 

the works of delays of other Contractors or Tradesmen 

engaged or nominated by the Employer or the Bank’s 

Engineer and not referred to in the Schedule of Quantities 

and / or Specification or (e)  by reason of Bank’s Engineer’s 

instructions as per Clause no.2 hereof (f) by reason of civil 
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commotion, local combination of workmen or  strike or lockout 

affecting any of the building trades or (g) in consequences 

of Contractor not having received in due time necessary 

instructions from the Bank’s Engineer for which he / she 

specifically applied in writing or (h) from other causes which 

the Bank’s Engineer may certify as beyond the control of 

contractor or (i) in the event, the value of work exceed the 

value of priced Scheduled of Quantities owing to variation, 

the Bank’s Engineer may with previous approval in writing of 

Employer make a fair and reasonable extension of time for 

completion of Contract Works, in case of such strike or 

lockout the Contractor shall nevertheless constantly use his / 

their endeavours to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the Bank’s 

Engineer to proceed with work.  

29. Failure of the contractor to comply with the Bank’s Engineer’s 

instructions: If the Contractor after receipt of written notice 

from the Bank’s Engineer requiring compliance within ten 
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days fails to comply with such further drawings and / or 

Bank’s Engineer instructions, the Employer may employ and 

pay other persons to execute any such work whatsoever that 

may be necessary to give effect thereto and all costs incurred 

in connection therewith shall be recoverable from the 

Contractor by the Employer on the Certificate of the Bank’s 

Engineer as a debt or may be deducted by him / them from 

any money due to the Contractor.  

30. Termination of Contract by the employer:   

(i) If the contractor being an individual or a firm commits any 

“act of insolvency” or shall be adjudged an insolvent or being 

an incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution 

for winding up voluntarily or subject to supervision of Court 

and the Official Assignee or Liquidator in such acts of 

insolvency or winding up, as the case may be, shall be 

unable within seven days after notice to him / them requiring 

him / them to do so, to show to the reasonable satisfaction 
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of the Bank’s Engineer that he / they is / are able to carry 

out and fulfil the Contract and to give security therefore, if 

so required by the Bank’s Engineer.   

(ii) Or if the Contractor (whether an individual, firm or 

incorporated Company) shall suffer execution or other process 

of Court attaching property to be issued against the 

Contractor or shall suffer any payment under this Contract to 

be attached by or on behalf of any of the creditors of the 

Contractor.  

(iii) Or shall assign or sublet this Contract without the consent in 

writing of the Employer first had and obtained. Or shall 

charge or encumber this Contract or any payments due of 

which may become due to the Contractor hereunder.  

(iv) Or if the Bank’s Engineer shall certify in writing to the 
Employer that the Contractor,  

Has abandoned the Contract, or  

Has failed to commence the works or has without any lawful 

excuse under these Conditions suspended the progress of 
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works for fourteen days after receiving from the Bank’s Engineer 

notice to proceed or  

Has failed to proceed with the works with such due diligence 

and failed to make such due progress as would enable the 

works to be completed within the time agreed upon or Has 

failed to remove materials from the site or to pull down and 

replace work for seven days after receiving the Bank’s 

Engineer’s written notice that the said materials or work were 

condemned and rejected by the Bank’s Engineer under these 

conditions, or  

Has neglected or failed persistently to observe and perform all 

or any of the acts, matters of things by this Contract to be 

observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring 

the Contractor to observe or perform the same.         

(v) Then and in any of the said cases the Employer may, 

notwithstanding any previous waiver, after giving seven days’ 

notice in writing to the Contractor, determine the Contract, but 
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without thereby affecting the powers of the Bank’s Engineer or 

the obligations and liabilities of the contractor, the whole of 

which shall continue in force as fully as if the Contract had not 

been so determined and as if the works subsequently executed 

had been executed by or on behalf of the Contractor. And 

further, the Employer by his / their agents or servants may 

enter upon and take possession of the works and all plant, 

tools, scaffolding, sheds, machinery steam and other power 

utensils and materials lying upon the premises or the adjoining 

lands or roads and use the same as its / their own property or 

may employ the same by means of his / their own servants 

and workmen in carrying on and completing the works or by 

employing any other Contractor or other person or persons to 

complete the works and the Contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor or other person or persons employed for 

completing and finishing of the work using the materials and 

plant for the works. When the works shall be completed or as 

soon thereafter as convenient the Bank’s Engineer shall give a 
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notice in writing to the Contractor to remove his / their surplus 

materials and plant and should the Contractor fail to do so 

within a period of fourteen days after receipt thereof by him / 

them, the Employer may sell the same by public auction and 

give credit to the Contractor for the net amount realized. The 

Bank’s Engineer shall thereafter ascertain and certify in writing 

under his / their hand what (if anything) shall be due or payable 

to or by the Employer, for the value of the said plant and 

materials so taken possession of by the Employer and the 

expense or loss which the Employer shall have been put to in 

procuring the works to be completed and the amount, if any, 

owning to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the Employer to the 

Contractor or by the Contractor to the Employer, as the case 

may be and the Certificate of the Bank’s Engineer  shall be 

final and conclusive between the parties.  

31. Termination of Contract by the Contractor:   
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If the payment of the amount payable by the Employer under 

Certificate of the Bank’s Engineer  shall be in arrears and 

unpaid for thirty days after notice in writing requiring payment 

of the amount as aforesaid shall have been given by the 

Contractor to the Employer or if the Employer interferes with or 

obstructs the issue of any such Certificate or if the Employer 

shall repudiate the Contractor of if the works be stopped for 

three months under the order of the Bank’s Engineer or the 

Employer or by any injunction or other order of any Court of 

Law, then and in any of the said cases the Contractor shall be 

at Liberty to determine the Contract by notice in writing to the 

Employer through the Bank’s Engineer and he / they shall be 

entitled to recover from the Employer, payment for all works 

executed and for any loss he / they may sustain upon any 

plant or materials supplied or purchased or prepared for the 

purpose of the Contract.  

In arriving at the amount of such payment the net rates 

contained in the Contractor’s original Tender shall be followed 
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or where the same may not apply valuation shall be made in 

accordance with Clause no.18 hereof.  

32. Certificates & payments:   

(a) The Contractor shall be paid by the Employer from time 

to time by instalments under Interim Certificates to be issued 

by the Bank’s Engineer to the Contractor on account of the 

works executed when in the opinion of the Bank’s Engineer, 

work to the approximate value named in the Appendix as ‘Value 

of work for Interim Certificates’ (or less at the reasonable 

discretion of the Bank) has been executed in accordance with 

this Contract, subject, however, to a retention of the percentage 

of such value named in the Appendix hereto as ‘Retention 

Percentage for Interim Certificates’ until the total amount 

retained shall reach the sum named in Appendix as ‘Total 

Retention Money’ after which time instalments shall be up to 

the full value of the work subsequently so executed and fixed 

in the building. The Bank’s Engineer may in his / her discretion 

include the Interim Certificate such amount as he / she may 
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consider proper on account of materials delivered upon the site 

by the Contractor for use in the works. And when the works 

have been virtually completed and the Bank’s Engineer shall 

have certified in writing that they have been completed, the 

Contractor shall be paid by the Employer in accordance with 

the Certificate to be issued by the Bank’s Engineer the sum of 

money named in the Appendix as ‘Instalment after Virtual 

Completion’ being a part of the said Total Retention Money. 

And the Contractor shall be entitled to payment of final balance 

in accordance with the Final Certificate to be issued in writing 

by the Bank’s Engineer at the expiration of the period referred 

to as ‘Defect Liability Period’ in the Appendix hereto from the 

date of Virtual Completion or as soon as after the expiration of 

such period as the works shall have been finally completed and 

all defect made good according to the true intent and meaning 

hereof whichever shall last happen, provided always that the 

issue by the Bank’s Engineer of any Certificate during the 

progress of works or at or after their completion shall not relive 

the contractor from his / their liability under Clause no.2 and 
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21, not relieve the contractor of his / their inability in cases of 

fraud, dishonesty or fraudulent concealment relating of works or 

material or to any matter dealt with in the Certificate and in 

case of all defects and insufficiencies in the works or materials 

which a reasonable examination would not have disclosed. No 

certificate of the Bank’s Engineer shall of itself be conclusive 

evidence that any works or materials to which it relates are in 

accordance with the Contract neither will the Contractor have a 

claim for any amounts which the Bank’s Engineer might have 

certified in any interim bill and paid by the Employer and which 

might subsequently be discovered as not payable and in this 

respect the Employer’s decision shall be final and binding.   

(b) The Contractor has to submit along with his / their all-

running account bills and final bill, a statement showing the 

details as well as the quantities of cement, steel and other 

building materials procured by him / them up to the date of the 

bill for verification of the same before settlement of such bills 

by the Employer.  
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(c) The Bank’s Engineer shall have power to withhold any 

Certificates if the works or any parts thereof are not being 

carried out to his / her satisfaction.  

(d) The Bank’s Engineer may make any correction in any 

previous Certificate which shall have been issued by him / her.  

(e) No certificate of payment shall be issued by the Bank’s 
Engineer if the Contractor fails to insure the works and keep 
them insured till the issue of the Virtual Completion Certificate.  

(f) Payment upon the Bank’s Engineer’s Certificate shall be 

made within the periods named in the Appendix as ‘Period for 

honour of Certificates’ after such Certificates have been 

delivered to the Employer.  

33. Delayed Payment: Any amounts payable by the Employer to 

the Contractor in pursuance of any certificate given by the 

Bank’s Engineer hereunder shall, if not paid within the ‘Period 

of honouring certificates’ named in the Appendix, carry 

interest at the rate named in the Appendix as the ‘Rate of 

Interest for delayed payment’ from the date upon which such 
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sum ought to have been paid by the Employer until the 

payment.  

34. Matters to be finally decided by the bank: The decision, 

opinion, direction, Certificate (except for payment) with 

respect to all or any of the mattes under Clause no. 2 (a), 

2 (b), 4, 7, 12, 20, 28 (a, c, d, e, f) hereof (which matters 

are herein referred to as excepted matters) shall be final and 

conclusive and binding on the parties hereto and shall be 

without appeal. Any other decision, opinion, direction, 

certificate or valuation of the Bank’s Engineer or any refusal 

of the Bank’s Engineer to give any of the same, shall be 

subject to the right of Arbitration and review under Clause 

no.35 hereof in the same way in all respects (including the 

provisions as to opening reference) as if it were a decision 

of the Bank’s Engineer.  

35. Settlement of Disputes through Arbitration:   

(a) All disputes and difference of any kind whatever arising out 

of or in connection with the contract or the carrying out of the 
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works (whether during the progress of works or within 12 

months from the date of virtual completion of work and whether 

before or within 12 months of determination abandonment or 

breach of contract) shall be referred to giving inter-alia full 

details of the matter under dispute like quantities, rates, amount 

claimed and the reason thereto and settled by the Employer 

who shall state its / their decision in writing. Such decision may 

be in the form of a Final Certificate or otherwise. The decision 

of the Employer with respect to any of the exempted matter 

shall be final and without appeal as stated in Clause no.34 

hereof. But if the contractor be dissatisfied on any other matter, 

the contractor may within 28 days after receiving notice of such 

decision upon, shall submit in writing for arbitration. Such written 

notice shall specify the matters, which are in dispute of 

difference of which such written notice has been given. If both 

the parties agree, a single arbitrator would be appointed for the 

purpose. In case no agreement could be reached on the 

appointment of single arbitrator, both the parties will nominate 

one person each as an arbitrator on his / their behalf. The two 
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arbitrators nominated by the parties shall nominate one more 

person to act as third arbitrator or umpire. (b) The Arbitrator or 

Arbitrators, as the case may be, shall have power to open up, 

review and revise any certificate, opinion, decision, requisition 

or notice, save in regard to the exempted matters, referred to 

in the preceding Clause and to determine all matters in dispute 

which shall be submitted to arbitration and of which notice shall 

have been given as aforesaid.  

(c) The arbitrator or Arbitrators, as the case may be, shall 

make his or their award within one year (or such further 

extended time as may be decided by him or them as the case 

may be with the consent of parties) from the date of entering 

on the reference. In case during arbitration proceedings the 

parties mutually settle, compromise their dispute of difference, 

on the parties filling their joint memorandum of the settlement 

of compromise, the arbitrator or the arbitrators as the case may 

be, shall make an award in terms of such settlement of 

compromise.  
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(d) Upon any such reference, the decision on the cost 

incidental to the reference and award respectively shall be in 

the discretion of the Arbitrator or Arbitrators as the case may 

be, who may determine the amount thereof or direct the same 

to be taxed as between party and party and shall direct by 

whom and whom and in what matter the same shall be borne 

and paid.  

(e) This submission shall be deemed to be a submission to 

arbitration within the meaning of the Indian Arbitration and 

Conciliation Act, 1996 or any statutory modification thereof. The 

award of the Arbitrator or Arbitrators, as the case may be, shall 

be final and binding on the parties. It is agreed that the 

Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred 

to arbitration, but shall proceed with the works with all due 

diligence and shall until the decision of the Arbitrator or 

Arbitrators is / are given, abide by the decision of the Employer. 

No award of the Arbitrator or Arbitrators, as the case may be, 
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shall relieve the Contractor of his / their obligations to adhere 

strictly to the Employer’s instructions with regard to the actual 

carrying out of the works. The Employer and the Contractor 

hereby also agree that arbitration under this clause shall be a 

condition precedent to any right of action under the contract.  

36. Right of Technical Scrutiny of Final Bill: The Employer 

shall have a right to cause a technical examination of works 

by any persons or organization as appointed by employer and 

the final bill of Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examination/s or otherwise 

any sum is found to have been overpaid or over certified it 

shall be lawful for Employer to recover the sum from any 

payment due to Contractor for this works or any other works 

being carried out by contractor elsewhere under Reserve Bank 

of India.  

37. Employer entitled to recover compensation paid to 

workmen: If, for any reason, the Employer is obliged, by virtue 

of the provisions of the Workmen’s Compensation Act, 1923 or 
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any statutory modification or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in 

execution of the works, the Employer shall be entitled to recover 

from the Contractor the amount of compensation so paid and 

without prejudice to the rights of the Employer under the said 

Act. The Employer shall be at liberty to recover such amount 

or any part thereof by deducting it form the security deposit or 

from any sum due by the Employer to the Contractor under 

this contract or otherwise. The Employer shall not be bound to 

contest any claim made against it under the said Act, except 

on the written request of the contractor and upon his / their 

giving to the Employer for all cost for which the Employer might 

become liable in consequence of contesting such claim.  

38. Abandonment of Works: If at any time after the 

acceptance of the tender, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to 

be carried out, the Bank’s Engineer shall give notice in writing 

to the Contractor who shall have no claim to any payment of 
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compensation or otherwise whatsoever on account of any profit 

or advantage which he / they might have derived from the 

execution of the whole works.  

39. Right of Employer to terminate the contract in the event 

of death of contractor or individual: Without prejudice to any of 

the right or remedies under this Contract, if the Contractor being 

an individual, dies, the Employer shall have the option of 

terminating the Contract without incurring any liability for such 

termination.  

40. Marginal Notes: The Marginal Notes and in the catch 

lines hereto and in the annexures hereto are meant only for 

convenience of reference and shall not in any way be taken 

into account in the interpretation of these present and the 

annexures hereto.  

  
Accepted with Digital Signature Certificate  
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 5.2. Appendix Herein before Referred To  
  

  

1.   Defects Liability / 
Performance 
Guarantee period  

1 Year from the date of Virtual 
Completion of the work.  

2.   Period of Final 
Measurement  

01 Month from the date of Virtual 
Completion of the work.  

3.   Date of 
commencement  

Within 14 days from the date of 
written order to commence the 
work, including the date of work 
order.  

4.   Date of completion  20 days which shall be reckoned 
from the 14th day of issue of 
written order to commence the 
work.  

5.   Rate of Liquidated 
Damages  

0.25% of the contract value per 
week for the period for which the 
work remains incomplete beyond 
the stipulated period of completion 
subject to the ceiling of 10% of the 
contract value.  

6.   Value of works for 
Interim Certificates / 

NIL  
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Running account 
bills  

7.   Performance 
 Security  Bank 
Guarantee  

NIL  

8.   Retention Money 
Deposit  

5% from every bill  

9.   Release  of 
 Total Security  
Deposit (Retention 
Money)  

Retention Money @ 5% deducted 
from each bill without any interest, 
will be released by the Employer 
after expiry of Defect Liability 
Period subject to satisfactory 
rectification of all defects pointed 
out during the Defect Liability 
Period.  

10.   Period for honouring 
certificates of 
payment  

20 days for Running Account bills 
and 45 days for Final bill.  

11.   Interest for delayed 
payment  

3% simple interest per annum.  

  
   

  
Accepted with Digital Signature 

Certificate  
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6. Special Conditions of the Contract  

  
  

1. The work shall be carried out in the premises of Reserve Bank 

Of India, Jammu. All dismantling works have to be carried out 

during non-working hours as decided by the Bank’s Engineer. 

Hence, Contractor should plan the activities accordingly to 

ensure that work is executed without causing any hindrance / 

disturbance to the occupants of the premises.  

2. The tenderer may please note that the work has to be carried 

out in the night-time. Therefore, entire work involved shall be 

carried out with least disturbance / inconvenience to Staff, public 

and other agencies and also day-to-day cleaning of debris / 

dust generated has to be done by the Contractor.    

3. Contractors shall acquaint themselves of the security procedures 

of Employer. They shall make necessary arrangements to obtain 

necessary passes for his / their workers and supervisory staff 
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posted at site against submission of required ID proof as 

required by Security Officials of the Bank.   

4. The workmen will not be allowed to stay within the premises 
beyond working hours.  

5. The water and electricity required for work or workmen may be 

taken free of cost from the available sources / points in the 

premises. However, the contractor has to make all necessary 

arrangements for taking water or supplying power to the 

required locations from available points at his / their own cost 

following the safety codes.  

6. Permission, if any, required from local bodies shall be obtained 
by Contractor at his / their cost.  

7. The tenderer shall use only approved materials as specifically 

stated in Schedule of Quantities / Approved list of materials. 

The Bank will be at liberty to choose any brand of materials 

from the approved brand names in the list. Samples of any 

materials should be got approved before proceeding with bulk 
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purchase. All materials shall be first / premium quality confirming 

to IS standards.   

8. Wherever the Contractor proposes to use equivalent make (i.e., 

other than specified) the same shall be done after prior approval 

of Bank’s Engineer. Any additional expenditure and time due to 

this shall be solely on Contractor’s account and no claims 

whatsoever shall be entertained in this regard.   

9. No lapses from the Contractor’s side, which may cause damage 

to the property and injury to the occupants / neighbours in the 

opinion of the Bank's Engineer, shall be permitted.   

10. The time-period for completion of the work mentioned in tender 

is inclusive of holidays, Sundays and Saturdays falling within 

the contract period.  

11. Coverage of paint / primer items, as per actuals, checked at 

site with a sample panel or theoretical coverage furnished by 

manufacturer, whichever is less shall be considered for arriving 

at the quantity of these items to be consumed in the work. If 

actual consumption of materials based on coverage as 
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mentioned above and actual area of painting measured and 

modified with applicable coefficients for various kinds of 

surfaces, is less than that actual to be used in the work, the 

contractors shall apply additional coats of paint / chemical to 

tally the consumption required or proportionate cost shall be 

recovered.   

12. Materials brought to site shall be brought to the notice of Bank’s 

Engineer immediately for checking. All empty paint / chemical 

containers shall be retained at site until the entire work is 

completed and measurements taken and recorded. Sealed 

primer / paint / chemical containers shall be opened for use 

only in the presence of Bank’s Engineers after making 

necessary entries in the paint / material register.    

13. The contractor shall submit a properly planned & prepared work 

programme to the Bank before commencement of work so as 

to enable the Bank to intimate other agencies in advance for 

smooth working, progress and coordination and the time 

schedule in the work programme should be strictly adhered to.   
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14. No labourers shall be permitted to stay inside campus after 

working hours. All COVID protocols to be followed and any 

lapse in following protocols shall be treated as a serious 

offence.   

15. Rates quoted by Tenderers in “Rate Column” should be 

including GST. Any other tax / levy / duty, etc., payable as per 

statute to Central / State Governments or any Statutory Body 

or Local Authorities shall be included in rates quoted. No claim 

in respect of sales tax, sales tax on works contract, excise 

duty, customs duty, octroi or other tax, duty or levy, service tax 

whether existing or future shall be entertained by the Employer. 

While submitting the bill / invoice, the contractor shall clearly 

indicate GST involved in the work value.   

16. Before quoting the rates, Contractor should inspect the site and 

understand themselves about the nature and scope of the work.    

17. Any damage caused to any of Bank's property shall be made 

good by Contractor at his / their own cost.   
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18. The Contractor shall carry out the work strictly in accordance 

with specification details and instructions of the Bank's Engineer.  

19. The Contractor shall make his / their own arrangements for 

storing of their materials at site safely.   

20. Rate quoted should include for all necessary testing of materials 

as required and directed by the Bank’s Engineers.  

21. The contractor shall employ a well experienced site supervisor 

to supervise day-to-day works. Such a person shall be capable 

of following the instructions of the Bank’s Engineers and execute 

the works as per the specifications laid down in the Tender.  

22. The successful tenderer shall also be responsible for safety & 

security of his / their materials & also for ensuring fire 

prevention steps at all times in working at the premises 

including their part of work.   

23. The intending tenderer can obtain any clarifications regarding 

the tender, specifications, etc., if any from the Office of the 

Employer on any of Bank's working day.   
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24. Mode of measurement shall be as prescribed in Technical 

Specifications of Works. Wherever it is not specifically stated it 

shall be as per IS 1200.  

25. The contractor shall furnish A-4 size, computerized sheets 

printed in the format (proforma shall be given by the Employer) 

of a conventional Measurement Book (MB), duly machine 

numbered pages and with a provision for inserting MB number. 

The contractors shall incorporate necessary corrections in these 

sheets as directed by the Bank’s Engineer. After incorporating 

the corrections, the contractor shall submit revised copies. All 

pages of the finalized, computerized MB sheets, after due check 

/ test check measurements shall have full signature with date 

of authorized official of the contractor. The measurement sheets 

approved as ‘final’ shall be bound in the form of a MB at the 

cost of the Contractor and submitted to the Employer.   

  

Accepted with Digital Signature Certificate 
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7. Technical specifications and requirements for the work to 
be executed  

  

Technical Specifications  

The specifications for the entire work under the Contract shall 

be in accordance with the latest "CPWD Specifications", Indian 

Road Congress Standard Specifications and Codes of Practice 

as per latest "Indian Standard Codes (ISC)". Wherever these 

codes are silent, the same shall be governed by sound 

Engineering practice, and the decision of the "Engineer-in-

Charge [EIC]" of NABARD, in matter of interpretation, shall be 

final and binding on the Contractor.  

The bidder must read carefully all such specifications/codes 

before submitting their bid. It shall be deemed that the Bidder 

has thoroughly read & understood "Specifications & Scope of 

Work" before filling in the rates/prices, irrespective of the fact 

whether they have really done so or not, and no claim on this 

account shall be entertained at a later date.  

Scope of Work  
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The scope of work shall be generally as per Schedule of Rates, 

drawings etc. for the subject work which are self-explanatory 

but not limited to the quantities and specifications indicated 

therein. However, it is understood that the scope of work shall 

include inter alia, the carrying out of all works and providing 

any and all facilities, as required for completing the works as 

per terms and conditions of Contract Document. The captioned 

work preferably to be undertaken post 10:00 PM to ensure 

minimal disturbance to the residents. Tenderers / Bidders are 

advised to quote the rates accordingly. 

The work includes tools, equipment, men, material and machine 

etc. as required for the execution and completion of the job in 

all aspect as per contract specifications. Contractor's scope of 

work shall include but not limited to the following: - 

Repairs, Cleaning, Surface Dressing and Preparation of Surface 

Manholes /Potholes or patches and ruts on the surface course 

which is to be surface treated, shall be repaired by removal of 

all loose and defective material appropriately and replacement 
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with suitable material. Thereafter surface shall be exposed up 

/ scratched to a depth of about 10 mm by means of wire 

brushes / scratching machine etc. The surface shall then be 

brushed with soft brooms to remove all loose aggregate. Finally, 

the traces of fine dust which get accumulated while brushing 

shall be thoroughly removed from the surface using high 

compressor blower. 

Prior to the application of tack coat bitumen, all vegetation, 

loose sealing compound, caked mud, dust, dirt, dry leaves and 

foreign materials etc. shall be removed from the entire surface 

of the existing road, pavements and from constructions and 

expansion joints (wherever existing) by means of mechanical 

sweepers and high-powered air compressor/ blowers otherwise 

with steel wire brushes, small picks, brooms or other implements 

as approved by the Engineer-in-Charge. The material so 

removed shall be disposed of as Page 4 of 23 directed by the 

Engineer-in- Charge. The tack coat shall not be applied, nor 

any bitumen work done when the surface is damp or wet.  
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Applying of Tack Coat of Hot Straight Run Bitumen  

Providing and applying tack coat using hot straight run bitumen 

of appropriate grade as per Code of practice conforming to 

relevant ISC including heating the bitumen, spraying the bitumen 

with mechanically operated spray unit fitted on bitumen boiler, 

cleaning and preparing the existing road surface as per 

specifications. Bitumen shall be heated in a mechanized mobile 

boiler to the required temperature and maintained at that 

temperature. Hot bitumen shall be applied evenly to the clean, 

dry surface by means of a pressure sprayer at specified rate. 

Even and uniform distribution of bitumen shall be ensured. 

Excessive deposits of bitumen caused by stopping or starting 

of the sprayer or through leakage or any other reason shall be 

suitably rectified.  

Providing and laying of uniform 40mm Thick Premix / Ready-

mix Carpet through Paver Finisher Machine 

After application of tack coat as above indicated, required 

quantity of premix material containing fine stone chippings (8-
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10 mm) mixed with the bitumen binder of approved grade 

sourced / transported by tippers or suitable vehicles from nearby 

/ premix / ready-mix plants to the point of use, shall be laid to 

the uniform thickness of about 40 mm by paver finisher 

machine. 

Spreading of Premix with Paver Finisher Machine and Rolling 

with Vibratory Roller / Compactor  

The premixed material shall be spread on the road surface 

through paver finisher machine. While laying the premix material 

through paver, the camber should be adjusted proportionately 

and of appropriate degree suitable to the dimension of both 

side of the road. After laying and spreading the premix material 

(BBM), rolling shall commence with at least 9 tonne power 

vibratory roller / compactor for even and smooth surface. Rolling 

shall begin at the edges and progress towards the centre 

longitudinally. Except on the super elevated portions rolling shall 

progress from the lower to upper edge, parallel to the centre 

line of the pavement. The consolidated thickness shall not at 
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any place be less than the specified thickness by more than 

25%. However, the average thickness shall not be less than 

that specified in the item.  

When the roller has passed over the whole area once, any 

high spots or depressions which become apparent shall be 

corrected by removing or adding premixed materials. Rolling 

shall then be continued until the entire surface has been rolled 

to compaction and all the roller marks eliminated. In each pass 

of the roller, preceding track shall be overlapped uniformly by 

at least 1/3 width. The roller wheels shall be kept damp to 

prevent the premix from adhering to the wheels and being 

picked up. In no case shall fuel/lubricating oil be used for this 

purpose. Rollers shall not stand on newly laid material as it 

may get deformed thereby. 

Rectification  

Where the surface uneven/ irregularly falls outside the specified 

tolerances the contractor shall be liable to rectify it to the 

satisfaction of Engineer-in-Charge by adding fresh material and 
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re-compacting to specifications where the surface is low. Where 

the surface is high the full depth of the layer shall be removed 

and replaced with fresh material and compacted to 

specifications. 

Surface Finishing through Providing and Applying Seal Coat  

This work shall consist of the application of a seal coat for 

sealing the voids in a bituminous surface laid to the specified 

levels, grade and cross fall (camber). Providing and laying seal 

coat of premixed fine aggregate with bitumen using adequate 

quantity of bitumen of appropriate grade including rolling and 

finishing with vibratory road roller / compactor, all complete. 

As soon as a sufficient length has been covered with the 

premixed material, the surface shall be rolled with at least 9 

tonne (or above) smooth-wheeled vibratory roller / compactor. 

Rolling shall be continued until the premixed material completely 

seals the voids in the bituminous course and a smooth uniform 

surface is obtained. Further, the prepared finished surface shall 
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be protected from traffic for such period as may be directed by 

the Engineer-in-Charge. 

Providing and Applying of Road Safety Marking Strips, Signs 

After applying of final seal coat for smooth surface, following 

the Road Safety Rules, Contractor shall arrange to mark 

reflective thermoplastic paint strip to give uniform finish with 

ready mixed road marking paint conforming to IRC: 35-1997 

applied both edges of the road using thermoplastic road marking 

machine on bituminous surface in white shade, including 

cleaning the surface of all dirt, scales, oil, grease and foreign 

material etc., complete. 

Measurement and Rates  

After completion of work, final length and breadth shall be 

measured in meter alongside the pavement. Area shall be 

worked out in Square Meters (Sqm) correct to two decimal 

places. Rate shall include the cost of all machines, materials 

and labour etc. involved in all the operations described above 

including rate for reflective thermoplastic road markings strips, 
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road safety signs, solar powered signal posts and cats eyes 

etc. inclusive of GST. 

Testing and Inspection 

The Contractor shall carry out the various tests as per CPWD/ 

IRC/ IS Specifications/Standards as per requirements of work 

and instructions of EIC. No separate payment shall be made 

unless otherwise specified in schedule of rates.  

Any work not conforming to Technical Specifications and Scope 

of Work, concerning CPWD specifications, Indian Road 

Congress Specifications and IS codes shall be rejected forthwith 

and the Contractor shall carryout the necessary rectification at 

his own cost. 

All results of inspection and tests will be recorded in the 

inspection reports which will be approved by the Engineer-in-

Charge. These reports shall form part of the completion 

documents. 
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8 List of approved makes / manufacturers of 
materials.  

  
1. All materials to be used in the work shall strictly conform to 

the detailed technical specifications under each item.  

2. They shall be of the best quality available in the market and 

conform to the relevant Indian / International Standards.  

3. If the approved brands mentioned are not available in the 

market, equivalent material with written approval of the Bank’s 

Engineer only shall be used in the work. Wherever the 

contractor proposes to use equivalent makes (i.e., other than 

those specified), the same shall be done with prior approval of 

the Bank’s Engineer. In such cases, it is the responsibility of 

the contractor to prove, to the satisfaction of the Bank’s 

Engineer, with necessary technical data / documents / tests 

reports that the equivalent materials proposed to be used in 

the work conform to all the technical specifications / parameters 

stipulated in the specifications. Any additional expenditure and 

time on account of this shall be solely on contractor’s account 
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and no claims whatsoever shall be entertained by the Employer 

in this regard.  

  
Sl. 
No.  

Material  Make  

1  Bitumen  
Indian Oil Corporation Ltd. / Bharat 
Petroleum Corporation Ltd. / Hindustan 
Petroleum Corporation Ltd.  

  
  
  
  
  
  
Accepted with Digital Signature Certificate  
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Annexure I – Guidelines for e-Procurement  

Bidders are requested to read the terms & conditions of this 

tender before submitting their online tender.  

         Important instructions regarding e-tender  

 

This is an e-procurement event of Reserve Bank of India, 

Jammu. The e- procurement service provider is MSTC Limited. 

Bidders are requested to read and understand the terms and 

conditions in the Notice Inviting Tender and subsequent 

Corrigendum, if any, before submitting the online tender. 

Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the 

Tender for opening of price bid 

A. Process of e-Tender: 

Registration: The process involves vendor’s registration with 

MSTC e-procurement portal which is free of cost. Only after 

registration, the vendor(s) can submit his/their bids electronically. 

This submission of bids shall be done over the internet. The 

Vendor should possess a valid Class III signing and encryption 
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type digital signature certificate. Vendors are to make their own 

arrangement for bidding from a computer connected with 

Internet. MSTC is not responsible for making such arrangement. 

(Bids will not be recorded without Digital Signature). 

Vendors are required to register themselves online with 

https://www.mstcecommerce.com/eprocn → Register (Filling up 

details and creating own user id and password) → Submit. 

Please follow the ‘Registration Guide’ available in the 

Registration link before proceeding. 

The e-mail and Mobile number shall be OTP verified. 

Vendors will receive a system generated mail confirming the 

registration in their email which has been provided during filling 

the registration form. 

The Vendors shall have to subscribe to the buyers and 

categories in order to receive system generated mails. In order 

to subscribe, a vendor has to login and click on ‘My Subscription’ 

followed by ‘Add Subscription’. On successful subscription, a 

system generated mail shall be forwarded to the vendor. Please 

https://www.mstcecommerce.com/eprocn
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follow the guide for ‘Subscription’ of ‘Download Guides’ available 

in the Dashboard before proceeding. 

In case of any clarification, please contact MSTC/RBI, Jammu, 

(before the                                                                                              

scheduled time of the e- tender). 

MSTC Central Helpdesk Numbers-033-

23400020/23400021/23400022 

Email id - helpdesk@mstcindia.co.in 

Contact person (MSTC):  

Mr. Nitin Anand                                              

Shri Pankaj Kumar 

Manager (NRO)                                            

Assistant Manager (NRO) 

Mobile no: 9769760074                                 

Mobile no- 7229068247     

Email: bmcdgmstc@mstcindia.co.in              

Email - pankajkumar@mstcindia.co.in  

Contact person (RBI) 

mailto:helpdesk@mstcindia.co.in
mailto:bmcdgmstc@mstcindia.co.in
mailto:pankajkumar@mstcindia.co.in
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For Technical Query: 

Sh. Amit Kumar Singh, 

(AM-Civil) E-mail ID: 

amitsingh@rbi.org.in; 

Mob: 9988660264. 

For Non-Technical Query: Sh. Amit 

Kumar, AM, E-mail ID: 

amitkumar6@rbi.org.in Mob: 

6006768764 Phone No.: 0191-

2472481. 

1. System Requirement: 

Windows 7 or above Operating System 

2. Please note that following settings are required for use of MSTC 

E-procurement Portal (shown below), which the portal itself 

guides the user to do, upon opening the page. Once the settings 

are done, user (Buyer/Seller/Admin) can access the portal 

without any issue. 

System Requirement: 

1. Windows 7 or above Operating System  

2. Microsoft Edge/Chrome/Mozilla Firefox 

3. Signing & encryption type class III digital signature 

4. Java 1.8 or above  

5. Local system admin rights  

mailto:amitsingh@rbi.org.in
mailto:amitkumar6@rbi.org.in
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a. Note: do not run as “run as administrator”. 

b. Must not ask for any username or password while installation 

6. On opening url https://www.mstcecommerce.com/eprocn/, 

system will check for settings and prompt user for action to 

correct the settings. 

 

7. PKI application 32 bit to be installed if you have 32-bit java 

installed or PKI application 64 bit to be installed if you have 64-

bit java installed. 

8. Once all the settings are done, the system check dialog box 

will disappear, and user can login to the portal.  

B. Bidding in e-Tender  

a. The process involves Electronic Bidding for submission of Bid. 

https://www.mstcecommerce.com/eprocn/
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b. The bidder(s) can submit their Bid through internet in MSTC 

Website https://www.mstcecommerce.com/eprocn 

c. The NIT/ Documents shall be available for download in the 

event catalogue available under ‘Event Details’ of the Event. 

d. Please follow the guides for Registration available in the link 

https://www.mstcecommerce.com/eprocn/admin/registration/vendo

r_registration.jsp#step-1 and other guides ‘Subscription’, 

‘Payment’, ‘Bidding’, ‘View/ Download Reports’ and ‘ Upload 

encryption public key’  ‘Uploading encryption public key’ and 

‘Bidding’ under ‘Download Guides’ available in the Dashboard 

before proceeding to submit bid. 

e. The bidders may upload the bidding related documents in the 

link ‘My Documents’. The documents uploaded here shall be 

available for attaching with this event in the Bid Floor. 

f. In order to submit bid, a vendor has to go to ‘Events’ from the 

menu and select ‘Bid Floor’. The vendor has to select the buyer 

‘Buyer’ from the buyer list in order to view the live events list.  

The correct event has to be selected from the event list for 

participation. A vendor has to submit ‘Event wise bid details’ 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn/admin/registration/vendor_registration.jsp#step-1
https://www.mstcecommerce.com/eprocn/admin/registration/vendor_registration.jsp#step-1
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that may consist of ‘PQR’/‘Common Terms’ / ‘Document Attach’. 

A vendor has to save the PQR/Common Terms / attach 

documents by clicking the respective buttons. Once the event 

specific bids are saved, the status is updated in ‘Event specific 

bid status’ and the ‘Item specific bid’ button appears on the bid 

floor. Thereafter vendor has to save lot specific technical bid/ 

price bid. A vendor has to click button under ‘Technical Cover’ 

in order to save the technical bid for specific lots. Once the 

technical bid is saved, the ‘Price Cover’ button appears on the 

screen for respective lots. Once price bid is saved, the vendor 

has to click on ‘Final Submit’. On final submission of bid, the 

status of the bid submission shall display ‘Bid submitted’ under 

‘Item specific bid status’. A vendor shall receive system 

generated mail.  

 

NOTE: - The bid cannot be revised once the Final Submit button 

has been clicked by the bidder. However, if the bidder wishes 

to change his bids then he may delete the bid and re- submit 

the same. 
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g. In all cases, bidder should use their own ID and Password along 

with Digital Signature at the time of submission of their bid. 

h. During the entire e-tender process, the bidders will remain 

completely anonymous to one another and also to everybody 

else. 

i. The e-tender floor shall remain open from the pre-announced 

date & time and for the duration mentioned above. 

j. All electronic bids submitted during the e-tender process shall 

be legally binding on the bidder. Any bid will be considered as 

the valid bid offered by that bidder and acceptance of the same 

by Buyer will form a binding contract between Buyer and the 

Bidder. 

k. It is mandatory that all the bids are submitted with digital 

signature certificate otherwise the same will not be accepted by 

the system. 

l. Buyer reserves the right to cancel or reject or accept or withdraw 

or extend the tender in full or part as the case may be without 

assigning any reason thereof. 

m. No deviation of the terms and conditions of the tender document 
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is acceptable. Submission of bid in the e-tender floor by any 

bidder confirms his acceptance of terms & conditions for the 

tender. 

n. Unit of Measure (UOM) is indicated in the e-tender Floor. Rate 

to be quoted should be in Indian Rupee as per UOM indicated 

in the e-tender floor/tender document.  

• Payment of Applicable Transaction Fee should be paid in favour 

of MSTC Limited through the “Transaction fee Payment” link 

available in your login. 

• NOTE: The bidders should submit the transaction fee well in 

advance before the last date of submission of tender as they 

will be activated for bid submission only after receipt of 

transaction fee by MSTC. 

• Bidder(s) are advised to make remittance of tender fee and 

EMD if any to Reserve Bank of India, Jammu as advised in the 

NIT. 

• All notices and correspondence to the bidder(s) shall be sent 

by email only during the process, up to the finalization of tender 
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by ‘Buyer’. Hence the bidders are required to ensure that their 

official email ID provided is valid and updated at the stage of 

registration of vendor with MSTC (i.e. Service Provider). Bidders 

are also requested to ensure validity of their DSCs (Digital 

Signature Certificates). 

• There is no provision to take out the list of parties downloading 

the tender document from the web site mentioned in NIT. As 

such, bidders are requested to see the website once again 

before the due date of tender opening to ensure that they have 

not missed any corrigendum uploaded against the said tender 

after downloading the tender document. The responsibility of 

downloading the related corrigenda, if any, will be that of the 

bidders only. 

• No separate intimation in respect of corrigendum to this NIT (if 

any) will be sent to tenderer (s) who have downloaded the 

documents from web site. 

• E-Tender cannot be accessed after the due date and time 

mentioned in NIT. 

• Bidder(s) need to deposit/submit necessary EMD and 
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Transaction fee separately for the e-Tender. Transaction fees is 

non-refundable. No interest will be paid on EMD. EMD of the 

unsuccessful bidder(s) will be refunded by RBI, Jammu after 

award of work. EMD of the successful bidder will be refunded 

after receipt of Performance Bank Guarantee for the same. 

• The bidder(s) who have submitted the above fees can only 

submit their Technical Bids and Price Bid through internet in 

MSTC website https://www.mstcecommerce.com/eprocn 

 

9. Any order resulting from this e-tender shall be governed by 

the terms and conditions mentioned therein. 

10. No deviation to the terms & conditions are allowed. 

11. Buyer has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof. 

12. The online tender should be submitted strictly as per the 

terms and conditions and procedures laid down in the website 

https://www.mstcecommerce.com/eprocn of MSTC Ltd. 

13. The bidders should upload all the documents required (if any) 

as per terms of NIT. Any other document uploaded which is 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
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not required as per the terms of the NIT shall not be 

considered. 

14. The bid will be evaluated based on the filled-in Price bid 

formats. 

15. Canvassing in any form in connection with the Tender is 

strictly prohibited and the bids submitted by the bidders who 

resort to canvassing are liable to be rejected. 
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Annexure IV - Schedule of Quantities  
  

Preamble to Schedule of Quantities  
  

The rates quoted shall include the following:  

1. Preparation of the road surfaces as per standard 

specifications and also, removal and carting away all the 

debris from the Bank’s premises after cleaning the road.  

  

2. Before commencing the work, all levels shall be checked 

and concurrence of the Bank’s Engineer shall be obtained.  

  
3. Road clearances to be done where necessary like branch 

cutting, trimming, etc., at site.  

  

4. All articles of furniture, equipment, etc., shall be protected 

by covering with cloth of tarpaulin, etc., as per the 

instructions of the Bank’s Engineer.  

  
5. Additional labour deployment where necessary.  
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6. All the material shall be of 1st / premium quality of approved 

brand and applied as detailed under specifications.  

  
7. The work shall be carried out during night hours.  

  

8. The rates shall include the necessary test tools and 

equipment to be provided at site to verify the material 

supplied to site.  

  
9. The rates shall include the necessary re-filling and 

compaction of the Asphalt material if the samples have been 

core cut for checking.  
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Schedule of Quantities   

  

S. 
No.  

Description  Quantity  Units  

1 Providing and applying tack coat 
(@.75kg/sq.m.) using hot straight run 
bitumen of grade VG - 30, including 
heating the bitumen, spraying the 
bitumen with mechanically operated 
spray unit fitted on bitumen boiler, 
cleaning and preparing the existing road 
surface including cold milling of suitable 
depth wherever required to maintain the 
slop for flow of water from adjoining 
surface by using mechanical means, 
removal of the debris, cleaning of the 
stains, etc., all complete as per direction 
of Engineer-in-charge and accordance 
with applicable specifications. 

990 sqm 
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2 Providing and laying 40 mm thick 
bitumastic mix wear coat with hot 
bitumen (grade VG - 30) of approved 
quality, using stone chippings (60% with 
12.5 mm nominal size and 40% with 10 
mm nominal size) and with bitumen @ 
56 kg/cum of stone chippings, over a 
tack coat with hot straight run bitumen, 
including consolidation with road roller 
of 8 to 10 tonne etc. complete as per 
direction of Engineer-in-charge and 
accordance with applicable 
specifications. 

990 sqm 

3 Providing and laying seal coat over 
prepared surface of road with bitumen 
heated in bitumen boiler fitted with the 
spray set spraying using 98 kg of 
bitumen (grade VG -30) and blinding 
surface with 0.90 cum of average stone 
aggregate of 6.7 mm size (Passing 11.2 
mm sieve and retained on 2.36 mm 
sieve) per 100 sqm of road surface, 
including rolling and finishing with power 
road roller, all complete as per direction 

990 sqm 
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of Engineer-in-charge and accordance 
with applicable specifications. 

4 Providing and applying 2.5 mm thick and 
100mm width road marking strips (retro- 
reflective) of specified shade/ colour 
using hot thermoplastic material by fully/ 
semi-automatic thermoplastic paint 
applicator machine fitted with profile 
shoe, glass beads (@250gm/sq.m.) 
dispenser, propane tank heater and 
profile shoe heater, driven by 
experienced operator on road surface 
including cost of material, labour, T&P, 
cleaning the road surface of all dirt, 
seals, debris, oil, grease and foreign 
material etc. complete as per direction 
of Engineer-in-charge and accordance 
with applicable specifications. 

45.00 sqm 

  
 
 
 



160  

Date:  Signature of the 
contractor:  

Place:  Name & Address of 
the firm:  
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RESERVE BANK OF INDIA 

Estate Department, Jammu 

  
  

For  

Re-carpeting of Bitumen Road at Reserve Bank Staff Quarter, 
Sector 9, Trikuta Nagar, Jammu 

 
 

Part II 
(Price Bid)  

  
  
  
 Name of Bidder      
  

  

 Address   __  
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Date of Pre-Bid meeting (offline): Venue / Time: Hall – 

Estate Department, Reserve Bank of India, Jammu on June 

17, 2024 at 11:30 hrs. 

 
Due Date and time of Submission of e-Tender:  

June 27, 2024 till 12:00 hrs 
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Bill of Quantities (BOQ) 

Sr. 
No. Description 

Quantit
y 

Uni
t 

Rat
e 

Amoun
t 

1 Providing and applying tack coat 
(@.75kg/sq.m.) using hot straight 
run bitumen of grade VG - 30, 
including heating the bitumen, 
spraying the bitumen with 
mechanically operated spray unit 
fitted on bitumen boiler, cleaning 
and preparing the existing road 
surface including cold milling of 
suitable depth wherever required to 
maintain the slop for flow of water 
from adjoining surface by using 
mechanical means, removal of the 
debris, cleaning of the stains, etc., 
all complete as per direction of 
Engineer-in-charge and accordance 
with applicable specifications. 

990 sq
m 

  

2 Providing and laying 40 mm thick 
bitumastic mix wear coat with hot 
bitumen (grade VG - 30) of 
approved quality, using stone 
chippings (60% with 12.5 mm 
nominal size and 40% with 10 mm 
nominal size) and with bitumen @ 

990 sq
m 
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56 kg/cum of stone chippings, over 
a tack coat with hot straight run 
bitumen, including consolidation 
with road roller of 8 to 10 tonne 
etc. complete as per direction of 
Engineer-in-charge and accordance 
with applicable specifications. 

3 Providing and laying seal coat over 
prepared surface of road with 
bitumen heated in bitumen boiler 
fitted with the spray set spraying 
using 98 kg of bitumen (grade VG 
-30) and blinding surface with 0.90 
cum of average stone aggregate of 
6.7 mm size (Passing 11.2 mm 
sieve and retained on 2.36 mm 
sieve) per 100 sqm of road 
surface, including rolling and 
finishing with power road roller, all 
complete as per direction of 
Engineer-in-charge and accordance 
with applicable specifications. 

990 sq
m 

  

4 Providing and applying 2.5 mm 
thick and 100mm width road 
marking strips (retro- reflective) of 
specified shade/ colour using hot 
thermoplastic material by fully/ 
semi-automatic thermoplastic paint 

45.00 sq
m 
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applicator machine fitted with 
profile shoe, glass beads 
(@250gm/sq.m.) dispenser, 
propane tank heater and profile 
shoe heater, driven by experienced 
operator on road surface including 
cost of material, labour, T&P, 
cleaning the road surface of all dirt, 
seals, debris, oil, grease and 
foreign material etc. complete as 
per direction of Engineer-in-charge 
and accordance with applicable 
specifications. 

 

 

Date:       Signature of contractor (with 

Stamp) 

Place: 
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