
�रज़वर् बैंक �ाफ महािव�ालय 
संपदा कक्ष, चे�ै - 600 018  

िनिवदा आमंित्रत करने की सूचना (एनआईटी) 

�रज़वर् बैंक �ाफ कॉलेज, चे�ई नीचे दी गई िनिवदा की अनुसूची के अनुसार "�रज़वर् बैंक �ाफ कॉलेज, चे�ई के बी 
�ॉक में चार ए�ी�ूिटव �ैट/सूट (भूतल और प्रथम तल) के िवद्युत नवीनीकरण" के कायर् के िलए भारतीय 
�रज़वर् बैंक, चे�ई के पात्र सूचीबद्ध ठेकेदारो ंसे ई-िनिवदाएं आमंित्रत  करता है। इस कायर् की अनुमािनत लागत 
27.18 लाख रु  है और कायर् शुरू करने के िलए िल�खत आदेश जारी होने के 7वें िदन से 90 िदनो ं के भीतर पूरा 
िकया जाना है। 

िनिवदा के भाग-I और भाग-II दोनो ंिविनद�शो ंके िविधवत भरे हुए िववरणो ंवाली ई-िनिवदाएं आरबीआई पोटर्ल के 
तहत एमएसटीसी वेबसाइट पर गितिविधयो ंकी अनुसूची में िनधार्�रत समय और तारीख के अनुसार अपलोड की 
जानी चािहए। बोलीदाता 54,360/-रुपए की बयाना जमा रािश (ईएमडी) का भुगतान करें गे। बोिलयां इले�� ॉिनक 
रूप से 03 जनवरी, 2025 को दोपहर 03.00 बजे खोली जाएंगी। ऊपर बताई गई िकसी भी तारीख को अवकाश 
घोिषत िकए जाने की ��ित में, अगला कायर् िदवस में तत् संबंधी कायर् को पूरा िकया जाएगा।   

िनिवदा द�ावेज वेबसाइट www.rbi.org.in से डाउनलोड िकया जा सकता है और 
www.mstcecommerce.com। इस िनिवदा के संबंध में कोई भी संशोधन/शु�द्धपत्र/��ीकरण केवल वेबसाइट/ई-
पोटर्ल पर अपलोड िकया जाएगा। िनिवदाकतार् को उपरो� वेबसाइट पर िकसी संशोधन/शु�द्धपत्र/��ीकरण के 
िलए िनयिमत रूप से उपरो� वेबसाइट/ई-पोटर्ल की जांच करनी चािहए और उसके स�ापन के बाद बोली प्र�ुत 
करनी चािहए। बैंक िबना कोई कारण बताए िकसी भी या सभी िनिवदाओ ंको अ�ीकार करने का अिधकार सुरिक्षत 
रखता है। 

मु� महाप्रबंधक/प्रधानाचायर् 
�रज़वर् बैंक �ाफ कॉलेज 

नंबर 359, अ�ा सलाई, 
तेयनामपेट 

 िदसंबर 20, 2024  चे�ई – 600 018 

https://www.rbi.org.in/
https://www.mstcecommerce.com/


िनिवदा की अनुसूची (एसओटी) 

 
ई-िनिवदा सं. आरबीआई/�रजवर् बैंक �ाफ कॉलेज/ए�ेट/7/24-

25/ईटी/681 
िनिवदा का नाम �रज़वर् बैंक �ाफ कॉलेज, चे�ई के बी �ॉक में 4 

ए�ी�ूिटव �ैट/सूट (भूतल और प्रथम तल) का 
िवद्युत नवीनीकरण 
 

िनिवदा का माध् यम   ई-खरीदारी प्रणाली  
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और  
भाग II - www.mstcecommerce.com/eprocn 
के मा�म से मू� बोली) 

िनिवदा आमंित्रत करने की सूचना की ितिथ 
(एनआईटी) पािटर्यो ंको डाउनलोड करने 
के िलए उपल� है 

20 िदसंबर, 2024 दोपहर 2.00 बजे से 

बयाना  जमा रािश   सभी बोलीदाताओ ंद्वारा प्र�ुत िकए जाने वाले 
54,360/- रुपये (27.18 लाख रुपये के अनुमािनत 
मू� का 2%) 

िनम् निल�खत ऑन लाइन िलंक पर तकनीकी-
वािण��क बोली और मू� बोली प्र�ुत करने के िलए 
ई-िनिवदा शुरू करने की ितिथ  
www.mstcecommerce.com/eprocn 

27 िदसंबर, 2024 दोपहर 02.00 बजे से 

बयाना  जमा रािश  के साथ तकनीकी-वािण��क बोली 
और मू� बोली की ऑनलाइन ई-िनिवदा प्रस् तुत करने 
की अंितम ितिथ। 

जनवरी 03, 2025 दोपहर 02.00 बजे 

िनिवदा खुलने की ितिथ और समय 03 जनवरी 2025 को अपराह्न 03.00 बजे  

लेनदेन शु� एमएसटीसी िलिमटेड के पक्ष में 
/एनईएफटी/आरटीजीएस के मा�म से एमएसटीसी 
भुगतान गेटवे के मा�म से एमएसटीसी पोटर्ल में 
उ���खत लेनदेन शु� का भुगतान 

संचार के िलए पता प्रधानाचायर्  
ए�ेट सेल 
�रज़वर् बैंक �ाफ महािवद्यालय, 
नंबर 359, अ�ा सलाई, 
तेयनामपेट, 
चे�ई 600 018 
ई-मेल: - estaterbsc@rbi.org.in  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:estaterbsc@rbi.org.in


 

भिव� में जारी िकए गए िनिवदा में संशोधन/शु�द्धपत्र, यिद कोई हो, केवल आरबीआई की वेबसाइट और 

एमएसटीसी वेबसाइट पर ऊपर िदए गए अनुसार अिधसूिचत िकया जाएगा और समाचार पत्र में प्रकािशत 

नही ंिकया जाएगा। 

 
िदसंबर 20, 2024                                                                        मु� महाप्रबंधक/प्रधानाचायर्  

�रज़वर् बैंक �ाफ कॉलेज  
नंबर 359, अ�ा सलाई, 

 तेयनमपेट 
चे�ई – 600 018 
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RESERVE BANK STAFF COLLEGE 

ESTATE CELL, CHENNAI 
 
 

(To be submitted via MSTC portal only) 
 

E-Tender No. RBI/Reserve Bank Staff 

College/Estate/7/24-25/ET/681 

For 

Electrical renovation of 4 Nos. of Executive Flat /Suites (Ground and first floor) at B Block of 
Reserve Bank Staff College, Chennai 

 

Part - I 
 
 

(Technical Bid) 
 

Name of the Bidder    
 

Address   
 

Date of Notice Inviting Tender (NIT) available to 
parties for download. 

02:00 PM on December 20, 2024 

Date of Starting of e-Tender for submission of online 
Techno-Commercial Bid and price Bid 

02:00 PM on December 27, 2024 

Date of closing of online e-tender for submission of 
techno-commercial bid & price bid 

02:00 PM on January 03, 2025 

Date of opening of Tender 03:00 PM on January 03, 2025 
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This document is the property of the Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The 
use of the contents of this document, even by the authorized personnel / agencies for any 
purpose other than the purpose specified herein, is strictly prohibited and shall amount to 
copyright violation and thus, shall be punishable under the Indian Law. 
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Notice Inviting Tender (NIT) 
 

Reserve Bank Staff College, Chennai invites E-Tenders from the eligible empaneled contractors of 
Reserve Bank of India, Chennai for the work of “Electrical renovation of 4 Nos. of Executive Flat 
/ Suites (Ground and first floor) at B Block of Reserve Bank Staff College, Chennai” as per the 
schedule of tender given below. The work is estimated to cost ₹.27.18 lakhs and is to be completed 
within 90 days from the 7th day of issue of written order to commence the work. 

 
E-Tenders comprising duly filled in details of both Part-I and Part II specifications of the tender should 
be uploaded in MSTC website under RBI portal not later than the date and time as indicated in 
the Schedule of Events Tenderers shall submit tender proposal complete in all respect. The bidders 
shall pay Earnest Money (EMD) of Rs.54,360/-. The bids will be opened electronically on January 
03, 2025 at 03.00 PM In the event of any date indicated above being declared a Holiday, the next 
working day shall become operative for the respective purpose mentioned herein. 

 
Tender document can be downloaded from website www.rbi.org.in and www.mstcecommerce.com. 
Any amendment(s) / corrigendum / clarifications with respect to this tender shall be uploaded on the 
website / e-portal only. The tenderer should regularly check the above website / e-portal for any 
Amendment / Corrigendum / Clarification on the above website and submit bid after verification of 
the same. The Bank reserves the right to reject any or all the tenders without assigning any reason 
thereof. 

 
Chief General Manager/ Principal  

Reserve Bank Staff College  
359 Anna Salai,  

Teynampet  
Chennai – 600 018 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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SCHEDULE OF TENDER (SOT)  
 

a. e-Tender No. RBI/Reserve Bank Staff College/Estate/7/24-
25/ET/681 

b. Name of Tender Electrical renovation of 4 Nos. of Executive 
Flat /Suites (Ground and first floor) at B Block 
of Reserve Bank Staff College, Chennai 

 
c. Mode of Tender e-Procurement System 

(Online Part I –Techno-Commercial Bid and 
Part II - Price Bid through 
www.mstcecommerce.com/eprocn) 

d. Date of Notice Inviting Tender 
(NIT) available to parties to download 

December 20, 2024 from 2.00 P M 

e. Earnest Money Deposit Rs.54,360/- (2% of estimated value of Rs. 
27.18 lakh) to be submitted by all bidders 

f. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at 
www.mstcecommerce.com/eprocn 

December 27, 2024 from 02.00 P M 

g. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

January 03, 2025 at 02.00 P M 

h. Date and time of opening of Tender January 03, 2024 at 03.00 P M  

i. Transaction Fee Payment of Transaction fee as mentioned in the 
MSTC portal through MSTC payment gateway 
through /NEFT/RTGS in favour of MSTC 
LIMITED 

j. Address for Communication The Principal, 
Estate Cell 
Reserve Bank Staff College 
No. 359, Anna Salai, 
Teynampet, 
Chennai 600 018 
e-mail:- estaterbsc@rbi.org.in 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
mailto:estaterbsc@rbi.org.in
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Reserve Bank Staff College (RBSC) 
Estate Cell, Chennai 

 
 

DISCLAIMER 
 

Reserve Bank Staff College, Estate Cell, Chennai, has prepared this document to give background 
information on the Contract to the interested parties. While Reserve Bank Staff College has taken 
due care in the preparation of the information contained herein and believe it to be in order, neither 
Reserve Bank of India nor any of its authorities or agencies nor any of their respective officers, 
employees, agents or advisors give any warranty or make any representations, express or implied 
as to the completeness or accuracy of the information contained in this document or any information 
which may be provided in association with it. 

 
The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm in writing that they have done so, and they do 
not rely only on the information provided by RBSC in submitting the Tender. The information is 
provided on the basis that it is non – binding on Reserve Bank of India or any of its authorities or 
agencies or any of their respective officers, employees, agents or advisors. 

 
Reserve Bank Staff College reserves the right not to proceed with the Contract or to change the 
configuration of the Contract, to alter the time table reflected in this document or to change the 
process or procedure to be applied. It also reserves the right to decline to discuss the matter further 
with any party expressing interest. No reimbursement of cost of any type will be paid to persons or 
entities expressing interest. 
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IMPORTANT INSTRUCTIONS FOR E-PROCUREMENT 
 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the 
MSTC Limited. 
 
You are requested to read and understand the Notice Inviting Tender and subsequent 
corrigenda if any, before submitting your online tender. 
 
Process of E-tender: 
 
A) Registration: The process involves vendorʼs registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the 
internet will be done. The Vendor should possess Class III signing and encryption type digital 
certificate.  Vendors are to make their own arrangement for bidding from a P.C. connected with 
Internet.  RBI is not responsible for making such arrangement. (Bids will not be recorded without 
Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3 ) 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn  

Register as Vendor -- Filling up details and creating own user id and password Submit. For 
further details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. In case of any 

clarification, please contact MSTC/ RBI, (before the scheduled time of the e- tender). 

Contact details:  
  
Contact person (MSTC Ltd - During Office Hours only):   
 
1. MSTC Helpline numbers: 044-28285049, 09499054103, 09499054101-104 
2. Shri. J Damodaran – Mobile No. 9841002253 
3. Shri. Shanmugam – Mobile No. 9176397264 

    Email - helpdesksro@mstcindia.in 

Availability 

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System settings etc. 
 

a) Contact person at RBSC (During 09:30AM to 05:30 PM) 
1. Smt.Nabonita Basak (AGM, Estate cell) 044-48659631 
2. Shri. Mohan (Manager, Estate Cell)  044-24302730 
3. Shri. Narendra C Bondre (Assistant Manager, Estate Cell) 044-24302728 
4. Shri. Arulselvan Natarajan (Assistant Manager – Technical) 044-24302713 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:helpdesksro@mstcindia.in
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5. Shri. Vivekananthan, (Junior Engineer, Estate cell) 044-24302727 
e-mail: - estaterbsc@rbi.org.in  
 

Guide. 

1. System Requirement: 
 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 
https://www.mstcecommerce.com/eprocn/ 

 

 

 
2. Special Note towards Transaction fee: The vendors shall pay the transaction fee using 
“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 
Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor 
shall have the facility of making the payment either through NEFT or Online Payment. On 
selecting NEFT, Service Provider / Contractor / Vendor shall generate a challan by filling up a 
form. Service Provider / Contractor / Vendor shall remit the transaction fee amount as per the 
details printed on the challan without making change in the same. On selecting Online Payment, 
Service Provider / Contractor / Vendor shall have the provision of making payment using its 
Credit / Debit Card / Net Banking. Once the payment gets credited to MSTC’s designated bank 
account, the transaction fee shall be auto authorized. 
Transaction fee is non-refundable. A vendor will not have the access to online e- tender without 
payment of the transaction fee. 
 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time 
of the event so as to give themselves sufficient time to submit the bid. 
 
3. Information about tenders / corrigenda shall be sent by email only during the process till 
finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with the MSTC Ltd. Vendors 
are also requested to ensure validity of their class III signing and encryption type of DSC (Digital 
Signature Certificate). 
 

mailto:estaterbsc@rbi.org.in
https://www.mstcecommerce.com/eprocn/
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4. E-tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting 
tender). 
 
 
5. Bidding in E-tender: 
 
Note: Vendors are instructed to use Upload Documents link in My menu to upload documents 
in document library. Multiple documents can be uploaded. Maximum size of single document for 
upload is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular e-Tender. Please note that if the documents are not 
attached to any e-Tender, the same cannot be downloaded by RBI and it will be deemed that 
the vendor has not submitted the documents. For further assistance please follow instructions of 
vendor guide. 
 
a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee 
separately for the e-tender. Transaction fees if any are non-refundable. No interest will be paid 
on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well 
as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids 

and Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement 

→ New Common Portal → Bid Floor Manager→ live event →Selection of the live event→ 

Transaction fee->Common terms->Attach Documents->Price Bid.  

Please Note:The vendor after successful remittance of the transaction fees and EMD details, will 

get the attach documents and common terms tab enabled in their login. Post successful 

completion of this step, the vendors will be allowed to save the lot specific terms and submit their 

price bid against the lot through the portal or download and upload the excel file for submitting 

price bids, as the case may be. In case the attach documents and/or saving common terms step 

is unsuccessful, the tabs for saving lot specific terms and submitting price bid would be disabled. 

The status of whether the same is successful/pending would be displayed in the bid status button.  

 

c) First the vendor needs to fill up the Commercial specification if any and save it. Then the 
vendor should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder 
should click ‘saveʼ for recording their Techno-Commercial bid. Once the same is done, the Price 
Bid link becomes active and the same has to filled up and then bidder should click on “save” to 
record their price bid. Then once both the Techno-Commercial bid & price bid has been saved, 
the bidder can click on the “Final Submission” button to register their bid 

https://www.mstcecommerce.com/
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NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the vendor 
wants to delete the bid after final submission and re submit the bid, then he/she should click 
delete bid and resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the 
time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one 
another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of the 
same by the Buyer will form a binding contract between Buyer and the Bidder for execution of 
supply/work. Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type of 
digital signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 
or part as the case may be without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 
conditions for the e-Tender. 

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in 
Indian Rupee as per UOM indicated in the e-tender floor/tender document.  
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Section I 
 

Form of Tender 
Dear Sir / Madam, 
 
Having examined the specifications, drawings, designs and schedule of quantities relating to the 
works specified in memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, we hereby offer to supply and execute the works specified in the said 
memorandum, within the time specified in the memorandum, at the rates mentioned in the attached 
schedule of quantities and in all respects with the specifications, designs, drawings and instructions 
in writing referred to in conditions of tender, the Articles of ‘Agreement, Special Conditions, Schedule 
of Quantities and conditions of Contract and with such materials as are provided for by us, and in all 
other respects in accordance with such conditions so far as they may be applicable. 

 
MEMORANDUM 

 
a)   

Description of works 
Electrical renovation of 4 Nos. of 
Executive Flat /Suites (Ground and 
first floor) at B Block of Reserve 
Bank Staff College, Chennai 
 

b)  Estimated cost of the work Rs.27.18 Lakhs 

c)  Earnest Money Deposit (EMD) Rs.54,360/- (EMD @2% of the 
estimate value to be paid by all 
bidders) 

d)  Date of Commencement Within 7 days from the date of written 
order to commence the work, including 
the date of work order. 

e)  Time allowed for completion of the work  90 days which shall be reckoned from 
the 7th day of issue of the work order 

f)  Defects Liability period 1 Year from the date of Virtual 
Completion of the work. 

 
2. Should this tender be accepted, we hereby agree to abide by and fulfil the terms and provisions 

of the said Condition of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said 
conditions. 

 
3. We have paid Rs.54,360/- as earnest money deposit (EMD)with the Reserve Bank Staff College, 

which amount is not to bear any interest. Should we fail to execute the Contract when called upon 
to do so, we do hereby agree that this sum shall be forfeited by us to the Reserve Bank Staff 
College. 

 
Name of the partner of the firm authorized to sign (or) 

 
 

Name of person having power of Attorney to sign the contract. (Certified true copy of the 
Power of Attorney should be attached) 

 



13 | P a g e   

Yours faithfully 
Signature of the 
Contractor 
(Signatures and addresses of witnesses) 

 
Our Bankers are: 
 i)    ______________________________________________________________________ 
       ______________________________________________________________________ 
       ______________________________________________________________________ 
 ii)   ______________________________________________________________________ 
       ____________________________________________________________________ 
      
 The names of proprietary /partners of our firm are:  

 
i) ________________________________________________________________  

 
ii)_______________________________________________________________ 
    

Name of the partner of the firm  
Authorised to sign.                                ____________________________ 
OR 
Name of person having Power of  
Attorney to sign the Contract  
(Certified copy of the Power  
of Attorney should be attached).         ______________________________ 

 
Yours faithfully, 
__________________ 
Signature of Contractor. 
 
[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor or the 
individual. If the party is a partnership firm it should be signed by all or on behalf of all the partners. 
If the party is a private limited firm / Incorporated Company, the COMMON SEAL OF the firm is to be 
affixed pursuant to the resolutions passed by its Board of Directors at the meeting held on 
____________ (Copy of the resolution should be attached). If the Contractor signs under common 
seal, the signature clause should tally with the sealing clause in the Articles of Association]  

 
Witnesses: 
1)  ________________________ 

                  (Signature) 
 

Address   ________________________________ 
   
                            _________________________________ 
   

                 _________________________________ 
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2) ________________________ 

                 (Signature) 
 

Address   _________________________________ 
   
                            _________________________________          
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Section II 
 

General instructions to tenderer(s) & Special Conditions 
Part I - Commercial Conditions 

 
E-Tenders are invited from the eligible empaneled contractors of Reserve Bank of India, Chennai 
for the work of “Electrical renovation of 4 Nos. of Executive Flat /Suites (Ground and first 
floor) at B Block of Reserve Bank Staff College, Chennai”. E-Tenders comprising duly filled 
in details of both Part-I and Part II specifications of the tender should be uploaded in MSTC 
website under RBI portal not later than January 03, 2025 at 02.00 PM.  

 
2. Eligibility: Empaneled contractors of Reserve Bank of India, Chennai, who are empaneled 

for the work of “Maintenance and Repair of Electrical Installations (> 25 lakh and Upto 
Rs. 50 Lakh)”. 

 
3. Tenderers who qualify as above will be eligible to tender for the work. A tender submitted by a 

firm who is found to be not satisfying the above criteria will be liable for rejection. 
 

4. Pre-Bid Meeting: A pre-bid briefing meeting of the intending tenderers  will  be  held  at           
11:00 AM on December 26, 2024 at Reserve Bank Staff College (RBSC) to clarify any 
point/doubt raised by them in respect of the tender. No separate communication will be sent for 
this meeting. No request for change in date of Pre-Bid meeting will be entertained. 
Inclusion / submission of any deviations in the tender conditions in Part-I of the tender is liable 
for rejection after pre-bid meeting. 

 
5. Technical deviations proposed, if any, shall be attached, as per Annexure-I. The Bank 

discourages stipulation of any additional conditions by the tenderers. 
 

6. Tenders shall be submitted in two parts viz. Part I containing technical and commercial 
details of the offer and Part II containing prices only latest by January 03, 2025 at 02.00 
PM. Part I will be opened on January 03, 2025 at 03.00 PM and part II will be opened on 
the same day if no special conditions /deviations put forth by the bidder else on a 
different date. 

 
7. Tenderers are advised to verify website for corrigendum, if any before submitting the 

bid.  
8. Tenderers are requested to quote rate inclusive of GST separately for each item as 

specified in the portal. No change in quoted rates will be accepted. 
 

9. The Reserve Bank Staff College reserves the right to accept or reject any or all the tenders, in 
full or in part, without assigning any reason therefore. The College also reserves the right to 
accept the tender of any firm 

 
10. Earnest Money Deposit (EMD) 

 
A. EMD of Rs.54,360/- shall be furnished by bidders. EMD shall be remitted to Bank Account of 

Reserve Bank Staff College or submit in in the form of Bank Guarantee. 
 

The above Earnest Money Deposit (EMD) for a sum of Rs.54,360/- (Rupees Fifty four 
thousand three hundred and sixty only) shall be remitted to the Bank Account of Reserve 
Bank Staff College on or before 02:00 PM on January 03,2025.  
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“EMD- Electrical renovation of 4 No. of Executive Flat /Suites at B Block” shall be given as 
remarks while remitting EMD.  

 
The account details for NEFT transactions are as follows.   

 
Beneficiary Name: RBSC CHENNAI 
IFSC: RBIS0SCPA01 (5th and 10th digits are zero) 
Account No.: 186003001 

 
B. Proof of remittance with transaction number (scanned copy) shall be attached / uploaded. 

 
C. The bidders are also advised to send the proof of remittance with transaction number 

(scanned copy) to the email id: estaterbsc@rbi.org.in  
 

D. A tender which is not accompanied by such EMD will not be considered.   
 

E. EMD of the unsuccessful bidders shall be refunded / returned without any interest, after the 
work is awarded to the successful bidder. 
 

11. Within 7 days from the date of issue of work order, by the Employer for having accepted the 
tender, the successful bidder shall also submit a Performance Security in the form of Bank 
Guarantee or through NEFT / RTGS for 5% of the accepted Contract Value, valid for a period 
of the stipulated ‘Contract Period (90 days)’+ 3 months’, for due fulfilment of the 
contractual obligations by the contractor. The EMD paid by the successful bidder shall 
be released without any interest   after successful execution of the contract agreement 
and submission of Performance Security for 5% of the accepted Contract Value as 
provided above, by the successful bidder. The Performance Security shall be released 
by the Employer on virtual completion of the work and settlement of final bill. 
 
Immediately on receipt of intimation of the acceptance of his / her / their tender, the successful 
bidder is bound to execute a ‘Formal Agreement’ on stamp paper of value Rs.100/- in bilingual 
format. The written acceptance by the contractor will constitute a binding agreement between the 
Reserve Bank Staff College, Chennai and the person(s) so bidding. 

 
   The Schedule of Quantities is attached. The Quantities mentioned in the Schedule of Quantities 

are probable Quantities, which are liable to alterations, omission, deductions or additions at the 
discretion of the Bank. The Contractor will be paid for the actual quantity used by him at the 
rates quoted in his tender. 

 
The firm shall not be entitled to claim any compensation for any loss suffered by him on account 
of transit problem of the items etc. 
 
In all matters of dispute arising on the work, the Bank’s decisions will have to be taken as final 
and will be binding on the contractor. 

 
The firm shall make his own arrangement of tools, ladders etc required to complete the work. 

 
Firms shall take all safety precautions as required at his own cost while carrying out the work.  
 

mailto:estaterbsc@rbi.org.in
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12. Validity of tender:-The tender shall be valid for a period of 90 days from the date of 

opening of Part I of the tender. 
 

13. Tenderers are requested to quote rate inclusive of GST separately for each item as 
specified in the portal. The rates quoted shall be inclusive of all other taxes, duties, transport, 
packing, forwarding, insurance etc. and shall be for the complete work duly installed and 
commissioned at site. The prices quoted shall remain firm for the entire period of contract and 
shall not be subjected to any variations in the foreign exchange or variations of any other taxes, 
levies, duties etc. No import license will be furnished by the Bank. The tenderers shall make 
their own arrangement for import of any part or components, if any, required for completion of 
the work. 

 
14. Period of Completion of work: - The entire work of shall be completed within a period of 90 

days from the 7th day of date of issue of work order (inclusive of the date of work order). 
 

Time allowed for carrying out the work is 90 days which shall be strictly observed by the 
tenderer and it shall be reckoned from the seventh day of written order to commence the work 
is issued / handing over the site (Whichever is earlier).  
 

15. Damages for non-completion: If the Contractor fails to complete the works within tender 
specified completion period, the Contractor shall pay the Employer at rate of 0.25 % of the 
contract amount per week, for the period during which the said works shall so remain 
incomplete, subject to a maximum of 10% of the contract amount and the Employer may 
deduct such damages from any money due to the Contractor. 

 
16. Warranty/Defect Liability period (DLP) : Any defect or fault which may appear during 12 

months from the date of virtual completion of work/or supply and installation in full as specified 
under the contract, arising in the opinion of the Bank’s Engineer from materials or workmanship 
not in accordance with the contract, shall upon the directions in writing of the Bank’s Engineer, 
and within such reasonable time as shall be specified therein, be amended and made good by 
the Contractor at his own cost and in case of default the Bank may employ and pay other 
persons to amend and make good such defects/faults and damages, loss and expenses 
consequent there upon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Bank, or may be 
deducted by the Bank upon the Bank’s Engineers’ certificate in writing from any money due or 
that may become due to the contractor. The contractor/supplier shall remain liable under the 
provisions of this clause notwithstanding the signing by the Bank’s Engineer any certificate or 
passing of any accounts. 

 
17. Successful bidder shall be awarded the work at the cost of work which shall be the quoted rates 

by the bidder inclusive of GST thereon. The cost shall be paid to the contractor subject to 
necessary statutory deductions and other applicable deductions. 

 
18. Terms of Payment: -  

 
1) Running account (RA) Bills: Payment will be released against the completed BOQ 

items subject to minimum value of Rs. Ten Lakhs in each RA Bill. 5% Amount will 
be retained /withheld from each bill as Security Deposit. 
 

2) Final payment will be released against completion of the work in all aspects 
subject to deduction of 5% Security Deposit.  
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3) Remaining withheld 5% SD will be released after successful completion of DLP 
period of one year after meeting all tender conditions and obligations etc. if any tender 
conditions failed to meet by the contractor, Bank have the right to recover the part/full 
amount from the Security deposit for meeting out the tender conditions / defect / 
fault rectifications etc. 

 
19. Insurance:- The Contractor shall at his own expense, arrange to effect and maintain (until the 

virtual completion of the contract) with an IRDA approved office the following insurance policies 
in the joint name of employer and himself with the employer being first (The Principal, Reserve 
Bank Staff College) and deposit such policy or policies with the employer during the currency 
of this contract. 

 
a. Comprehensive all risk policy (CAR) for the contract value. 
b. Workmen compensation policy for the employees of the contractor at site. 
c. Third party liability policy for a total of Rs.10 lakh and with a limit of Rs.2 lakh per 

accident  
 

20. Works to be arranged by the contractor; - 
Unless otherwise mentioned in the tender documents, the following works shall be done by 
the contractor and therefore, their cost shall be deemed to be included in their tendered cost-
whether specifically indicated in the schedule of work or not: 

 
a) Making good all damages caused to the structure during installation and restoring 

the same to their original finish. 
b) Minor building works necessary for installation of equipment’s, making of opening 

in walls or in floors and restoring them to their original condition/ finish and 
necessary grouting etc. as required. 

c) Providing necessary signage for the equipment, installation, cable etc. 
 

21. COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, APPROVAL OF 
DRAWINGS AND COMMENCEMENT OF WORK 
a) Completeness of the tender 

All sundry equipments, fittings, assemblies, accessories, hardware items, supports, 
termination lugs for electrical connections, cable glands, junction boxes and all other 
sundry items for proper assembly and installation of the various equipments and 
components of the work shall be deemed to have been included in the tender, irrespective 
of the fact that whether such items are specifically mentioned in tender documents or not. 

 
The payment for the system will be made by RBSC, Chennai. Any dispute arising out of 
this contract will also be sorted out within the jurisdiction of courts situated in Chennai. 

 
22. Agreement:- The successful tenderer shall execute an agreement with the College on a non- 

judicial stamp paper in the format in Annexure II enclosed within seven days of receipt of letter 
of acceptance. However, the issue of letter of acceptance by the College shall be construed as 
a binding contract, as though such an agreement has been executed and all the terms and 
conditions shall apply on this contract. 

 
23. All disputes and differences of any kind whatever arising out of or in connection with the contract 

or the carrying out of the works (whether during the progress of the works or after completion 
and whether before or after the determination abandonment or breach of the contract) shall be 
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referred to and settled by the College who shall state its decision in writing. Such decision may 
be in the form of a final certificate or otherwise. The decision of the College with respect to any 
of the excepted matters shall be final and without appeal as stated in hereof. But if either the 
Contractor be dissatisfied on any matter on which a decision is taken by the College as above, 
except any of the expected matter the Contractor may within 28 days after receiving notice of 
such decision give a written notice to the other party requiring that the matters in dispute be 
arbitrated upon. Such written notice shall specify the matters, which are in dispute or difference 
of which such written notice has been given. If both the parties agree, a single arbitrator would 
be appointed for the purpose. In case no agreement could be reached on the appointment of 
single arbitrator, both the parties will nominate one person each as an arbitrator on their behalf. 
The two arbitrators nominated by the parties shall nominate one more person to act as third 
arbitrator. 

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
referred to in the preceding clause, and to determine all matters to dispute which shall be 
submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the Arbitrator or the 
Arbitrators as the case may be, shall make an award in terms of such settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and party, 
and shall direct by whom and to whom and in what manner the same shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 
of any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the 
case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or 
Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere strictly 
to the Bank’s instructions with regard to the actual carrying out of the works. The Employer and 
the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right of action under the Contract. 

 
24. Jurisdiction:- All disputes arising out of or in any way connected with this contract/agreement 

shall be deemed to have arisen at Chennai and only Courts in Chennai shall have jurisdiction 
to determine the same.
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Section III 

Safety Code 

1 There shall be maintained, in a readily available place with First Aid appliances including 
adequate supply of sterilized dressings and cotton wool. 

2 An injured person shall be taken to a public hospital without any loss of time, in cases where the 
injury necessitates hospitalization. 

3 Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from ground / floor. 

4 No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5 The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6 Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

7 No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 

8 Workers employed on mixing and handling material water proofing / structural repair chemicals, 
cement mortar, concrete, etc., shall be provided with protective footwear and rubber hand gloves. 

9 Safety belts shall be provided by the contractor and used by the workmen while working from a 
height of more than 3 meters from ground level. 

10 Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

11 (i) No paint / chemicals containing lead products shall be used except in the form of paste or 
readymade paint.  

12 (ii) Suitable facemasks should be supplied for use by the workers when the chemicals / paint is 
applied using spray guns or surface having lead paint dry rubbed and scrapped. 

13 Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

14 Hoisting machines and tackles used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

15 The ropes used in hosting or lowering material or as means of supervision shall be of durable 
quality and adequate strength and free from defects. 

16 Additional safety net is to be provided to cover the external work and to avoid any injury to the 
Employer’s Staff / public / users of the premises. Personal Protection Equipment (PPE) such as 
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safety belts, helmets, etc., shall be provided for the workers at the contractor’s cost and the 
contractor shall ensure that the workers use the same while at work. 

17 The area of work shall be barricaded and necessary screens including strong frames / supporting 
system shall be provided around the area to prevent spread of chemicals / paints while applied. 

18 Any other safety norms to be followed for the work shall be as per relevant Indian Standards / 
Construction practices. 

 

 

 

Place: Seal & Signature of the tenderer  

Date: 
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Section IV- FIRE SAFETY 

 

1 Cutting / drilling machine and other electrically operated equipments used at site shall be plugged 
into correctly rated electrical outlets. 

2 All Power supplies should be drawn through switch boards installed with RCCB of 30 mA sensitivity. 

3 Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

4 Electrical power cables/wires used shall not have any joints and shall be properly rated. 

5 All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and  

6 securely earthed to prevent leakage current while in operation. 

7 Before commencing the welding work for the first time on any day, fire section shall be informed and 
only after the site inspection by the Fire officers/Personnel, work shall be started. 

8 Two buckets of water and sand shall be kept in an easily accessible area on the site. 

9 Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

10 Used paint drums shall be stored in specified store only after closing them properly. 

11 Personal protective equipments such as mask, safety shoes, hand gloves, welder’s mask, ear plug 
etc. depending upon the requirement of the work shall be provided by the contractor to the workmen 
to prevent occupational health hazards. 

12 The safety belt shall be provided by the contractor and used by the workmen while working from 
height for more than 10’ from Ground level. 

13 None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 
materials/waste. 

14 Both the staircase doors shall be normally kept closed. 

15 None of the fire extinguishers shall be removed/shifted from its designated location. 

16 Power supply shall be switched off from the mains when equipment is not in use. 

17 Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 
from site and stored at the designated place in proper manner. 

18 Any debris generated from the work shall be collected on daily basis, removed from site and stored 
at the designated place in proper manner. 

19 Battery operated emergency light/torches shall be provided by the contractor to the workmen while 
working beyond office hours. 
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Section V - The Conditions Hereinbefore Referred To 
 

1. In constructing these conditions, the specification, schedule of quantities and Contract 
Agreement, the following words shall have the meaning herein assigned to them except where 
subject or context otherwise requires. 

 
 

a) "Employer" Shall mean the Reserve Bank Staff College and shall 
include its assignees and successors. 

b) In the case of company "Contractor shall mean   a company incorporated 
under  and having its registered office at 
   and shall include its successors and assigns. 

c) "Site" Shall mean the site of the contract works including any 
building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor's use. 

d) "This Contract" Shall mean the Article of Agreement, the special conditions, 
the conditions, the Appendix, the schedule of quantities and 
specifications attached hereto and duly signed. 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 
notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered post 
to the last known private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered. 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act. 

g) "Net Prices" If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of items in the Tender 
any sum, either as a percentage or otherwise, then net price 
of any item in their tender shall be the sum arrived at by 
adding to or deducting from the actual figures appearing in 
the Tender as the price of that the item a similar percentage 
or proportionate sum provided always that in determining 
the percentage or proportion of the sum so added or 
deducted by the Contractor the total amount of the any 
Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the tender. The 
expression "net rates" or "net prices" when used with 
reference to the contract or account shall be held to mean 
rates or prices so arrived at. 

h) "The works" Electrical Renovation of 30 Rooms in Old Hostel Block at 
Reserve Bank Staff College, Chennai 
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2. Scope of Contract : The contractor shall carry out and complete the said work in every respect 
in accordance with this contract and with the directions of and to the satisfaction of the Bank's 
Engineer. The Bank's Engineer may in his absolute discretion and from time to time issue further 
drawings and/or written instructions, details, direction and explanations which are hereafter 
collectively referred to as "Bank's Engineer's instruction in regard to": 

 
a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing and/or 
specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 
substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 
Engineer's instructions provided always that verbal instructions, directions and explanations 
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 
involving a variation, be confirmed in writing by the Contractor within seven days, such shall be 
deemed to be Employer's instructions within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly supported by 
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 
form a supplementary tender. The Employer shall not be liable for payment of such variations 
until these statements are sanctioned by him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use. The contractor shall prepare 
the line diagram, system configuration drawing and Lay out plan of the site for carrying out the 
work. Before the issue of the final certificate to the Contractor he shall submit to the Bank's 
Engineer all Drawings and Specifications. 

 
4. The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

 
5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of 

the Legislature relating to the works, and to the regulations and bye-laws of any authority, and of 
any water, electricity supply and other companies and/or authorities with whose system the 
structure is proposed to be connected, and shall, before making any variations from the Drawings 
or Specifications that may be necessitated by so conforming, give to the architect 
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written notice, specifying the variation proposed to be made and the reason for making it and 
apply for instructions thereon. In case the Contractor shall not within ten days receive such 
instructions be shall proceed with the work conforming to the provisions, regulations, or bye- laws 
in question, and any variation so necessitated shall be dealt with under clause 17 hereof. 

 
The contractor shall bring to the attention of the Employer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority or to any public 
office all fees that may be properly chargeable-in respect of the works and lodge the receipts with 
the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, and 
shall defend all actions arising from such claims and shall himself pay all royalties, licence fees, 
damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions levels, dimensions 
and alignment of all parts thereof. If at any time any error in this respect shall appear during the 
progress of the works or within a period of one year from the completion of the works, the 
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 
Bank's Engineer. 

 
7. Materials and Workmanship to conform to description: All materials and workmanship shall 

so far as procurable be of the respective kinds described in the Schedule of Quantities and/or 
specifications and in accordance with the contract and the Contractor shall furnish to the 
Employer with all invoices, accounts, receipts and other vouchers to prove that the materials 
comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test of 
any materials. 

 
8. Contractor's superintendence and representative on the works: The Contractor shall give 

all necessary personal superintendence during the execution of the works and so long thereafter 
as the Employer may consider necessary until the expiration of the "Defects Liability Period" 
stated in the Appendix hereto. The contractor shall, also during the whole time the works are in 
progress employ a competent representative who shall be constantly in attendance at the works 
while the men are to work. Any directions, explanations, instructions  or notice given by the Bank's 
Engineer to such representative shall be held to be given to the Contractor. 

 
9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately 

dismiss from the works any person employed thereon by him who may, in the opinion of the 
Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again 
employed on the works without the permission of the Bank's Engineer. 

 
10. Access to works: The Employer, shall at all reasonable times, have free access to the works 

and/or to the workshops, factories or other places where materials are lying or from which they 
are being obtained and the Contractor shall give every facility to the Employer necessary for 
Inspections and examination and test of the materials and workmanship. No person not 
authorised by the Employer except the representatives of public authorities shall be allowed on 
the works at any time. 
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11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by the 
Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every facility and 
assistance for inspecting the works and materials and for checking and measuring time and 
materials. 

 
The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or to his 
representative of non-approval or any work or materials and such work shall be suspended, or 
the use of such materials shall be discontinued until the decision of the employer is obtained. 
The work will from time to time be examined by the Junior Engineer(Elect)/ Assistant Manager 
(Tech.) but such examination shall not in any way exonerate the Contractor from the obligation 
to remedy any defects which may be found to exist at a stage of the works or after the same is 
completed. Subject to the limitations of this clause, the Contractor shall take instructions only 
from the Bank's Engineer. 

 
12. Assignment and Subletting: The whole of the works included in the Contract shall be executed 

by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let 
the Contract or any part share thereof or any interest therein without the prior written consent of 
the Employer and not undertaking shall relieve the Contractor from the full and entire 
responsibility of the Contract or from active superintendence of the works during their progress. 

 
13. Alterations/addition/omission etc. No alteration, omission or variation shall vitiate this contract 

but in case the Bank's Engineer thinks proper at any time during the progress of the works to 
make any alterations in, or addition to, or omissions from the works or any alteration in the kind 
of quality of the materials to be used therein and shall give notice thereof in writing under his 
hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such  notice, but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of the provisions 
of the Contract. Stipulations, specifications or Contract Drawings without the previous consent in 
writing of the Employer and the value of such extras alterations, additions or omission shall, in all 
cases, be determined by the Employer in accordance with the provisions of Clause 17 hereof, 
and the same shall be added to, or deducted from the Contract Amount, as the case may be 
accordingly. 

 
14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement. 
Any error in description or in quantity or in omission of items from the schedule of quantities shall 
not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 
17 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule of 
rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and of 
the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which 
rates and prices shall cover all his obligations under the contract, and all matters and things 
necessary for the proper completion of the works. 

 
16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor 

that he requires the works to be measured, and the Contractor shall forthwith attend 
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or send a qualified agent to assist Assistant Engineer in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of them. 

 
Should the Contractor not attend or neglect or omit to send such agent then the measurement 
taken by the Bank's Engineer or a person approved by him shall be taken to be correct 
measurement of the works. Such measurements shall be taken in accordance with the Mode  of 
Measurements detailed in the Specifications. 

 
The Contractor or his Agent may at the time of measurement take such notes and measurement 
as he may requires. 

 
All authorised extra works, omissions and all variations made with the prior approval in writing of 
Employer shall be included in such measurements. 

 
17. Prices for extra : The Contractor may, when authorised and shall, when directed, in writing by 

the Employer, add to, omit from or vary the works shown upon the drawings, or described in the 
specification, or included in the schedule of Quantities, but the contractor shall make no addition, 
omission or variation without such authorisation or direction. A verbal authority or direction by the 
Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have been 
given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
clause above hereof with the concurrence of the Employer herein mentioned.  Any such extra  in 
herein referred to as authorised and shall be made in accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work in similar character and executed under conditions as the 
work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted provided 
if omissions vary the conditions under which any remaining items of works are carried 
out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or additions relative the amount 
of the whole of the Contract works or to any part thereof shall be such that in the opinion 
of the Bank's engineer, the net rate or price contained in the priced Schedule of Quantities 
or tender or for any item of the works involves loss or expenses beyond that reasonably 
contemplated by the contractor or is by reason of such omission or addition rendered 
unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or price as in 
the circumstances he shall think reasonable and proper, with the prior approval in writing 
of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule or Quantities 
or, if not so stated, then in accordance with the local day work rates and wages for the 
district provided that in either case vouchers specifying the daily time (the workmen's 
names) and materials employed be delivered for verification to the Bank's Engineer at or 
before the end of the week following that in which the work has been executed. 
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The measurement and valuation in respect of the Contract shall be completed within the 
"period of final measurements" stated in the Appendix or if not stated then within six months 
of the completion of the Contract works as defined in Clause 21 hereof. 

 
18. Unfixed materials when taken into account to be the property of the Employer 

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials included for and/or placed on or adjacent to the 
works such materials shall become the property of the Employer and they shall not be removed 
except for use upon the works, without the written authority of the Employer. The Contractor shall 
be liable for any loss of, or damage to, such materials. 

 
19. Removal of improper work : The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the Bank's Engineer 
are not in accordance with the Specifications, the substitutions of proper materials, and the 
removal and proper re-execution of any work executed with materials or workmanship not in 
accordance with the drawings & specifications or instructions and the contractor shall forthwith 
carry out such order at his own cost. In case of default on the part of Contractor to carry out such 
order, the Employer shall have the power to employ any pay other persons to carry out the same; 
and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 
may be deducted by the Employer from any moneys due, or that may become due, to the 
Contractor. 

 
20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may 

appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated them 
within twelve months after the virtual completion of the works, arising in the opinion of the 
Employer from materials of workmanship not in accordance with the contract, shall upon the 
direction in writing of the Employer, and within such reasonable time as shall be specified therein, 
be amended and made good by the Contractor, at his own cost and in case of default the 
Employer may employ and pay other persons to amend and make good such defects, shrinkage 
settlements or other faults, and all damages loss and expenses consequent thereon are 
incidental thereto shall be made good and borne by the Employer or may be deducted by the 
Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that may 
become due to the Contractor, or the Employer may in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum, to be determined by the 
Employer equivalent to the cost of amending such work and in the event of the amount retained 
under clause 32 hereof being insufficient, recover the balance from the Contractor, together with 
any expenses the Employer may have incurred in connection therewith. Should any defective 
work have been done or materials supplied by any sub-contractor employed on the works who 
has been nominated as provided under clause 12 and 22 hereof, the contractor shall be liable to 
make good in the same manner as if such work or material had been done or supplied by the 
Contractor and been subject to the provision of this clause 2 hereof. The contractor shall remain 
liable under the provisions of this clause the signing of any certificate or the passing of any 
accounts by the Employer. 

 
21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have been 
virtually completed. The defects liability period shall commence from the date of such certificates. 
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22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 
work of supplying and fixing any goods for which the prime cost prices or provisional sums are 
included in the Schedule of Quantities and/or Specifications who may be nominated or selected 
by the Employer or hereby declared to be sub-contractors employed by the contractor and are 
herein referred to as nominated sub-contractors. 

 
No nominated sub-contractors shall be employed on or in connection with the works against the 
Contractor shall make reasonable objection are (save where the Architect and the Contractor 
shall otherwise agree) who will not enter into contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 
contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractors his servants or agents or any misuse 
by him or them or any scaffolding or other plant, the property of the Contractor or under 
any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 
receipt of the Employer's Certificate provided that before any Certificate is issued the 
Contractor shall upon request furnish to the Bank proof that all nominated sub- 
contractors accounts included in previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a Certificate of the Bank and 
deduct the amount thereof from any sums due to the Contractor. The exercise of this 
power shall not create private of contract as between Employer and Sub-Contractor. 

 
23. Other persons employed by Employer: The Employer reserves the right to use premises and 

any portion of the site for the execution of any work not included in this Contract which it may 
desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities 
for the execution of such work but shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the Employer. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the Contract 
and the Contractor shall not be responsible for any damage or delay which may happen to or 
occasioned by such work. 

 
24. Insurance in respect of damage to person and property: The Contractor shall be responsible 

for all injury to persons, animals or things, and for all structural and decorative damage to property 
which may arise from the operation or neglect of himself or of any nominated sub-contractor or 
any employee of either, whether such injury or damage arises from carelessness accident or any 
other clause whatever in any connected with the carrying  out of this Contract. This clause shall 
be held to include inter alia, any damage to buildings, whether immediately adjacent or otherwise, 
and any damage to road, streets, foot-paths, bridges or ways as well as damage caused to the 
buildings and works forming the subject of this contract by frost, rain, win d or other inclemency 
of weather. The Contractor  shall indemnify the Employer and hold it harmless in respect of all 
and any expenses arising from any such injury or damage to persons or property as aforesaid 
and also in respect of any claim made in respect of injury or damage under any acts of any 
legislature or otherwise and also in respect of any award or compensation or damages 
consequent upon such claim. 
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The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
up the whole of the Contract works complete to and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also cover 
the risk of damages to other's materials/equipment/properties including those, if any of the banks 
during construction/erection/commissioning of the said contract work at site. The value  of third 
party liability for compensation for loss of human life or full /partial disablement shall be of required 
statutory value for full and partial disablement and shall nevertheless cover such compensation 
as may be awarded by a court of law. Cover for damage to other's equipment/property shall be 
as approved by the bank. The sub-contractors of the contractor shall not be holders or 
beneficiaries in the policy nor shall they be named in the policy. The bank shall be the principal 
holder of the policy along with the contractor. The bank reserves the exclusive right to assign the 
policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer be any member of the public or other third party in respect of anything which may arise 
in respect of the works or in consequences thereof and shall at his own expenses arrange to 
effect and maintain, until the virtual completion of the contract, with an approved office a policy 
of insurance in the joint names of the Employer and the Contractor against such risks and deposit 
such policy or policies with the Architect from time to time during the currency of this contract. 
The Contractor shall also similarly indemnify the Employer, against all claims which may be made 
upon the Employer whether under the Workmen's Compensation Act or any other status in force 
during the currency of this contract or at common law in respect of any employee of the Contractor 
or any Sub-Contractor and shall at his own expenses effect and maintain, in the joint names of 
the Employer and the Contractor against such risks and deposit such policy or policies with the 
Architect from time to time during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the Insurance 
Policies above referred to and also for all other damage to any person, animal or property arising 
out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 
erection, testing & commissioning policy. He shall also indemnify the Employer in respect of any 
costs, charges or expenses arising out of any claim or proceedings and also in respect of any 
award of compensation or damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage from 
any or all sums due or to become due to the Contractor without prejudice to the Employer's other 
rights in respect thereof. 

 
25. Insurance: The contractor shall, before commencement of the works, insure the works at his 

cost and keep them insure until the virtual completion of reworks, against loss or damage by fire 
with an office in the joint names of the employer (The Principal, Reserve Bank Staff college, 
Chennai” as the first name, at their cost) and the contractor (the name of the former being 
placed first in the policy) for the full amount of the contract. Such policy shall cover the 
property of the "Employer" only. The contractor shall deposit the policy and receipts for the 
premium with the employer before commencement of work. In default of the contractor, 
insuring as provided above, the employer may so insure the works and may deduct the premium 
paid from any moneys due or which may become due to the Contractor without prejudice to the 
other rights of the Employer in respect of such default. In case it becomes necessary to suspend 
the works, the Contractor shall as soon as the claim under the policy is settled, or the work 
reinstated by the Insurance Office, should they elect to do so, proceed with all due diligence with 
the completion of the works in same manner as though the fire had not occurred and in all 
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respects under the same conditions of Contract. The Contractor in case of rebuilding or 
reinstatement after fire shall be entitled to such extension of time for completion as deems fit. 

 
26. Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on "Date of Commencement" stated in the Appendix hereto, or each later date as may be 
specified by the Employer and be shall thereupon and forthwith begin the works and shall 
regularly proceed with and complete the same (except such painting or other decorative work as 
the bank may desire to delay) or before the "Date of Completion" stated in the Appendix subject 
nevertheless to provisions for extension of time hereinafter contained. 

 
27. Damages for non-completion: If the Contractor fails to complete the works by the date stated 

in the Appendix or within any extended time under Clause 26 and 20 here the Contractor shall 
pay the Employer the sum named in the Appendix as "Liquidated Damages" for the period during 
which the said works shall so remain incomplete and the Employer may deduct such damages 
from any money due to the Contractor. 

 
28. Delay and extension of time: If in the opinion of the Employer the works be delayed(a) by force 

majure or (b) by reason of any exceptionally inclement weather or c) by reason of proceedings 
taken or threatened by or dispute with adjoining or neighbouring owners or public authorities 
arising otherwise than through contractor's own default or (d) by the works or delays of other 
contractor or Tradesmen engaged or nominated by the Employer and not referred to in the 
schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer instruction as 
per clause 17 hereof (f) by reason of civil commotion, local combination of workmen or strike or 
lockout affecting any of the building trades or (g) in consequence of the Contractor not having 
received in due time necessary instructions from the College for which he shall have specifically 
applied in writing or (h) from other causes which the College may certify as beyond the control of 
contractor or (I) in the event, the value of the work exceed the value of the Priced Schedule of 
Quantities owing to variation, the College may make a fair and reasonable extension of time for 
completion shall as soon as may be given written notice thereof to the bank but the Contractor 
shall nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably has required to the satisfaction of Bank to proceed with work. 

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt of 
written notice from the Employer requiring compliance within 10 days fails to comply with such 
further drawings and/or Bank's instructions the Employer may employ and pay other persons to 
execute any such work whatsoever that may be necessary to give effect thereto, and all costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer as a 
debt or may be deducted by him from any moneys due to the Contractor. 

 
30. Termination of Contract by the Employer: If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 
company shall have an order for compulsory winding up made against it or pass an effective 
resolution for winding up voluntarily or subject to the supervisions of the court and the Official 
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall be 
unable within seven days after notice to him requiring him to do so to show the reasonable 
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give security 
therefore, if so required by the Architect. 

 
Or if the Contractor (whether an individual, first or incorporated company shall suffer execution 
or other process of court attaching property to be issued against the Contractor. 
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Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractors. 

 
Or shall assign to sublet this Contract without the consent in writing of the Employer first had and 
obtained. 

 
Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder. 

 
(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progresses of the works for fourteen days after receiving from 
the College notice to proceed or 

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 
days receiving from the Bank written notice that the said materials or work were 
condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 
or things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the  Contractor to 
observe or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which 
shall continue in force as fully as if the Contract has not been so determined, and so if the works 
subsequently execute had been executed by or on behalf of the Contractor. And further, the 
Employer by his agents or servants may enter upon and taken possession of the works and all 
plant, tools scaffoldings, sheds, machinery, steam and other power utensils and materials lying 
upon the premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and completing the 
work or by employing any other Contractor or other person or persons to complete the works, 
and the Contractor shall not in any way interrupt or do any act matter or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or using 
the materials and plant for the works. When the works shall be completed or as soon thereafter 
as convenient the College shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do  so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The employer shall thereafter ascertain and certify in 
writing under his hand what of the said plant and materials so taken possessions or by the 
Employer and the expenses or loss which the Employer shall have been put to in procuring the 
works to be completed and the amount. If any, owing the Contractor and the amount which shall 
be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of the College shall be final and conclusive 
between the parties. 

 
31.  Termination of Contract by Contractor: If the payment of the amount payable by the Employer 

under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty days after notice 
in writing requiring payment of the amount as aforesaid shall have been given by the Contractor 
to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate, 
or if the Employer shall repudiate the Contract, or if the works be stopped for 
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three months under the order of the Architect or the Employer or by any injunction or other order 
of any court of to Law, then and in any of the said cases the Contractor shall be in liberty to 
determine the Contract by notice in writing to the Employer, and he shall be entitled to recover 
from the Employer, payment for all works executed and for any loss he may sustain upon any 
plant or materials supplied or purchased or prepared for the purpose or the Contract. 

 
In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in accordance 
with Clause 17 hereof. 

 
32.  Certificates and Payments: The Contractor shall be paid by the Employer from time to time by 

installments under interim Certificate to be issued by the Bank's Engineer on account of the works 
executed work to the approximate value named in the Appendix as 'Value of work for Interim 
Certificate' has been executed in accordance with this Contract, subject, however, to a retention 
of the percentage of such value named in the Appendix as "Total Retention Money" after which 
time the installments shall be up to the full value of the work subsequently so executed and fixed 
in the building. And when the works have been virtually completed, the Contractor shall be paid 
by the Employer in accordance with the Certificate to be issued by the Bank's Engineers the sum 
of money named in the Appendix as "installment after Virtual Completion" being a part of the said 
Total Retention Money. And the Contractor shall be entitled to the payment of the Final Balance 
in accordance with the final Certificate at the expiration of the period referred to as 'the Defects 
liability Period' in the Appendix hereto from the date of virtual completion or as soon as after 
expiration of such period as the works shall have been finally completed and all defects made 
good according to the true intent and meaning hereof whichever shall last happen provided 
always or at or after their completion shall not relive the Contractor from his liability under clause 
21 and 36 nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent 
concealment relating to the works or materials or to any matter dealt with in the Certificate and 
in case of the all defects and insufficiencies in the works or materials which a reasonable 
examination would not have disclosed. 
The Employer shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 

 
33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 

within the 'period of honouring Certificates' names in the Appendix carry interest at the rate 
named in the Appendix as the "Rate of interest for delayed payment" from the date upon which 
sum ought to have been paid by the Employer until the payment. 

 
34. The decision, opinion, direction Certificate (except for payment) with respect to all or any of the 

matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are herein referred 
to as the excepted matters) shall be final and conclusive and binding on the parties hereto and 
shall be without appeal. Any other decision, opinion, direction, shall be subject to the right of 
Arbitration and review under the Clause 35 hereof in the same way in all respects (including the 
provisions as to opening the reference). 

 
35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising 

out of or in connection with the contract or the carrying out of the works (whether during the 
progress of the works or after the completion and whether before or after the determination 
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 
state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 
The decision of the Bank with respect to any of the excepted matters shall be final and without 
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appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on any matter 
on which a decision is taken by the Bank as above, except any of the expected matter the 
Contractor may within 28 days after receiving notice of such decision give a written notice to the 
other party requiring that the matters in dispute be arbitrated upon. Such written notice shall 
specify the matters, which are in dispute or difference of which such written notice has been 
given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case 
no agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the 
parties shall nominate one more person to act as third arbitrator or umpire. 

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
referred to in the preceding clause, and to determine all matters to dispute which shall be 
submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators 
as the case may be, shall make an award in terms of such settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may 
determine the amount thereof or direct the same to be taxed as between the party and party, and 
shall direct by whom and to whom and in what manner the same shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of 
any such matter, question or dispute being referred to arbitration, but shall proceed with the works 
with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case may 
be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as the 
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 
instructions with regard to the actual carrying out of the works. The Employer and the Contractor 
hereby also agree that arbitration under this Clause shall be a condition precedent to any right of 
action under the Contract. 

 
36. Right of technical scrutiny of final bill:- Employer shall have the right to cause a technical 

examination of the works and the final bill of the contractor including all supporting vouchers, 
abstracts, etc. to be made at the time of payment of the final bill. If as a result of this examination 
of otherwise any sum is found to have been overpaid or over certified it shall be lawful for the 
employer to recover the sum. 

 
Employer entitled to cover compensation paid to workman:- If, for any reason, the Employer 
is obliged, by virtue of the provisions of the Workmen's Compensation Act, 1923, or any statutory 
modification or re-enactment thereof to pay compensation to a workman employed by the 
Contractor in execution of the works, the Employer shall be entitled to recover from the Contractor 
the amount of compensation so paid, and without prejudice to the rights of the Employer under 
the said Act. The Employer shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by the Employer shall not be bound 
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to contest any claim made against it under the said Act, except on the written request of the 
Contractor and upon his giving to the Employer full security to the satisfaction of the Employer 
for all costs for which the Employer might become liable in consequence of contesting such claim. 

 
37. Abandonment of works:- If at any time after the acceptance of the tender, the Employer shall 

for any reasons whatsoever not requires the whole or any part of the works to be carried out, the 
Bank shall give notice in writing to the Contractor who shall have no claim to any payment of 
compensation or other-wise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the whole works. 

 
38. Return of surplus materials- Notwithstanding anything to the contrary contained in any or all 

the clauses of this Contact, where any material for the execution of the Contract is procured with 
the assistance of the Employer by purchase made under orders or permits or licenses issued by 
Government, the Contractor shall  hold the said  materials economically and solely for the 
purpose of the Contract and not dispose of them without the prior written permission of the 
Employer and return it to the Employer, if required by the Employer, at the price to be determined 
by the Bank having due regard to the conditions of the materials, the price to be determined not 
be exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid by 
the Contractor in respect thereof, in the even of breach of the aforesaid condition, the Contractor 
shall in addition to being liable to action for contravention of the terms of licenses or permit and/or 
criminal breach of trust, be liable to Employer for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to his by reason of such breach. 

 
39. Right of employer to terminate contract in the event of death of Contractor or individual 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Employer shall have the option of terminating the contract without 
incurring any liability for such termination. 

40. Non-disclosure Clause:- 

The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in strictest 
confidence. The Contractor shall treat the details of the contract as private and confidential, 
except to the extent necessary to carry out the obligations under it or to comply with applicable 
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the 
works in any trade or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as 
a result of disclosure of any confidential information. Failure to observe the above shall be treated 
as breach of contract on the part of the Contractor and the Employer shall be entitled to claim 
damages and pursue legal remedies. 

 
41. Sexual Harassment of women at work place 

a) The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/Agency and the contractor. 
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b) Any complaint of sexual harassment from any aggrieved employee of the Service 
Provider against any employee of the Bank or any employee of any other firm working in 
the Bank shall be taken cognizance of by the Regional Complaints Committee constituted 
by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the contractor, for instance any 
monetary relief to Bank’s employee or other firm’s employee, if sexual violence by the 
employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

 
42. Force Majeure: If either party is unable to perform its obligations under this Agreement due to the 

occurrence of an event beyond its control (such as acts of God, war like situations, riots, labor 
strike, government actions, earthquakes, cyclones, typhoons, and other natural calamities, 
etc.), that party will not be deemed to have defaulted under this Agreement. Each party agrees 
to use all reasonable efforts to enable performance under this Agreement to continue. If the 
period of non-performance due to a force majeure event exceeds 30 days, the party whose 
ability to perform has not been so affected may, by giving written notice, terminate this 
Agreement. 

 
43. Marginal Notes: The Marginal Notes and in the catch lines hereto and in the annexures hereto 

are meant only for convenience of reference and shall not in any way be taken into account in 
the interpretation of these present and the annexures hereto. 

 
44. Leaflets/Literatures: The tender shall be accompanied by leaflets/literatures giving complete 

technical & constructional details along with list of makes of components of the materials 
offered. Tenderers are advised to visit the site and acquaint themselves of the site conditions 
before tendering. Tenderers should be specific and offer comments only if their system differs 
from the Bank have detailed specifications/features in any manner. A write up of working of the 
system as a whole and the individual components shall also be enclosed. 

 
 

Date:                              Signature of Contractor with seal 
 

Place:                                Name and Address: 
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SECTION VI 
 

SPECIAL CONDITIONS 
 

1. Work is to be carried out in occupied premises / building. The tenderer may note that the work is 
to be executed with least disturbance to the users. 

 
2. Intending tenderers are advised to inspect and examine the site and its surroundings and satisfy 

yourself before submitting your quotation and to obtain all necessary information as to the risk, 
contingencies and other circumstances, which may influence or affect your quotations. You shall 
be deemed to have full knowledge of the site, whether you inspect it or not and no extra charges 
will be paid by RBSC in this regard. 

 
3. The workmen will not be allowed to stay within the premises beyond working hours or permitted 

period of work. 
 

4. The water required for the work or workmen may be taken free of cost from the available 
sources/points in the premises. However, the contractor has to make all necessary arrangements 
for taking the water to the required locations at his own cost. Similarly, the electric power required 
for the work may also be drawn free of cost from the available points. The Contractor has to make 
his own arrangements to take the supply to the requisite position / locations. 

 
5. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost. 

 
6. Fabrication work shall be done at the contractor’s factory/ workshop to the customized size to suit 

the site conditions. Bank’s authorized official/s shall be entitled to inspect the material / fabrication 
work at any time in the factory or workshop of the contractor, if they so desire and the vendor shall 
provide all reasonable facilities to do so. 

 
7. The material required for the work are to be taken to the work place through the staircase without 

any damages to the buildings and least disturbance to the residents. 
 

8. The debris/dust or any wastage generated out of the work shall be cleaned on a day to day basis 
including staircase, passages affected/used by the labourers at no extra cost. The entire 
debris/waste material shall be taken out of the Bank’s premises as and when directed by the 
Bank’s Engineer. The contractor will be solely responsible if any debris is noticed by the Municipal 
Corporation authorities and penalty levied. 

 
9. The work may also be done after normal working hours i.e. during nighttime as well as on holidays 

so as to complete it within the stipulated time frame. No extra charges will be paid under any 
circumstances for the late working hours, etc. whatsoever may be the reason. All dismantling work 
which involves generation of noise shall be done in a planned manner and preferably during day 
time. It shall be ensured that all the works in the proposed renovation are completed at the earliest 
possible time. The entire work shall be carried out with proper planning and least disturbance to 
the occupants. 

 
10. Any damages caused to the Bank’s property or residents’ property by the contractor or his 

workers, the same shall be repaired/ rectified by the contractor at his own cost. 
 

11. The successful tenderer will be required to prepare sample of each item of work at his own cost 
for Bank’s approval. The work on large scale shall be taken up only after approval of the samples 
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by the Bank’s Engineer. 
 

12. Extreme care shall be taken by the contractor to protect existing fittings/ fixtures/ structure / 
finishes. Any damages caused during the execution of the work shall be made good by the 
contractor at his own cost. 

 
13. The tenderer shall use only the materials approved by the Bank’s Engineer from the list mentioned 

in the Approved list of materials and stated in the Schedule of Quantities. The Bank will be at the 
liberty to choose any of the brands from the said list within the scope of the quoted rates. The 
contractor has to arrange for the samples of all the items required for the work to seek Bank’s 
approval at his own cost before proceeding with bulk purchase. 

 
14. Programme should be submitted before commencement of work so as to enable the Bank to 

intimate occupants and other agencies in advance for smooth working and better progress and 
the time schedule should be strictly adhered to. 

 
15. Contractor shall procure the required quantity of the materials before commencement of work. He 

shall make his own arrangements for storing of their materials at site. 
 

16. The successful tenderer shall be solely responsible for safety & security of the materials. He shall 
also take necessary fire prevention steps at all the times. 

 
17. The Contractor should have valid Labour License from the Labour commissioner wherever the 

number of labourers engaged is 20 or more. 
 

18. The contractor shall employ a well experienced site supervisor to supervise day-to-day works. 
Such a person shall be capable of following the instructions of the Bank’s Engineers and execute 
the works as per the specifications laid down in the Tender & as per the site conditions 
requirements and shall be cooperate with other contractors (like Carpenter, plumber, civil mason, 
AC technicians etc). if contractor fails, to deploy a full time supervisor as per site engineer & as 
per site requirements (any time between 8.00am to 9.00pm including Bank working and Bank 
holidays except national holidays), Kindly note that an amount of Rs.300/- on daily basis shall be 
imposed as penal charges for non- adhereance and such calculated amount shall be deducted 
from the final /RA bills of the contractor. An attendance kept in this regards with the Bank gate 
security guards / project register evidence shall be considered as presence of the supervisor and 
deployed workers. 

 
 

Place Signature of tenderer 
 

Date Name & Address 
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Section VII 

 

APPENDIX HEREIN REFERRED 
 

1.  Defects Liability / Performance Guarantee 
Period. 

1 Year from the date of Virtual Completion 
of the work. 

2.  Period of Final Measurement. 30 days from the date of Virtual 
Completion of the work. 

3.  Date of commencement. Within 07 days from the date of written 
order to commence the work.(inclusive of 
the date of work order) 

4.  Date of completion. 90 days which shall be reckoned from                     the 
07th day of issue of written order to 
commence the work. 

5.  Earnest Money Deposit (EMD) EMD @2% of the estimated amount 
(Rs.54,360/- )  as specified in the tender 
will be collected from all the  bidders 

6.  Rate of Liquidated Damages. 0.25% of the contract value per week for 
the period for which the work remains 
incomplete beyond the stipulated period of 
completion subject to the ceiling of 10% of 
the contract value. 

7.  Performance Security  For 5% of the accepted ‘Contract Value’, 
valid for the contract period (90 days) / 
Virtual completion date + 3 months. 

8.  Release of Total Security Deposit 
(Performance Security + Retention Money) 

• Performance Security Bank Guarantee 
for 5% of the accepted Contract Value 
on virtual completion of work and 
settlement of final bill. 

• Retention Money @ 5% deducted from 
final bill without any interest, will be 
released by the Employer after the 
expiry of the Defect Liability Period 
subject to the satisfactory rectification 
of all defects pointed out during the 
Defect Liability Period (1 year) 

9.  Period for honouring certificates of payment 30 Days for Running Account bills and 45 
days for Final bill. 

10.  Interest for delayed payment 3% simple interest per annum. 

 
        Place:                                                                    Signature of the Contractor 
 

        Date:                                            Seal of the firm 
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SPECIAL CONDITIONS 
 

1. Work is to be carried out in occupied premises / building. The tenderer may note that the work 
is to be executed with least disturbance to the users. 

 
2. The intending tenderers are advised to inspect the site to acquaint them about the scope of 

work and seek clarifications regarding the drawings, provisions / specifications, etc. if any, from 
the Bank’s Engineer on any working day before quoting their rates. 
 

3. The workmen will not be allowed to stay within the premises beyond working hours. 
 

4. The water required for the work or workmen may be taken free of cost from the available 
sources / points in the premises. However, the contractor has to make all necessary 
arrangements for taking the water to the required locations at his / their own cost. Similarly, the 
electric power required for the work may also be drawn free of cost from the available points. 
The Contractor has to make his own arrangements to take the supply to the requisite position 
/ locations. 
 

5. Permission, if any, required from the local bodies shall be obtained by the Contractor at his / 
their cost. 
 

6. The work may have to be carried out in phases (if required as per the site conditions) without 
disturbing the residents of the colony. Necessary barricading of the area, if required from the 
rest of the area shall have to be arranged by the successful contractor at no extra cost. 
 

7. Bank’s authorized official/s shall be entitled to inspect the material / fabrication work at 
Contractor’s factory / workshop at any time, if they so desire and the vendor shall provide all 
reasonable facilities to do so. 
 

8. The debris / dust or any wastage generated out of the work shall be cleaned on a day to day 
basis including staircase, passages affected / used by the labourers at no extra cost. The entire 
debris / waste material shall be taken out of the Bank’s premises as and when directed by the 
Bank’s Engineer. The contractor will be solely responsible if any debris is noticed by the 
Municipal Corporation authorities and penalty levied. 
 

9. The work may also be done after normal working hours, i.e., during night time as well as on 
holidays so as to complete it within the stipulated time frame. No extra charges will be paid 
under any circumstances for the late working hours, etc., whatsoever may be the reason. All 
dismantling work which involves generation of noise shall be done in a planned manner and 
preferably during day time. It shall be ensured that all the works in the proposed renovation are 
completed at the earliest possible time. The entire work shall be carried out with proper planning 
and least disturbance to the occupants.  
 

10. Any damages caused to the Bank’s property or residents’ property by the contractor or his / 
their workers, the same shall be repaired / rectified by the contractor at his / their own cost.  
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11. Extreme care shall be taken by the contractor to protect existing fittings / fixtures / structure / 
finishes. Any damages caused during the execution of the work shall be made good by the 
contractor at his / their own cost. 
 

12. The tenderer shall use only the materials approved by the Bank’s Engineer from the list 
mentioned in the Approved list of materials and stated in the Schedule of Quantities. The Bank 
will be at the liberty to choose any of the brands from the said list within the scope of the quoted 
rates. The contractor has to arrange for the samples of all the items required for the work to 
seek Bank’s approval at his / their own cost before proceeding with bulk purchase.  
 

13. Contractor shall procure the required quantity of the materials before commencement of work. 
He / they shall make his / their own arrangements for storing of their materials at site. 
 

14. Bank at it’s discretion, may take up testing of the random sampling of the material supplied 
and the same shall be replaced by the Contractor at no extra cost for the work.  
 

15. The successful tenderer shall be solely responsible for safety & security of the materials. He 
/ they shall also take necessary fire prevention steps at all the times. 
 

16. The Contractor should have valid Labour License from the Labour commissioner wherever 
the number of labourers engaged is 20 or more. 
 

17. The contractor shall employ a well experienced site supervisor to supervise day-to-day works. 
Such a person shall be capable of following the instructions of the Bank’s Engineers and 
execute the works as per the specifications laid down in the Tender. 

18. Additional conditions: - 
(a) Any damage to walls, floors etc. during installations and erection must be repaired by the 

contractor to match the original surface for which no extra amount will be paid.  

(b) Rawl plug and rawl paste, GI screws can be used for fixing the conduit etc.  

(c) For conduits all the junction boxes, etc. should be of inspection type and there must be bare 

copper earthing wire for electrical continuity throughout the length. 

(d) Approved materials and fittings shall only be used. The Contractor shall replace the 

unapproved materials and fix new at his own cost.  

(e) Rawl plugs, gutter, spacers and saddles etc. fixing should be of good quality. Only screws 

provided by OEM with modular electrical accessories shall be used, switches, and other 

accessories, etc.  

(f) The contractor shall submit test report in duplicate for installation and for earth in the form 

specified by the concerned Electric Supply Company.  

(g) As per relevant IEE regulation, all electrical equipment such as motors, switchgears, etc. 

should have two separate and distinct earths, Earth connection should be suitably soldered 

and fitted with forged copper sweating sockets (tinned and bolted to switchgear).  

(h) Intending tenderers are advised to study all the drawings specifications, conditions etc. in detail 
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and inspect the site before submitting tenders so as to ascertain the nature and scope of the 

work involved and the method to be adopted in executing the work. As executed drawing shall 

be submitted after completion of work.  

(i) The rate quoted shall include cost of cutting holes and chase in walls, floor slabs, repairing the 

same and restoration of original surface. Nothing extra shall be entertained on this account.  

(j) The contractor will also be required to submit the ̀ Form of Completion Certificate’ in the required 

Performa. 
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      Section VIII 
             Technical Specification 

Scope of the work:  
 
Full Electrical renovation of 4 no. of existing flats into 4 no. of executive suites 
1. The scope of work includes removal of existing electrical & telephonic / TV cables / wirings, 

pipes/conduits, back boxes, distribution boards, all kind of electrical devices /equipments, 
telephonic equipments etc. 

2. Contractor have to prepare the detailed A3 size CAD / any Bank approved software based 
electrical drawings indicating all electrical points, switchboards & sockets / Distribution 
boards with location & dimensions based on the model flat /suite (B-11&12) prepared in the 
second floor of the B Block & as per the proposed drawings annexed with this tender and in 
discussion / instructions from Bank Engineers. The CAD drawings consists of existing wall 
and floor, ceiling dimensions, dimension of proposed walls / wooden paneling works / pelmet/ 
computer or dining tables, bed panels, cup boards, stools etc. along with wooden doors, 
ceiling fans, all type of ceiling light / decorative light locations  etc. 
a) Ceiling drawings (room wise) along with electrical light fittings (all dimensions to be 

indicated) 
b) Wall drawings (room wise) along with all type of switchboards, independent switch/ 

Sockets, foot lamps, wall lights, exhaust /wall fans etc including all wooden works, fittings 
etc. 
 

3. Based on the approved preliminary drawings, Contractor have to commence and execute 
the works immediately without any delays. Kindly note that the prepared drawings subject to 
changes as per the Bank engineer instructions and as per the site requirements. 

4. While drawings preparation and execution of the work, All electrical safety norms and 
electrical standards (IS) on safety, locations and dimensions, electrical loading etc to be 
followed by contractor meticulously. 

5. Bill of quantity indicated are tentative any high or less usage to be reported to the Bank 
engineer on time through email / letter. 

6. Any additions / alteration quantities to be reported to the Bank engineer before execution o 
of the work. 

7. The work includes providing all testing, installation, commission and refixing of the electrical  
Devices and equipments, light fittings, exhaust and wall fans, decorative lights, etc. 
 

8. If any electrical fittings or equipments/ devices are to be reused /refixed, then based on the 
Bank engineer instructions same to be refixed /reused at site. 
 

9. Timely completion of the composite (Civil and electrical) / coordination works have to be 
given high priority than the regular electrical works and to be attended immediately as per 
the site requirements. 
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Sl No Work Description 
1. Common for 

all works to 
be 
carried out 
even though 
it is not  
explicitly 
mentioned. 

• Bolt nut and washers to be of GI for GI and of tinned brass 
for copper. 

• Sufficient blanking plates to be supplied wherever required. 

• Cost of any associated works such as civil work, drilling/ Wall 
opening, road cutting etc should be carried out without extra 
cost. 

• Cable termination to be carried out with suitable glands, 
legs, earth clip, bare copper etc. 

• Necessary Signage / Cable identification tags/ Load 
identification/ Schematic diagram on DB etc. as directed by 
engineer. 

• All Switch/ Box/ Plate/ Socket (Modular type)/ buzzer are of 
modular type 

• All MCBs - 10 kA, for AC application, C - curve unless 
otherwise specified 

2. Supply and 
Laying of 
Armoured 
cable 

• All cables are armoured, Voltage Grade: 1100V, XLPE 
insulated, PVC inner sheath and FRLS outer sheath, 
stranded conductor. 

• Power cable shall be routed partially through ground and 
partially through wall (Partially open/ Concealed)/ cable tray 
in neat manner. 

• While taking cables through ground cable should be routed 
through a minimum depth of 50 cm. Brick protection should 
be provided. 

• Cost of any associated works such as drilling/ Wall opening, 
road cutting etc should be included. 

3. Supply and 
installation of 
6 way HTPN 
DB (Raw 
power DB ) 

• Factory fabricated DB 
• Total modules - incomer :8, Outgoing – 18; 
• Flush mount. 
• Door type: Double door 
• With Neutral bar, Earth bar, Internal wiring and Cable ties 

for Cable management 
• All MCBs- 10 kA, for AC application, C- curve 
• Incomer: 

i. 1 No of 40 A, 4 Pole MCB 
ii. 1 No of 40 A, 4 Pole RCCB, 30 mA 

• Outgoing 
• 18 No. of (10~25 A), 1 Pole MCBs. 
•  
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4. Supply and 
installation of 
18 way 
SPN DB (Light 
cum UPS DB) 

• Factory fabricated DB 
• Flush mount. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable ties 
for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 

• Incomer: 

i. 2 No of 32A, 2 Pole MCB  

ii. 1 No of 40 A, 2 Pole RCCB, 30 mA 

• Outgoing 

i. 12no. of (10 ~25A) , 1 Pole MCBs. 

5. Wiring  / 
Point wiring 
(Common for
 all the 
work) 

• All wires used should be FRLS PVC insulated, 1100 Volt. 

• Conductor material : Copper stranded conductor 

• Colour code should be followed as 

follows Phase- Red/ Yellow/ Blue 
Neutral- Black 
Earth- Yellow/ green 

• PVC wires should be routed, Partially open/ concealed, 
through ISI marked, medium class FRLS PVC conduit/ 
bends/ coupling etc. of suitable size, such that wires 
inside the conduit won’t get crowded. Minimum size of 
conduit: 20mm dia., Medium class conduit (FRLS). 
Conduits should be concealed on the wall. 

• Preferably power/circuit , light point should be routed 
through separate conduit 

• Sufficient number of junction box/ ceiling rose should 
be provided as per site condition. 

• Flexible PVC conduit should be provide wherever necessary 

• Wiring should be carried out in neat manner following good 
engineering practice as directed by the engineer. 

• Any associated civil work as per site condition should be 
carried out 

• Termination of all wires above 4 sqmm should be done with 
proper lugs. 
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APPROVED LIST OF MATERIALS & OFFERED MAKE AND MODEL BY CONTRACTOR 

The Bank reserves the right to select any of the material at no extra item within the scope of quoted rates. 

 
Any other items, which are not exclusively indicated in the above list of items also subject to the approval of 
the Bank. 

 
Place:      Signature of Tenderer 
 

Date:      Name & address 
 
 

 
 
 
 
 
 

Sl. 
No. 

 
                      Material 

 
 Bank Approved Makes  

Offered Make / 
model  (To be filled 

by contractor) 
1 FRLS Cables & Speaker wires, 

Telephone cables 
Finolex, Polycab  

2 PVC Wires Finolex, Polycab  
3 Switches, Sockets & Ceiling Rose, 

back / gang switch boxes, front and 
back switch plates, RJ-11 telephone 
sockets etc 

MK (Blenze Plus) / Legrand 
(Myrius)  

 

4 Distribution Boards, AC boxes, MCB, 
RCCB 

Legrand  

5 MCCB Legrand / Hager / L&T  
6 PVC conduits / casing capping etc Modi/ Precision/ Avonplast   
7 IT based Gang / Back switch boxes 

and CAT-6  based sockets 
Legrand / MK / Commscope 
equivalent make and model as 
approved by Bank.  

 

8 Inverter  Microtek / Luminous  
9 12V Tubular Batteries Luminous / Exide  

10 Ding dong bell GM / Philips/ crompton  
11 Foot lamp Crabtree /Havells (4 Module 

LED) 
 

12 Gland /Lugs Comet  
13 Metal body Exhaust fans Almonard / Remi  
14 Plastic body exhaust fans Crompton / Orient / Usha  
15 Ceiling lights (down / surface type) Philips  
16 Ceiling fans Crompton  
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Bill of Quantities (Unpriced) 
 
 

Sl.no Description of item Quantity UNIT 

A Point wiring   

 1 

Wiring for light point/ fan point/ exhaust fan point/call bell point with 
2 x1.5 sqmm  FRLS PVC insulated  SC Cu. conductor  of 1100V grade in 
suitable medium class PVC Conduit fully concealed in wall and clamped 
on surface above false ceiling by dual down rods with necessary 
accessories , 6A one way modular type switch having light/fan marking, 
modular cover plate, suitable GI box  in flush with wall and earthing the 
point with 1.5 sq.mm. FRLS PVC insulated copper conductor single core 
cable etc as required. 

210 Nos. Note:  
1) Average Point wiring = 9 Mtrs. 
2) A point shall include all work necessary in complete wiring to the 
light/ fan / Call bell from the controlling switch . 
3) The rate shall be quoted only for point wiring without main circuit 
wiring.  
4) Additional separate 5A socket required for Exhaust fan / any wall 
fan points etc, the same also to be provided by vendor. 

2 

Wiring for twin control light point/ fan point with 1.5 sqmm  FRLS PVC 
insulated  SC Cu. conductor  of 1100V grade in suitable medium class 
PVC Conduit fully concealed in wall and clamped on surface above false 
ceiling by dual down rods with necessary accessories , 6A two way 
modular type switch having light/fan marking, modular cover plate, 
suitable GI box  in flush with wall and earthing the point with 1.5 
sq.mm. FRLS PVC insulated copper conductor single core cable etc as 
required. 

40 Nos. Note:  
1) Average Point wiring = 9 Mtrs. 
2) A point shall include all work necessary in complete wiring to the 
light/ fan / Call bell from the controlling switch . 
3) The rate shall be quoted only for point wiring without main circuit 
wiring.  
4. Additional separate 5A socket required for Exhaust fan / any wall 
fan points etc, the same also to be provided by vendor. 

3 

Wiring for group controlled (Looped -Secondary) light point with 2 x1.5 
sqmm  FRLS PVC insulated  SC Cu. conductor  of 1100V grade in suitable 
medium class PVC Conduit fully concealed in wall and clamped on 
surface above false ceiling by dual down rods with necessary 
accessories , and earthing the point with 1.5 sq.mm. FRLS PVC insulated 
copper conductor single core cable etc as required. The looping shall be 
carried out from the nearest light point as directed by the Bank's 
Engineer. 

120 Nos. 



48 | P a g e   

Note:  
1) Average looping distance = 4 Mtrs. 
2) A group point shall include all work necessary in complete wiring to 
the light from the nearby light point . 
3) The rate shall be quoted only for looped point wiring without main 
circuit wiring and switch box set. 

B 
Socket outlets 

  

4 

Supply  and fixing of 01 No. 5 pin 6A universal wall socket and 1 No. 
6A modular switch in suitable size GI box, modular cover plate in 
recessed manner with all connections complete. 
Note: The socket shall be mounted seperately as directed by the 
Bank's Engineer and as per requirement. 
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

120 Nos. 

5 

Supply  and fixing of 01 No. 6/16A universal wall socket and 1 No. 
16A modular switch in suitable size GI box, modular cover plate in 
recessed manner with all connections complete. 
Note: The socket shall be mounted seperately as directed by the 
Bank's Engineer and as per requirement. 
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

25 Nos. 

6 

Supply  and fixing of 02 Nos. 5 pin 6A universal wall socket and 2 Nos. 
6A modular switch in suitable size GI box, modular cover plate in 
recessed manner with all connections complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

30 Nos. 

7 

Supply  and fixing of 02 Nos. 5 pin 6A universal wall socket controlled 
by 1 No. 16A modular switch  and  01 Nos. 5 pin 6A universal wall 
socket controlled by 1 Nos. 6A modular switch in suitable size GI box, 
modular cover plate in recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

20 Nos. 

8 

Supply  and fixing of 01 Nos. 5 pin 6A universal wall socket controlled 
by 1 Nos. 6A modular switch and 01 No. 6/16A universal wall socket 
controlled by 1 No. 16A modular switch   in suitable size GI box, 
modular cover plate in recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

35 Nos. 
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9 

Supply and Fixing of two Nos. RJ 11 Telephone Shutter type Modular 
Socket in suitable size GI box, modular cover plate in recessed manner 
with all connections complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

16 Set 

10 

Supply and Fixing of TV Coaxial type Modular Socket in suitable size GI 
box, modular cover plate in recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

16 Nos. 

11 

Supply and Fixing of RJ-45 I/O Modular Socket in suitable size GI box, 
modular cover plate in recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

16 Nos. 

C Sub main / Circuit Wiring :   

12 

Supply and Laying of 2 runs of 2.5 sqmm FRLS PVC insulated SC 
unsheathed Cu. Conductor of 1100V Grade & 1 run of 1.5 sq.mm FRLS 
PVC insulated SC Cu. Conductor of 1100V Grade for earth in suitable 
medium class PVC Conduit fully concealed in wall and clamped on 
surface above false ceiling by dual down rods with necessary 
accessories for UPS/ Raw power circuits and lighting Switchboards.  
Note: The looping and routing shall be carried out as directed by Bank's 
Engineer. 

2200 Mtrs 

13 

Supply and Laying of 2 runs of 4 sqmm FRLS PVC insulated SC 
unsheathed Cu. Conductor of 1100V Grade & 1 run of 2.5 sq.mm FRLS 
PVC insulated SC Cu. Conductor of 1100V Grade for earth in suitable 
medium class PVC Conduit fully concealed in wall and clamped on 
surface above false ceiling by dual down rods with necessary 
accessories for AC point.  
Note: The looping and routing shall be carried out as directed by Bank's 
Engineer 

600 Mtrs 

D MCB Distribution board     

14 

Supply, installation, testing and commissioning of 6 way  HTPN MCB DB 
with double door factory fabricated, IP 43 protection in flush with the 
wall and making good of the concealed portion including earthing and 
loop interconnection complete comprising of following MCB's 
complete as directed. Work includes providing Suitable sized MS 
Adapter Box with cover plate to match with original surface. 4 set 

1. 40 Amps FP MCB as incomer 
2. 40A, 30mA FP RCCB as sub incomer-1 Nos. 
3. 10~25A MCB -18 Nos. (C Curve) 
4. Blank Plate should be provided wherever required to avoid gaps 



50 | P a g e   

15 

Supply, installation, testing and commissioning of 18 way SPN MCB DB 
with double door factory fabricated, IP 43 protection in flush with the 
wall and making good of the concealed portion including earthing and 
loop interconnection complete comprising of following MCB's 
complete as directed. Work includes providing Suitable sized MS 
Adapter Box with cover plate to match with original surface. 4 set 
1. 40 Amps DP MCB as sub incomer – 2 no.s 
2. 40A, 30mA DP RCCB as incomer-1 Nos. 
3. 10~25A MCB -12 Nos. (C Curve) 
4. Blank Plate should be provided wherever required to avoid gaps 

16 
Supply and fixing of 32A DP MCB in sheet steel enclosure in flush with 
wall with earth connection.  8 Nos. 

E Power cable     

17 

Supply and Laying of 4 core x 6 sqmm XLPE insulated FRLS copper 
armoured cable with 2 runs of 12 SWG copper conductor as earth wire 
with insulation and all necessary fixing accessories etc. Cost should 
include supply and fixing of glands, clamps, dual down rods with 
channel for laying cable above false ceiling, required hardware, loading, 
unloading charges, termination and concealed or open manner in 
slab/wall/partitions etc. 

120 Mtrs 

18 

Supply and Laying of 3 core x 6 sqmm XLPE insulated FRLS copper 
armoured cable with all necessary fixing accessories etc. Cost should 
include supply and fixing of glands, clamps, dual down rods with 
channel for laying cable above false ceiling, required hardware, loading, 
unloading charges, termination and concealed or open manner in 
slab/wall/partitions etc. 

120 Mtrs 

F Misc. 

19 

Supply and Laying of two pair 0.5 mm. dia. copper conductor PVC 
insulated  cable for intercom / direct line in suitable medium class PVC 
Conduit fully concealed in wall and clamped on surface above false 
ceiling by dual down rods with necessary accessories. 
The Cost shall include labour charges for laying ,loading, unloading 
charges , termination at the Krone and telephone socket etc. 

500 Mtrs 

20 

Supply and fixing of 63mm PVC MMS rigid pipes with heavy duty clamps 
on the ceiling, side walls etc, works includes providing wall cuttings, 
bore cuttings etc. for power, communication and bell power cables etc 

100 Mtrs 

21 

Supply and Laying of RG-6 cable for TV points from terrace to the 
respective rooms through the existing common enclosed type metal 
trunking boxes  on the outer wall and through suitable medium class 
PVC Conduit fully concealed in wall and clamped on surface above false 
ceiling by dual down rods with necessary accessories inside the room. 

600 Mtrs 
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22 

Supply and laying of armoured control cable (1.5 sq.mm, 6 core PVC 
insulated, armoured multistranded copper cable) from the common 
point of the VIP suite/flat upto the new hostel building front office, 
work includes laying the cable through trenches, common ducts, 
raceways / on the walls /digging and refilling of below ground etc 

320 Mtrs 

23 

Supply, assembly, installation, testing and commissioning of Bank 
approved make 200mm size Plastic type exhaust fan in bathroom / 
toilet on aluminium/wooden frame of window with necessary 
hardware’s like screws, support etc. 

14 Nos. 

24 

Fixing of Bank supplied Chandelier lights using necessary connecting 
copper wires, holder, clamps, hanging items including any other 
hardware and accessories etc. work includes cutting of wall/ceiling as 
per light design, refinish to original finish etc. work and location as 
directed by Bank engineer. 

16 Nos. 

25 

Fixing & testing of Bank supplied Ceiling / decorative /spot / linear lights 
using necessary connecting copper wires, holder, clamps, hanging 
items including any other hardware and accessories etc. work includes 
cutting of POP/ ceiling as per light design, refinish to original finish etc. 
work and location as directed by Bank engineer.  

250 Nos. 

26 

Supply and fixing of 01 No. 25Amp wall socket and 1 No. 25Amp 
modular MCB in suitable size GI box, modular cover plate in recessed 
manner with all connections complete. 
Note: The socket shall be mounted seperately as directed by the 
Bank's Engineer and as per requirement. 
The Cost shall include all hardware, screws, internal wiring, 
termination etc. 

20 Nos. 

27 
Supply and fixing of socket type modular electronic regulators for 
ceiling fans in the switch boards for ceiling fan. 30 Nos. 

28 
Supply and fixing of Bank's approved LED foot lamp (not less than 3 
Module) with GI box in a concealed manner complete as modular type. 10 Nos. 

29 
Supply and fixing of 3 Nos of bell push with 6 Nos of call bell buzzer type 
with indicators (resettable type) in GI box in a concealed manner 
complete as modular type. 

4 set 

30 

Charges for removing of existing Distribution boards, MS concealed 
boxes, main cable & wires, concealed pipes & conduits etc. After 
renovation, those items to be refixed in respective suite/flats like wall 
brackets, chandeliers, Refrigerators, induction machine, Telephone 
instruments, TVs and its settop boxes with stand and connector cables, 
water purifiers, shoe polish machine, mixie, wall clocks & Wall fans, 
emergency & table lights, mirror & study lights, geysers etc. This entire 
work to be executed as directed by Bank engineer & incoordination 
with civil engineer and as per drawings. 

4 Job 
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31 

Supply of the latest technology Bank approved make inverter with 
following specifications  
a) Rated capacity minimum 5000 VA inverter – with pure sinewave 
output  
b) Input voltage range 170V to 270V AC single phase.   
c) Output Voltage 230V AC  
d) LCD and LED Digital indications Showing Mains ON, Inverter ON, Low 
Battery, Battery Voltage, Connected load in watts etc  
e)Fuse protection, in built resettable circuit breaker etc 
f) Scope includes providing all hardware and accessories to complete 
all the work in full and offering inverter guarantee and warrantee as 
per Original equipment manufacturer (OEM) (Minimum 5 years) 

4 set 

32 

Installation, Testing and Commissioning of above Sl.no.31 Inverter 
units. Work  includes inverter and it’s internal battery connections, 
input and output power connections by providing required items such 
as suitable current rated PVC insulated FRLS copper cables / wires 
(Required lengths minimum 0.5M to 5M) including required PVC MMS 
type conduits,  plug top / connectors, lugs, necessary rated battery 
brass terminal connectors, gels, conduction of inverter and battery 
testing with no load, half and full electric loads, battery healthiness etc 
and submission of it’s test reports etc. Inverter and battery units to be 
installed in the Engineer directed location and also providing suitable 
sized new MS stand arrangements, installation location such that 
suitable to carryout maintenance activity etc. Cost includes providing 
necessary labour, hardware & accessories etc. to complete the above 
work in all aspects and the work shall have to be carried out as directed 
by Bank engineer. 
 

     4 no.s 

33 

Supply and fixing of Bank approved make, suitable sized minimum 12V, 
150Ah tall tubular batteries (based on requirement and compatible to 
the above Sl.no.31 inverter units). Batteries should have minimum 36 
months guarantee and warrantee etc 

     16 no.s 

34 

Supply, Installation, Testing and Commissioning of Bank approved 
make 1200mm Ceiling fans. Work includes providing suitable fan rods 
(Min.1.5 feet support metal rods), clamps, washer nuts, nut & bolts, 
Fan hook on the ceilings, required all hardware and accessories etc, 
Locations as directed by Bank engineer. (Make: Crompton Make- Aura 
2 prime Anti dust ) 
 

30 no.s 

35 

Supply of approved make and model, company fabricated, minimum 
22W LED Down lights, minimum 100 Lumen per watt,> 80CRI,  LED 
Down light fittings recess mounting, Aluminium construction body with 
Dog-ears for easy blind mount installations / ceiling mounted with 2 
spring clamps, concealed type complete set based on latest technology 
& reliable heat management etc.  (Make: Philips – prime plus) 
 

40 no.s 

36 

Supply of approved make and model, company fabricated, minimum 
18W LED Down lights (Square-CDL), minimum 100 Lumen per watt, > 
80CRI,  LED Down light fittings recess mounting, with Dog-ears for easy 
blind mount installations / ceiling mounted with 2 spring clamps, 

120 no.s 
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concealed type complete set based on latest technology & reliable heat 
management etc.  (Make: Philips – Duraslim) 
 

37 

Supply of approved make and model, company fabricated, minimum 
15W LED Down lights (Square- CDL), minimum 100 Lumen per watt, > 
80CRI,  LED Down light fittings recess mounting, with Dog-ears for easy 
blind mount installations / ceiling mounted with 2 spring clamps, 
concealed type complete set based on latest technology & reliable heat 
management etc.  (Make: Philips- Duraslim) 
 

40 no.s 

38 

Supply, Assembly, installation, testing and commissioning of Bank 
approved make 225mm size Metal type , double ball bearing,  medium 
type exhaust fan with metal louvers on Aluminium/wooden / cement 
frame of window with necessary hardware’s like screws, support etc.  
(Make: Remi / Almonard) 

       2 no.s 

39 

Supply of approved make and model, company fabricated, minimum 
24W LED Down lights (Square-CDL), minimum 100 Lumen per watt,> 
80CRI,  LED Down light fittings surface mountable, with necessary 
hardware and accessories  and complete set based on latest technology 
& reliable heat management etc.  (Make: Philips) 

8 no.s 

40 

SITC of Bank approved Make and model and colour vertical type, wall 
mounted, 5 star rated, SS based tank,  PUF insulated, ABS plastic body 
type Geysers etc, work includes providing necessary back supports, 
input and outlet braided pipes, connectors, nuts and bolts, anchor 
fasteners, fishers, rated plug top  etc (Make: AO smith / Venus / 
Crompton). Minimum 2 year Comprehensive  Warranty, tank warranty 
– minimum 5 years warranty) 

  

A 25 Litres capacity Geysers 8 no.s 
B 15 Litres capacity Geysers 2 no.s 
C 6 Litres capacity Geysers 2 no.s 

41 

Rebate items: Rebate for taking away old, dismantled, unusable, 
damaged Distribution board (DB's) / various make & sized electrical 
wirings & cables/MCB's / switches / sockets / switch boards / conduits 
(PVC) / casing cappings etc and those unusable items removed from 
item no.01. However, those items which are in good condition and as 
directed by Bank engineer must be returned to Bank & to be refixed in 
respective suite/flats like  Chandeliers, Refrigerators, TVs and its settop 
boxes with cables, water purifiers, shoe polish machine, mixie, split AC 
units, wall clocks, settop boxes & Wall fans, emergency lights, geysers 
etc  

1 L.S 
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Annexure I 
 

Proforma for statement of deviations from Technical Specification 
 

The following are the particulars of deviations from the requirements of the Technical 
Specification:- 

 
Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed Remarks 
(including 

justification) 
1 2 3  4 

     

     

     

     
 
 
 
 
 
 
 

 Seal of company 

Signature 

Date 

Name 

Designation 
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Annexure II 
 

Articles of Agreement (Proforma) 
 

ARTICLES of Agreement made on the  ----------------------------  day of ----------------------------- between 
the Reserve Bank of India, having its Central Office at Mumbai (hereinafter called “The Employer”) 
of the one part and ---------------------------------- (hereinafter called “The Contractor”) of the other part. 

 
Whereas the employer is desirous of doing the work of “Electrical renovation of 4 Nos. of 
Executive Flat /Suites (Ground and First floor) at B Block of Reserve Bank Staff College, 
Chennai” and whereas the said drawings and the specifications and the Schedule of Quantities have 
been signed by or on behalf of the parties hereto. 

 
And Whereas the Contractor has agreed to execute upon and subject to the conditions set forth in 

the Conditions and in the Schedule of Quantities and Conditions of Contract (all of which are 
collectively hereinafter referred to as “the said Conditions”) the works shown upon the said drawings 
and/or described in the said Specifications and included in the said Schedule of 

 
Quantities at the respective rates therein set forth amounting to the payable there under 
(hereinafter referred to as “the said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract Amount to be paid at the time and in the manner set 
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work described in the said Specifications and the Schedule of 
quantities. 

2. The Employer shall pay the Contractor the said Contract amount or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 

3. The said conditions and Appendix thereto and the correspondence attached hereto shall be 
read and construed as forming part of this Agreement and the parties hereto shall respectively 
abide by and submit themselves to the said Conditions and the correspondence and perform 
the agreement on their part respectively in the said Conditions and the correspondence 
contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
5. This Contract is an item rate contract to be paid for according to the completion of work as 

contained in Schedule of Quantities or as provided in the said conditions and all as per 
specifications and working drawings. 

6. The contractor shall afford every reasonable facility for carrying out of all works of other 
Contractors appointed by the Employer and shall make good any damages done to walls, 
floors etc. after the completion of such works. 

7. Time shall be considered as the essence of this Contract and the Contractor hereby agrees 
to commence the work/job from the 7th day of issue of formal work order as provided for in 
the said conditions and to complete the entire work specified within 90 days subject to 
nevertheless to the provisions for extension of time. 

8. All payments by the Employer under this Contract will be made only at Chennai. 
9. All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Chennai and only Courts in Chennai shall have the jurisdiction to determine 
the same. 

10. That the several parts of this contract have been read by the Contractor and fully understood 
by the Contractor. 

11. The contractor is bound to abide by the provision of payment of wages Act 1936 and minimum 
wages Act 1948. The Bank reserves the right to pay the minimum wages to worker by 
deducting appropriate amount from liability to contractor, in case minimum wages are not 
paid. 
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12. Disputes Resolution: 

All disputes arising under this agreement shall be settled amicably through discussions 
between the parties. In case of any unsettled disputes, the same shall be referred to the 
Arbitrator appointed by the Principal / Officer-in-Charge, Reserve Bank Staff College, 
Chennai - 600 018 and the provisions of the Arbitration and Conciliation Act, 1996 shall be 
applicable to such proceedings and the decision of the Arbitrator shall be final and binding on 
both the parties. The Contractor has no objection to any such appointment to the effect that 
the Arbitrator so appointed is the College’s own Officer or that he was a part to the Contract 
or that he had to deal with matters which relate to this arrangement or that in the course of 
this duties as such Officer he had expressed views on all or any of the matters in dispute or 
difference. The award of the Arbitrator so appointed shall be final and binding. 

 
13. Indemnity Clause: 

i. The Contractor shall keep the College indemnified against all claims whatsoever in respect 
of the employees deployed by him / her. In case, any employee of the Contractor so deployed 
enters in dispute of any nature whatsoever, it will be the primary responsibility of the 

ii. Contractor to settle / contest the same. In case, the Reserve Bank Staff College, Chennai 
is made party and is supposed to contest the case, the College will be reimbursed the actual 
expenses incurred towards Counsel fee and other expenses, which shall be paid in advance 
by the Contractor to the College on demand. Further, the Contractor shall ensure that no 
financial or any other liability comes on the College in this respect of any nature whatsoever 
and shall keep the Reserve Bank Staff College, Chennai indemnified in this respect. The 
Contractor shall indemnify and keep indemnified, defend and hold good the College, its 
Directors, its officers, employees and agents against any loss, damage or claims arising out 
of any violations of applicable laws, regulations, guidelines during the Contract period and 
for the breach committed by the Contractor or their services personnel on account of 
misconduct, omission and negligence by the Contractor or his service personnel. 

 
iii. The Contractor shall further keep the College indemnified against any loss to the property 

and assets of the College. The College shall have further right to adjust and / or deduct any 
of the amounts as aforesaid from the payments due to the Contractor under this contract. 

 
14. Non-Disclosure Clause: 

i. The Contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank’s infrastructure / systems / equipment, etc., which may come to the possession 
or knowledge of the Contractor during the course of discharging his / her contractual 
obligations in connection with this agreement, to any third party and shall at all times hold 
the same in strictest confidence. The Contractor shall treat the details of the Contract as 
private and confidential, except to the extent necessary to carry out the obligations under it 
or to comply with the applicable laws. The Contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of 
any confidential information. Failure to observe the above shall be treated as breach of 
Contract on the part of the Contractor and the Employer shall be entitled to claim damages 
and pursue legal remedies. 

 
ii. The Contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied. The Contractor’s obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 
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15. Prevention of Sexual Harassment of Women at Work place: 
i. The Contractor / Agency shall be solely responsible for full compliance with the provisions of 

the “Sexual Harassment of Women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee/s within the 
premises of the Bank / College, the complaint will be filed before the Internal Complaints 
Committee constituted by the Contractor / Agency and the Contractor / Agency shall ensure 
appropriate action under the said Act in respect of the complaint. 

 
ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor against 

any employee of the Bank or any employee of any other firm working in the Bank shall be 
taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

 
iii. The Contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employee/s of the Contractor, for instance, any monetary 
relief to the Bank’s employee or other firm’s employee, if sexual violence by the employee of 
the Contractor is proved. 

 
iv. The Contractor shall be responsible for educating its employees about the prevention of 

sexual harassment at work place and related issues. 
 

(If the Contractor is a Partnership or an Individual) 
 

IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first herein above written. 

 
 

(If the Contractor is a partnership or an individual) 
 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 
authorized official and the Contractor has caused its common seal to be affixed hereunto and the 
said two duplicates has caused these presents and the said two duplicates hereof to be executed on 
its behalf, the day and year first herein above written. 

 
Signature Clause 

 
SIGNED AND DELIVERED by the Reserve Bank Staff College, 
Chennai by the hand of Shri ……………………………………………… 

(Name and designation) 
…………………………………………………… 
……………………………. in the presence of 
(1) 
Address 

 
(2) 
Address 
…………………………………………………. 
…………………………………………………. 
…………………………………………………. 
Witnesses 

 
(If the part is a partnership firm or any individual should be signed by all or on behalf of all 
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the partners.) 
SIGNED AND DELIVERED BY 

 
Shri .................................................. in 
the presence of 

 
1)………………………………………… 
Address 
…………………………………………… 
…………………………………………… 
2) 
………………………………………….. 
Address 
…………………………………………… 
……………………………………….. 
Witnesses 

 
 

(If the Contractor signs under its 
common Seal the signature clause 
should tally with their sealing clause 
in the Articles of Associations.) 
 
THE COMMON SEAL OF 
Was hereunto affixed pursuant to the 
resolutions passed 
By its Board of Directors at the meeting 
held on 
…………………………………………… 
…………………………………………… 
……………………………………………. 
In the presence of 

 
( 1 ) 
……………………………………………. 
( 2 ) 
……………………………………………. 

 
 

Directors who have signed these 
presents in taken thereof in the presence 
of 
(1) ………………………………………… 

. 
(2) ………………………………………… 
SIGNED   AND   DELIVERED   BY  the 
Contractor by the hand Of 
Shri ………………………………………. 
and duly constituted attorney. 

(The Contractor is signing by the hand of 
power of attorney whether a company or 
individual) 
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Annexure III 
Proforma of Bank Guarantee for Performance Security Deposit 

 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 
of the issuing bank) 

 

No.   Date    
 

To, 
The Principal, 
Reserve Bank Staff College, 
Teynampet, 
Chennai-600018 

 
Dear Sir, 
In consideration of your agreeing to accept the security deposit of INR  (INR  
only) furnishable to you by Messrs.  (hereinafter referred to as “the Contractor”) in 
terms of their contract with you for “Electrical renovation of 4 Nos. of Executive Flat /Suites 
(Ground and first floor) at B Block of Reserve Bank Staff College, Chennai” as per their 
Tender dated  and  your Special Conditions of Contract and 
other tender documents relating thereto subject to the conditions and alterations mutually 
agreed upon the set forth or referred to in your Contract dated  in the form of 
guarantee from us in the manner hereinafter contained, we   (Name of the 
Bank) do hereby covenant and agree with you as follows 

 
1. We undertake to indemnify you and keep you indemnified from time to time to the extent 

of INR        INR(         only) against any loss or damage caused to or suffered   by or that 
may be caused to or suffered by you by reason of any breach or breaches on the part of 
the Contractor of any of the terms and conditions contained in the said Contract and in 
the event of the Contractor making any default or default in carrying out any of the work 
under the said Contract or otherwise in the observance and performance of any of the 
terms and conditions relating thereto in accordance with the true intent and meaning 
thereof, we shall forthwith on demand pay to you such sum or sums not exceeding in 
total the said sum of INR            (INR  only) as may be 
claimed by you as your losses and/or damages, costs, charges or expenses by reason 
of such default on the part of the Contractor. 

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor has 
made any such default or defaults and the amount or amounts to which you are entitled 
by reasons thereof will be binding on us and we shall not be entitled to ask you to 
establish your claim or claims under this Guarantee but will pay the same forthwith on 
your demand without any protest or demur. 

3. This guarantee shall continue and hold good until it is released by you on the application 
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by the Contractor after expiry of the relative guarantee period of the said Contract and 
after the contractor had discharged all his obligations under the said Contract and 
produced a certificate of due completion of the work under the said contract and 
submitted a “No Demand Certificate”, provided always that this guarantee shall  in  no  
event remain  in force after the day of  without prejudice to your 
claim or claims arisen and demanded from or otherwise notified to us in writing before 
the expiry of six months from the said date which will be enforceable against us 
notwithstanding that the same is or are enforced after the said date. 

4. Should it be necessary to extend this guarantee on account of any reason whatsoever, 
we undertake to extend the period of this Guarantee on your request till such time as 
may be required by you. Your decision in this respect shall be final and binding on us. 

5. You will have the fullest liberty without effecting this guarantee from time to time to vary 
any of the terms and conditions of the said contract or extend the time of performance of 
the Contractor or to postpone for any time or from time to time any of your rights or powers 
against the Contractor and either to enforce or forbear to enforce any of the terms and 
conditions of the said Contract and we shall not be released from our liability under this 
guarantee by the exercise of your liberty with reference to matters aforesaid or by reason 
of any time being given to the Contractor or any other forbearance, act or omission on 
your part or any indulgence by you to the Contractor or by any variation or modification 
of the said contract or any other act, matter or things whatsoever, which 
under the law relating to sureties would but for the provisions hereof have the effect of 
so releasing us from our liability hereunder provided always that nothing herein 
contained will enlarge our liability hereunder beyond the limit of INR     
   only) as aforesaid. 

(INR 

6. This guarantee shall not in any way be affected by your taking or varying or giving up any 
securities from the Contractor or any other person, firm or company on its behalf or by 
the winding up, dissolution, insolvency or death as the case may be, of the Contractor. 

7. In order to give full effect to the guarantee herein contained you shall be entitled to act 
as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 
surety-ship and other rights, if any, which are in any way inconsistent with any of the 
provisions of this guarantee. 

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all your 
claim or claims against the contractor from time to time arising out of or in relation to the 
said contract and in respect of which your claim in writing is lodged on us before expiry 
of six months from the date of expiry of this guarantee. 

9. Any notice by way of demand or otherwise hereunder may be sent by special courier, 
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 
be deemed to have been given when the same has been posted. 

10. This guarantee and the powers and provisions herein contained are in addition to and 
not by way of limitation of or substitution for any other guarantee or guarantees heretofore 
given to you by us (whether jointly with others or alone) and now existing un cancelled 
and that this guarantee is not intended to and shall not revoke or limit such guarantee or 
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guarantees. 
(i) This guarantee shall not be affected by any change in the constitution of the 

contractor or us nor shall it be affected by any change in your constitution or by any 
amalgamation or absorption thereof or therewith but will ensure to the benefit of and 
be available to and enforceable by the absorbing or amalgamated company or 
concern. 

(ii) Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the 
Tenderer shall not discharge the Surety in any way and the obligations of the Surety 
under this guarantee shall be discharged only on the intimation thereof being given 
to the Surety by the Bank. 

(iii) This guarantee is irrevocable during the period of its currency and shall not be 
revoked without your previous consent in writing. 

(iv) We further agree and undertake to pay you without demur the amount demanded by 
you in writing notwithstanding any difference or dispute or controversy that may exist 
or arise between you and contractor or any other person. 

(v) Notwithstanding anything contained herein above our liability under this guarantee 
is restricted t o   INR  (INR  only).  Unless a  
written claim is lodged on us for payment under this guarantee within six months 
from the date of expiry, including extensions if any, of this guarantee all your rights 
under the guarantee shall be forfeited and we shall be deemed to have been released 
and discharged from all liabilities there under, irrespective of whether or not the 
original guarantee is returned to us. 

(vi) We have power to issue this guarantee in your favour under the Memorandum and 
Articles of Association of our Bank and the undersigned has full power to execute this 
Guarantee under the Power of Attorney granted to him by the Bank. 

 
SIGNED AND DELIVERED 

 
(For & on behalf of the above-named 
Bank) 

 
For & on behalf of 

(Banker’s Name & Seal) 

       BRANCH MANAGER 
(Banker’s Seal) 

 
 

                      Address  
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Annexure-IV 
Proposed 4 no. of  flat /suites- Floor plan drawings 
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Wooden works (tentative dimensions) 
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Bedroom-01 interior layout (tentative drawing) 
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Bedroom-02- interior layout (tentative drawing) 
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RESERVE BANK STAFF COLLEGE 

Estate Cell  
E-Tender for Electrical renovation of 4 Nos. of Executive Flat /Suites (Ground and first 

floor) at B Block of Reserve Bank Staff College, Chennai 

 
Part II - PRICE BID 

(This is for illustrative purpose only and the Price Bid should not be submitted 
with Part I –Technical Bid. It should be submitted online in MSTC Portal 
only) 

 
 

Sl.no 

Description of item 

Quantity UNIT 

Rate per 
Unit 

(Inclusive 
of GST) 

Total  Cost (Inclusive 
of GST)  

A Point wiring     

 1 

Wiring for light point/ fan point/ 
exhaust fan point/call bell point with 2 
x1.5 sqmm  FRLS PVC insulated  SC Cu. 
conductor  of 1100V grade in suitable 
medium class PVC Conduit fully 
concealed in wall and clamped on 
surface above false ceiling by dual down 
rods with necessary accessories , 6A 
one way modular type switch having 
light/fan marking, modular cover plate, 
suitable GI box  in flush with wall and 
earthing the point with 1.5 sq.mm. FRLS 
PVC insulated copper conductor single 
core cable etc as required. 210 Nos. 

  

Note:  
1) Average Point wiring = 9 Mtrs. 
2) A point shall include all work 
necessary in complete wiring to the 
light/ fan / Call bell from the 
controlling switch . 
3) The rate shall be quoted only for 
point wiring without main circuit 
wiring.  
4) Additional separate 5A socket 
required for Exhaust fan / any wall fan 
points etc, the same also to be 
provided by vendor. 
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2 

Wiring for twin control light point/ fan 
point with 1.5 sqmm  FRLS PVC 
insulated  SC Cu. conductor  of 1100V 
grade in suitable medium class PVC 
Conduit fully concealed in wall and 
clamped on surface above false ceiling 
by dual down rods with necessary 
accessories , 6A two way modular type 
switch having light/fan marking, 
modular cover plate, suitable GI box  in 
flush with wall and earthing the point 
with 1.5 sq.mm. FRLS PVC insulated 
copper conductor single core cable etc 
as required. 40 Nos. 

  

Note:  
1) Average Point wiring = 9 Mtrs. 
2) A point shall include all work 
necessary in complete wiring to the 
light/ fan / Call bell from the 
controlling switch . 
3) The rate shall be quoted only for 
point wiring without main circuit 
wiring.  
4. Additional separate 5A socket 
required for Exhaust fan / any wall fan 
points etc, the same also to be 
provided by vendor. 

3 

Wiring for group controlled (Looped -
Secondary) light point with 2 x1.5 sqmm  
FRLS PVC insulated  SC Cu. conductor  of 
1100V grade in suitable medium class 
PVC Conduit fully concealed in wall and 
clamped on surface above false ceiling 
by dual down rods with necessary 
accessories , and earthing the point with 
1.5 sq.mm. FRLS PVC insulated copper 
conductor single core cable etc as 
required. The looping shall be carried 
out from the nearest light point as 
directed by the Bank's Engineer. 

120 Nos. 

  

Note:  
1) Average looping distance = 4 Mtrs. 
2) A group point shall include all work 
necessary in complete wiring to the 
light from the nearby light point . 
3) The rate shall be quoted only for 
looped point wiring without main circuit 
wiring and switch box set. 

B 
Socket outlets 
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4 

Supply  and fixing of 01 No. 5 pin 6A 
universal wall socket and 1 No. 6A 
modular switch in suitable size GI box, 
modular cover plate in recessed manner 
with all connections complete. 
Note: The socket shall be mounted 
seperately as directed by the Bank's 
Engineer and as per requirement. 
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

120 Nos. 

  

5 

Supply  and fixing of 01 No. 6/16A 
universal wall socket and 1 No. 16A 
modular switch in suitable size GI box, 
modular cover plate in recessed manner 
with all connections complete. 
Note: The socket shall be mounted 
seperately as directed by the Bank's 
Engineer and as per requirement. 
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

25 Nos. 

  

6 

Supply  and fixing of 02 Nos. 5 pin 6A 
universal wall socket and 2 Nos. 6A 
modular switch in suitable size GI box, 
modular cover plate in recessed manner 
with all connections complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

30 Nos. 

  

7 

Supply  and fixing of 02 Nos. 5 pin 6A 
universal wall socket controlled by 1 
No. 16A modular switch  and  01 Nos. 5 
pin 6A universal wall socket controlled 
by 1 Nos. 6A modular switch in suitable 
size GI box, modular cover plate in 
recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

20 Nos. 

  

8 

Supply  and fixing of 01 Nos. 5 pin 6A 
universal wall socket controlled by 1 
Nos. 6A modular switch and 01 No. 
6/16A universal wall socket controlled 
by 1 No. 16A modular switch   in suitable 
size GI box, modular cover plate in 
recessed manner with all connections 
complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

35 Nos. 
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9 

Supply and Fixing of two Nos. RJ 11 
Telephone Shutter type Modular Socket 
in suitable size GI box, modular cover 
plate in recessed manner with all 
connections complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

16 Set 

  

10 

Supply and Fixing of TV Coaxial type 
Modular Socket in suitable size GI box, 
modular cover plate in recessed manner 
with all connections complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

16 Nos. 

  

11 

Supply and Fixing of RJ-45 I/O Modular 
Socket in suitable size GI box, modular 
cover plate in recessed manner with all 
connections complete. 
Note:  
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

16 Nos. 

  

C Sub main / Circuit Wiring :     

12 

Supply and Laying of 2 runs of 2.5 sqmm 
FRLS PVC insulated SC unsheathed Cu. 
Conductor of 1100V Grade & 1 run of 1.5 
sq.mm FRLS PVC insulated SC Cu. 
Conductor of 1100V Grade for earth in 
suitable medium class PVC Conduit fully 
concealed in wall and clamped on 
surface above false ceiling by dual down 
rods with necessary accessories for UPS/ 
Raw power circuits and lighting 
Switchboards.  
Note: The looping and routing shall be 
carried out as directed by Bank's 
Engineer. 

2200 Mtrs 

  

13 

Supply and Laying of 2 runs of 4 sqmm 
FRLS PVC insulated SC unsheathed Cu. 
Conductor of 1100V Grade & 1 run of 2.5 
sq.mm FRLS PVC insulated SC Cu. 
Conductor of 1100V Grade for earth in 
suitable medium class PVC Conduit fully 
concealed in wall and clamped on 
surface above false ceiling by dual down 
rods with necessary accessories for AC 
point.  
Note: The looping and routing shall be 
carried out as directed by Bank's 
Engineer 

600 Mtrs 

  

D MCB Distribution board       
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14 

Supply, installation, testing and 
commissioning of 6 way  HTPN MCB DB 
with double door factory fabricated, IP 
43 protection in flush with the wall and 
making good of the concealed portion 
including earthing and loop 
interconnection complete comprising of 
following MCB's complete as directed. 
Work includes providing Suitable sized 
MS Adapter Box with cover plate to 
match with original surface. 

4 set 

  

1. 40 Amps FP MCB as incomer 
2. 40A, 30mA FP RCCB as sub incomer-1 
Nos. 
3. 10~25A MCB -18 Nos. (C Curve) 
4. Blank Plate should be provided 
wherever required to avoid gaps 

15 

Supply, installation, testing and 
commissioning of 18 way SPN MCB DB 
with double door factory fabricated, IP 
43 protection in flush with the wall and 
making good of the concealed portion 
including earthing and loop 
interconnection complete comprising of 
following MCB's complete as directed. 
Work includes providing Suitable sized 
MS Adapter Box with cover plate to 
match with original surface. 

4 set 

  

1. 40 Amps DP MCB as sub incomer – 2 
no.s 
2. 40A, 30mA DP RCCB as incomer-1 
Nos. 
3. 10~25A MCB -12 Nos. (C Curve) 
4. Blank Plate should be provided 
wherever required to avoid gaps 

16 
Supply and fixing of 32A DP MCB in 
sheet steel enclosure in flush with wall 
with earth connection.  

8 Nos. 
  

E Power cable       

17 

Supply and Laying of 4 core x 6 sqmm 
XLPE insulated FRLS copper armoured 
cable with 2 runs of 12 SWG copper 
conductor as earth wire with insulation 
and all necessary fixing accessories etc. 
Cost should include supply and fixing of 
glands, clamps, dual down rods with 
channel for laying cable above false 
ceiling, required hardware, loading, 
unloading charges, termination and 
concealed or open manner in 
slab/wall/partitions etc. 

120 Mtrs 
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18 

Supply and Laying of 3 core x 6 sqmm 
XLPE insulated FRLS copper armoured 
cable with all necessary fixing 
accessories etc. Cost should include 
supply and fixing of glands, clamps, dual 
down rods with channel for laying cable 
above false ceiling, required hardware, 
loading, unloading charges, termination 
and concealed or open manner in 
slab/wall/partitions etc. 

120 Mtrs 

  

F Misc.   

19 

Supply and Laying of two pair 0.5 mm. 
dia. copper conductor PVC insulated  
cable for intercom / direct line in suitable 
medium class PVC Conduit fully 
concealed in wall and clamped on 
surface above false ceiling by dual down 
rods with necessary accessories. 
The Cost shall include labour charges for 
laying ,loading, unloading charges , 
termination at the Krone and telephone 
socket etc. 

500 Mtrs 

  

20 

Supply and fixing of 63mm PVC MMS 
rigid pipes with heavy duty clamps on 
the ceiling, side walls etc, works includes 
providing wall cuttings, bore cuttings 
etc. for power, communication and bell 
power cables etc 

100 Mtrs 

  

21 

Supply and Laying of RG-6 cable for TV 
points from terrace to the respective 
rooms through the existing common 
enclosed type metal trunking boxes  on 
the outer wall and through suitable 
medium class PVC Conduit fully 
concealed in wall and clamped on 
surface above false ceiling by dual down 
rods with necessary accessories inside 
the room. 

600 Mtrs 

  

22 

Supply and laying of armoured control 
cable (1.5 sq.mm, 6 core PVC insulated, 
armoured multistranded copper cable) 
from the common point of the VIP 
suite/flat upto the new hostel building 
front office, work includes laying the 
cable through trenches, common ducts, 
raceways / on the walls /digging and 
refilling of below ground etc 

320 Mtrs 

  

23 

Supply, assembly, installation, testing 
and commissioning of Bank approved 
make 200mm size Plastic type exhaust 
fan in bathroom / toilet on 
aluminium/wooden frame of window 
with necessary hardware’s like screws, 

14 Nos. 
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support etc. 

24 

Fixing of Bank supplied Chandelier lights 
using necessary connecting copper 
wires, holder, clamps, hanging items 
including any other hardware and 
accessories etc. work includes cutting of 
wall/ceiling as per light design, refinish 
to original finish etc. work and location 
as directed by Bank engineer. 

16 Nos. 

  

25 

Fixing & testing of Bank supplied Ceiling 
/ decorative /spot / linear lights using 
necessary connecting copper wires, 
holder, clamps, hanging items including 
any other hardware and accessories etc. 
work includes cutting of POP/ ceiling as 
per light design, refinish to original finish 
etc. work and location as directed by 
Bank engineer.  

250 Nos. 

  

26 

Supply and fixing of 01 No. 25Amp wall 
socket and 1 No. 25Amp modular MCB 
in suitable size GI box, modular cover 
plate in recessed manner with all 
connections complete. 
Note: The socket shall be mounted 
seperately as directed by the Bank's 
Engineer and as per requirement. 
The Cost shall include all hardware, 
screws, internal wiring, termination etc. 

20 Nos. 

  

27 
Supply and fixing of socket type modular 
electronic regulators for ceiling fans in 
the switch boards for ceiling fan. 

30 Nos. 
  

28 

Supply and fixing of Bank's approved LED 
foot lamp (not less than 3 Module) with 
GI box in a concealed manner complete 
as modular type. 

10 Nos. 

  

29 

Supply and fixing of 3 Nos of bell push 
with 6 Nos of call bell buzzer type with 
indicators (resettable type) in GI box in a 
concealed manner complete as modular 
type. 

4 set 

  

30 

Charges for removing of existing 
Distribution boards, MS concealed 
boxes, main cable & wires, concealed 
pipes & conduits etc. After renovation, 
those items to be refixed in respective 
suite/flats like wall brackets, 
chandeliers, Refrigerators, induction 
machine, Telephone instruments, TVs 
and its settop boxes with stand and 

4 Job 
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connector cables, water purifiers, shoe 
polish machine, mixie, wall clocks & Wall 
fans, emergency & table lights, mirror & 
study lights, geysers etc. This entire work 
to be executed as directed by Bank 
engineer & incoordination with civil 
engineer and as per drawings. 

31 

Supply of the latest technology Bank 
approved make inverter with following 
specifications  
a) Rated capacity minimum 5000 VA 
inverter – with pure sinewave output  
b) Input voltage range 170V to 270V AC 
single phase.   
c) Output Voltage 230V AC  
d) LCD and LED Digital indications 
Showing Mains ON, Inverter ON, Low 
Battery, Battery Voltage, Connected load 
in watts etc  
e)Fuse protection, in built resettable 
circuit breaker etc 
f) Scope includes providing all hardware 
and accessories to complete all the work 
in full and offering inverter guarantee 
and warrantee as per Original 
equipment manufacturer (OEM) 
(Minimum 5 years) 

4 set 

  

32 

Installation, Testing and Commissioning 
of above Sl.no.31 Inverter units. Work  
includes inverter and it’s internal battery 
connections, input and output power 
connections by providing required items 
such as suitable current rated PVC 
insulated FRLS copper cables / wires 
(Required lengths minimum 0.5M to 5M) 
including required PVC MMS type 
conduits,  plug top / connectors, lugs, 
necessary rated battery brass terminal 
connectors, gels, conduction of inverter 
and battery testing with no load, half and 
full electric loads, battery healthiness etc 
and submission of it’s test reports etc. 
Inverter and battery units to be installed 
in the Engineer directed location and 
also providing suitable sized new MS 
stand arrangements, installation 
location such that suitable to carryout 
maintenance activity etc. Cost includes 
providing necessary labour, hardware & 
accessories etc. to complete the above 
work in all aspects and the work shall 

     4 no.s 
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have to be carried out as directed by 
Bank engineer. 
 

33 

Supply and fixing of Bank approved 
make, suitable sized minimum 12V, 
150Ah tall tubular batteries (based on 
requirement and compatible to the 
above Sl.no.31 inverter units). Batteries 
should have minimum 36 months 
guarantee and warrantee etc 

     16 no.s 

  

34 

Supply, Installation, Testing and 
Commissioning of Bank approved make 
1200mm Ceiling fans. Work includes 
providing suitable fan rods (Min.1.5 feet 
support metal rods), clamps, washer 
nuts, nut & bolts, Fan hook on the 
ceilings, required all hardware and 
accessories etc, Locations as directed by 
Bank engineer. (Make: Crompton Make- 
Aura 2 prime Anti dust ) 
 

30 no.s 

  

35 

Supply of approved make and model, 
company fabricated, minimum 22W LED 
Down lights, minimum 100 Lumen per 
watt,> 80CRI,  LED Down light fittings 
recess mounting, Aluminium 
construction body with Dog-ears for 
easy blind mount installations / ceiling 
mounted with 2 spring clamps, 
concealed type complete set based on 
latest technology & reliable heat 
management etc.  (Make: Philips – 
prime plus) 
 

40 no.s 

  

36 

Supply of approved make and model, 
company fabricated, minimum 18W LED 
Down lights (Square-CDL), minimum 100 
Lumen per watt, > 80CRI,  LED Down light 
fittings recess mounting, with Dog-ears 
for easy blind mount installations / 
ceiling mounted with 2 spring clamps, 
concealed type complete set based on 
latest technology & reliable heat 
management etc.  (Make: Philips – 
Duraslim) 
 

120 no.s 

  

37 

Supply of approved make and model, 
company fabricated, minimum 15W LED 
Down lights (Square- CDL), minimum 
100 Lumen per watt, > 80CRI,  LED Down 
light fittings recess mounting, with Dog-
ears for easy blind mount installations / 
ceiling mounted with 2 spring clamps, 

40 no.s 
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concealed type complete set based on 
latest technology & reliable heat 
management etc.  (Make: Philips- 
Duraslim) 
 

38 

Supply, Assembly, installation, testing 
and commissioning of Bank approved 
make 225mm size Metal type , double 
ball bearing,  medium type exhaust fan 
with metal louvers on 
Aluminium/wooden / cement frame of 
window with necessary hardware’s like 
screws, support etc.  (Make: Remi / 
Almonard) 

       2 no.s 

  

39 

Supply of approved make and model, 
company fabricated, minimum 24W LED 
Down lights (Square-CDL), minimum 100 
Lumen per watt,> 80CRI,  LED Down light 
fittings surface mountable, with 
necessary hardware and accessories  
and complete set based on latest 
technology & reliable heat management 
etc.  (Make: Philips) 

8 no.s 

  

40 

SITC of Bank approved Make and model 
and colour vertical type, wall mounted, 5 
star rated, SS based tank,  PUF insulated, 
ABS plastic body type Geysers etc, work 
includes providing necessary back 
supports, input and outlet braided pipes, 
connectors, nuts and bolts, anchor 
fasteners, fishers, rated plug top  etc 
(Make: AO smith / Venus / Crompton). 
Minimum 2 year Comprehensive  
Warranty, tank warranty – minimum 5 
years warranty) 

  

  

A 25 Litres capacity Geysers 8 no.s   
B 15 Litres capacity Geysers 2 no.s   
C 6 Litres capacity Geysers 2 no.s   

41 

Rebate items: Rebate for taking away 
old, dismantled, unusable, damaged 
Distribution board (DB's) / various make 
& sized electrical wirings & cables/MCB's 
/ switches / sockets / switch boards / 
conduits (PVC) / casing cappings etc and 
those unusable items removed from 
item no.01. However, those items which 
are in good condition and as directed by 
Bank engineer must be returned to Bank 
& to be refixed in respective suite/flats 
like  Chandeliers, Refrigerators, TVs and 
its settop boxes with cables, water 
purifiers, shoe polish machine, mixie, 
split AC units, wall clocks, settop boxes & 

1 L.S 
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Wall fans, emergency lights, geysers etc  

Note: For item no 01 to 40 rates should be quoted inclusive of GST and for item no. 41 
rate should be quoted inclusive of GST of 18% and TCS of 1%. 
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